

**BID ABSTRACT**

**LEADING IDAHO LOCAL BRIDGE PROGRAM PROJECT**

2400 E RD over SOUTH GOODING MAIN CANAL & 2500 E RD over GOODING MAIN CANAL

GOODING COUNTY

BRIDGE KEY #24346 & 24366

BID ITEMS			ENGINEERS ESTIMATE		CANNON BUILDERS, INC. (Awarded)		SUMMIT CONSTRUCTION, LLC		LARIVIERE, INC.		TRIPLE J EXCAVATION, LLC		IDAHO SITE WORKS, LLC		JM CONCRETE, INC.		KNIFE RIVER CORPORATION - MOUNTAIN WEST		COLDWATER GROUP, INC.			
BRIDGE #	Item	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE		
<b>ROADWAY ITEMS</b>																						
24346	107-019A	SURVEY MONUMENT PRESERVATION	2,000.00	CA	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00		
24346	201-005A	CLEARING AND GRUBBING	0.22	ACRE	\$ 12,000.00	\$ 2,640.00	\$ 3,500.00	\$ 770.00	\$ 5,683.00	\$ 1,250.26	\$ 14,051.00	\$ 3,091.22	\$ 10,660.00	\$ 2,345.20	\$ 26,366.00	\$ 5,800.52	\$ 20,000.00	\$ 4,400.00	\$ 20,000.00	\$ 4,400.00	\$ 15,000.00	\$ 3,300.00
24346	203-006A	REMOVAL OF SIGN	2.00	EACH	\$ 400.00	\$ 800.00	\$ 250.00	\$ 500.00	\$ 384.00	\$ 768.00	\$ 245.00	\$ 490.00	\$ 126.00	\$ 252.00	\$ 192.00	\$ 384.00	\$ 500.00	\$ 1,000.00	\$ 245.00	\$ 490.00	\$ 250.00	\$ 500.00
24346	205-005A	EXCAVATION	1,000.00	CY	\$ 40.00	\$ 40,000.00	\$ 34.00	\$ 34,000.00	\$ 29.00	\$ 29,000.00	\$ 25.00	\$ 25,000.00	\$ 17.00	\$ 17,000.00	\$ 52.00	\$ 52,000.00	\$ 20.00	\$ 20,000.00	\$ 42.00	\$ 42,000.00	\$ 30.00	\$ 30,000.00
24346	205-045A	GRANULAR BORROW	55.00	TON	\$ 45.00	\$ 2,475.00	\$ 40.00	\$ 2,200.00	\$ 42.00	\$ 2,310.00	\$ 66.00	\$ 3,630.00	\$ 46.00	\$ 2,530.00	\$ 38.00	\$ 2,090.00	\$ 30.00	\$ 1,650.00	\$ 100.00	\$ 5,500.00	\$ 85.00	\$ 4,675.00
24346	212-011A	FIBER WATTLE	133.00	FT	\$ 6.00	\$ 798.00	\$ 4.00	\$ 532.00	\$ 5.70	\$ 758.10	\$ 7.50	\$ 997.50	\$ 7.00	\$ 931.00	\$ 6.00	\$ 798.00	\$ 10.00	\$ 1,330.00	\$ 6.00	\$ 798.00	\$ 6.00	\$ 798.00
24346	301-005A	GRANULAR SUBBASE (ROADWAY)	264.00	TON	\$ 45.00	\$ 11,880.00	\$ 35.00	\$ 9,240.00	\$ 29.00	\$ 7,656.00	\$ 46.00	\$ 12,144.00	\$ 42.00	\$ 11,088.00	\$ 71.00	\$ 18,744.00	\$ 30.00	\$ 7,920.00	\$ 42.00	\$ 11,088.00	\$ 60.00	\$ 15,840.00
24346	301-005B	GRANULAR SUBBASE (ABUTMENT)	785.00	TON	\$ 45.00	\$ 35,325.00	\$ 26.00	\$ 20,410.00	\$ 43.00	\$ 33,755.00	\$ 53.00	\$ 41,605.00	\$ 55.00	\$ 43,175.00	\$ 32.00	\$ 25,120.00	\$ 20.00	\$ 15,700.00	\$ 42.00	\$ 32,970.00	\$ 50.00	\$ 39,250.00
24346	301-005D	GRANULAR SUBBASE (CHANNEL)	419.00	TON	\$ 45.00	\$ 18,855.00	\$ 36.00	\$ 15,084.00	\$ 74.00	\$ 31,006.00	\$ 50.00	\$ 20,950.00	\$ 45.00	\$ 18,855.00	\$ 80.00	\$ 33,520.00	\$ 20.00	\$ 8,380.00	\$ 42.00	\$ 17,598.00	\$ 50.00	\$ 20,950.00
24346	303-022A	3/4" AGGREGATE TYPE B FOR BASE	390.00	TON	\$ 35.00	\$ 13,650.00	\$ 46.00	\$ 17,940.00	\$ 33.00	\$ 12,870.00	\$ 69.00	\$ 26,910.00	\$ 44.00	\$ 17,160.00	\$ 54.00	\$ 21,060.00	\$ 30.00	\$ 11,700.00	\$ 58.00	\$ 22,620.00	\$ 65.00	\$ 25,350.00
24346	405-245A	APPROACH	4.00	EACH	\$ 2,500.00	\$ 10,000.00	\$ 1,100.00	\$ 4,400.00	\$ 963.00	\$ 3,852.00	\$ 992.00	\$ 3,968.00	\$ 1,250.00	\$ 5,000.00	\$ 1,346.00	\$ 5,384.00	\$ 2,000.00	\$ 8,000.00	\$ 725.00	\$ 2,900.00	\$ 2,500.00	\$ 10,000.00
24346	405-435A	SUPERPAVE HMA PAV INCL ASPH & ADD CLASS SP-3	26.00	TON	\$ 300.00	\$ 7,800.00	\$ 380.00	\$ 9,880.00	\$ 340.00	\$ 8,840.00	\$ 368.00	\$ 9,568.00	\$ 410.00	\$ 10,660.00	\$ 362.00	\$ 9,412.00	\$ 300.00	\$ 7,800.00	\$ 325.00	\$ 8,450.00	\$ 230.00	\$ 5,980.00
24346	621-005A	SEED BED PREPARATION	0.18	ACRE	\$ 5,000.00	\$ 900.00	\$ 3,300.00	\$ 594.00	\$ 1,835.00	\$ 330.30	\$ 8,468.00	\$ 1,524.24	\$ 3,130.00	\$ 563.40	\$ 6,809.00	\$ 1,225.62	\$ 12,000.00	\$ 2,160.00	\$ 1,950.00	\$ 351.00	\$ 4,000.00	\$ 720.00
24346	621-010A	SEEDING	0.18	ACRE	\$ 4,000.00	\$ 720.00	\$ 7,100.00	\$ 1,278.00	\$ 3,778.00	\$ 680.04	\$ 2,305.00	\$ 414.90	\$ 7,520.00	\$ 1,353.60	\$ 2,101.00	\$ 378.18	\$ 12,000.00	\$ 2,160.00	\$ 4,100.00	\$ 738.00	\$ 5,000.00	\$ 900.00
24346	621-035A	FERTILIZING	0.00	ACRE	\$ 2,500.00	\$ -	\$ 3,300.00	\$ -	\$ 2,267.00	\$ 408.06	\$ 1,152.00	\$ -	\$ 4,390.00	\$ -	\$ 7,009.00	\$ -	\$ 12,000.00	\$ -	\$ 2,400.00	\$ -	\$ 5,000.00	\$ -
24346	621-060A	MULCH PLUS TACKIFIER	0.18	ACRE	\$ 10,000.00	\$ 1,800.00	\$ 9,000.00	\$ 1,620.00	\$ 5,614.00	\$ 1,010.52	\$ 4,225.00	\$ 760.50	\$ 9,400.00	\$ 1,692.00	\$ 2,451.00	\$ 441.18	\$ 12,000.00	\$ 2,160.00	\$ 6,000.00	\$ 1,080.00	\$ 5,000.00	\$ 900.00
24346	624-005A	LOOSE RIPRAP	145.00	CY	\$ 130.00	\$ 18,850.00	\$ 75.00	\$ 10,875.00	\$ 62.00	\$ 8,990.00	\$ 145.00	\$ 21,025.00	\$ 78.00	\$ 11,310.00	\$ 193.00	\$ 27,985.00	\$ 70.00	\$ 10,150.00	\$ 160.00	\$ 23,200.00	\$ 125.00	\$ 18,125.00
24346	626-100A	MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	2,500.00	CA	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.25	\$ 3,125.00	\$ 1.00	\$ 2,500.00
24346	640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE	270.00	SY	\$ 6.00	\$ 1,620.00	\$ 4.00	\$ 1,080.00	\$ 8.10	\$ 2,187.00	\$ 4.50	\$ 1,215.00	\$ 2.00	\$ 540.00	\$ 15.00	\$ 4,050.00	\$ 10.00	\$ 2,700.00	\$ 5.00	\$ 1,350.00	\$ 6.00	\$ 1,620.00
24346	675-005A	SURVEY	1.00	LS	\$ 20,000.00	\$ 20,000.00	\$ 18,500.00	\$ 18,500.00	\$ 10,655.00	\$ 10,655.00	\$ 18,536.00	\$ 18,536.00	\$ 18,900.00	\$ 18,900.00	\$ 7,985.00	\$ 7,985.00	\$ 10,000.00	\$ 10,000.00	\$ 25,000.00	\$ 25,000.00	\$ 20,125.00	\$ 20,125.00
24346	677-005A	RECORD DRAWINGS	1.00	LS	\$ 4,000.00	\$ 4,000.00	\$ 2,200.00	\$ 2,200.00	\$ 1,080.00	\$ 1,080.00	\$ 2,335.00	\$ 2,335.00	\$ 1.00	\$ 1.00	\$ 6,422.00	\$ 6,422.00	\$ 1,000.00	\$ 1,000.00	\$ 2,300.00	\$ 2,300.00	\$ 600.00	\$ 600.00
24346	S900-50A	CONTINGENCY AMOUNT - MISCELLANEOUS WORK	10,000.00	CA	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
24346	S904-05A	SP TEMPORARY TRAFFIC CONTROL	1.00	LS	\$ 15,000.00	\$ 15,000.00	\$ 22,500.00	\$ 22,500.00	\$ 6,054.00	\$ 6,054.00	\$ 6,548.00	\$ 6,548.00	\$ 12,030.00	\$ 12,030.00	\$ 5,970.00	\$ 5,970.00	\$ 5,000.00	\$ 5,000.00	\$ 6,600.00	\$ 6,600.00	\$ 15,000.00	\$ 15,000.00
24346	Z609-05A	MOBILIZATION	1.00	LS	\$ 128,000.00	\$ 128,000.00	\$ 115,000.00	\$ 115,000.00	\$ 125,000.00	\$ 125,000.00	\$ 90,826.00	\$ 90,826.00	\$ 68,781.00	\$ 68,781.00	\$ 71,000.00	\$ 71,000.00	\$ 211,000.00	\$ 211,000.00	\$ 137,089.90	\$ 137,089.90	\$ 125,000.00	\$ 125,000.00
<b>BRIDGE ITEMS</b>																						
24346	203-020A	REMOVAL OF BRIDGE - FULL	1.00	EACH	\$ 70,000.00	\$ 70,000.00	\$ 34,000.00	\$ 34,000.00	\$ 7,343.00	\$ 7,343.00	\$ 18,133.00	\$ 18,133.00	\$ 18,460.00	\$ 18,460.00	\$ 24,749.00	\$ 24,749.00	\$ 50,000.00	\$ 50,000.00	\$ 35,000.00	\$ 35,000.00	\$ 30,000.00	\$ 30,000.00
24346	205-005B	ROCK EXCAVATION	60.00	CY	\$ 225.00	\$ 13,500.00	\$ 90.00	\$ 5,400.00	\$ 76.00	\$ 4,560.00	\$ 219.00	\$ 13,140.00	\$ 211.00	\$ 12,660.00	\$ 195.00	\$ 11,700.00	\$ 250.00	\$ 15,000.00	\$ 150.00	\$ 9,000.00	\$ 200.00	\$ 12,000.00
24346	210-005A	STRUCTURE EXCAVATION SCHEDULE NO. 1	339.00	CY	\$ 50.00	\$ 16,950.00	\$ 30.00	\$ 10,170.00	\$ 23.00	\$ 7,797.00	\$ 33.00	\$ 11,187.00	\$ 37.00	\$ 12,543.00	\$ 44.00	\$ 14,916.00	\$ 100.00	\$ 33,900.00	\$ 65.00	\$ 22,035.00	\$ 35.00	\$ 11,865.00
24346	210-015A	COMPACTING BACKFILL	251.00	CY	\$ 41.00	\$ 10,291.00	\$ 20.00	\$ 5,020.00	\$ 47.00	\$ 11,797.00	\$ 18.00	\$ 4,518.00	\$ 64.00	\$ 16,064.00	\$ 83.00	\$ 20,833.00	\$ 30.00	\$ 7,530.00	\$ 40.00	\$ 10,040.00	\$ 45.00	\$ 11,295.00
24346	301-005C	GRANULAR SUBBASE	457.00	TON	\$ 40.00	\$ 18,280.00	\$ 48.00	\$ 21,936.00	\$ 20.00	\$ 9,140.00	\$ 30.00	\$ 13,710.00	\$ 80.00	\$ 36,560.00	\$ 75.00	\$ 34,275.00	\$ 25.00	\$ 11,425.00	\$ 33.00	\$ 15,081.00	\$ 55.00	\$ 25,135.00
24346	509-005A	NON-STRUCTURAL CONCRETE	10.20	CY	\$ 750.00	\$ 7,650.00	\$ 600.00	\$ 6,120.00	\$ 1,765.00	\$ 18,003.00	\$ 816.00	\$ 8,323.20	\$ 1,480.00	\$ 15,096.00	\$ 1,999.00	\$ 20,389.80	\$ 4,000.00	\$ 40,800.00	\$ 1,100.00	\$ 11,220.00	\$ 1,500.00	\$ 15,300.00
24346	511-005A	CONCRETE WATERPROOF SYSTEM - TYPE D	180.00	SY	\$ 50.00	\$ 9,000.00	\$ 55.00	\$ 9,900.00	\$ 83.00	\$ 14,940.00	\$ 40.00	\$ 7,200.00	\$ 24.00	\$ 4,320.00	\$ 52.00	\$ 9,360.00	\$ 35.00	\$ 6,300.00	\$ 80.00	\$ 14,400.00	\$ 50.00	\$ 9,000.00
24346	560-005A	DEWATERING FOUNDATION	1.00	LS	\$ 80,000.00	\$ 80,000.00	\$ 1.00	\$ 1.00	\$ 12,115.00	\$ 12,115.00	\$ 4,214.00	\$ 4,214.00	\$ 5,960.00	\$ 5,960.00	\$ 22,595.00	\$ 22,595.00	\$ 100.00	\$ 100.00	\$ 10,000.00	\$ 10,000.00	\$ 15,000.00	\$ 15,000.00
24346	578-005A	PRECAST CONCRETE CULVERT	1.00	LS	\$ 400,000.00	\$ 400,000.00	\$ 302,000.00	\$ 302,000.00	\$ 339,780.00	\$ 339,780.00	\$ 324,672.00	\$ 324,672.00	\$ 331,289.60	\$ 331,289.60	\$ 299,231.00	\$ 299,231.00	\$ 259,000.00	\$ 259,000.00	\$ 325,000.00	\$ 325,000.00	\$ 400,000.00	\$ 400,000.00
<b>ROADWAY ITEMS</b>																						
24366	107-019A	SURVEY MONUMENT PRESERVATION	2,000.00	CA	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00	\$ 1.00	\$ 2,000.00
24366	201-005A	CLEARING AND GRUBBING	0.24	ACRE	\$ 12,000.00	\$ 2,880.00	\$ 2,500.00	\$ 600.00	\$ 5,684.00	\$ 1,364.16	\$ 12,880.00	\$ 3,091.20	\$ 10,290.00	\$ 2,469.60	\$ 34,805.00	\$ 8,353.20	\$ 20,000.00	\$ 4,800.00	\$ 20,000.00	\$ 4,800.00	\$ 15,000.00	\$ 3,600.00
24366	203-006A	REMOVAL OF SIGN	3.00	EACH	\$ 350.00	\$ 1,050.00	\$ 250.00	\$ 750.00	\$ 385.00	\$ 1,155.00	\$ 245.00	\$ 735.00	\$ 84.00	\$ 252.00	\$ 154.00	\$ 462.00	\$ 500.00	\$ 1,500.00	\$ 230.00	\$ 690.00	\$ 250.00	\$ 750.00
24366	203-015A	REMOVAL OF BITUMINOUS SURFACE	1,168.00	SY	\$ 11.00	\$ 12,848.00	\$ 8.00	\$ 9,344.00	\$ 3.60	\$ 4,204.80	\$ 7.00	\$ 8,176.00	\$ 17.00	\$ 19,856								

**BID ABSTRACT**

**LEADING IDAHO LOCAL BRIDGE PROGRAM PROJECT**

2400 E RD over SOUTH GOODING MAIN CANAL & 2500 E RD over GOODING MAIN CANAL

GOODING COUNTY

BRIDGE KEY #24346 & 24366

BID ITEMS				ENGINEERS ESTIMATE		CANNON BUILDERS, INC. (Awarded)		SUMMIT CONSTRUCTION, LLC		LARIVIERE, INC.		TRIPLE J EXCAVATION, LLC		IDAHO SITE WORKS, LLC		JM CONCRETE, INC.		KNIFE RIVER CORPORATION - MOUNTAIN WEST		COLDWATER GROUP, INC.		
BRIDGE #	Item	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
24366	640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE	290.00	SY	\$ 6.00	\$ 1,740.00	\$ 4.00	\$ 1,160.00	\$ 7.80	\$ 2,262.00	\$ 4.00	\$ 1,160.00	\$ 2.00	\$ 580.00	\$ 12.00	\$ 3,480.00	\$ 10.00	\$ 2,900.00	\$ 5.00	\$ 1,450.00	\$ 6.00	\$ 1,740.00
24366	675-005A	SURVEY	1.00	LS	\$ 20,000.00	\$ 20,000.00	\$ 19,500.00	\$ 19,500.00	\$ 12,919.00	\$ 12,919.00	\$ 20,112.00	\$ 20,112.00	\$ 18,940.00	\$ 18,940.00	\$ 7,985.00	\$ 7,985.00	\$ 10,000.00	\$ 10,000.00	\$ 20,000.00	\$ 20,000.00	\$ 30,200.00	\$ 30,200.00
24366	677-005A	RECORD DRAWINGS	1.00	LS	\$ 4,000.00	\$ 4,000.00	\$ 2,200.00	\$ 2,200.00	\$ 1,080.00	\$ 1,080.00	\$ 2,335.00	\$ 2,335.00	\$ 2,200.00	\$ 2,200.00	\$ 6,422.00	\$ 6,422.00	\$ 1,000.00	\$ 1,000.00	\$ 2,500.00	\$ 2,500.00	\$ 600.00	\$ 600.00
24366	S900-50A	CONTINGENCY AMOUNT - MISCELLANEOUS WORK	10,000.00	CA	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
24366	S904-05A	SP TEMPORARY TRAFFIC CONTROL	1.00	LS	\$ 15,000.00	\$ 15,000.00	\$ 24,500.00	\$ 24,500.00	\$ 10,019.00	\$ 10,019.00	\$ 10,835.00	\$ 10,835.00	\$ 19,800.00	\$ 19,800.00	\$ 9,879.00	\$ 9,879.00	\$ 5,000.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 15,000.00	\$ 15,000.00
24366	Z629-06A	MOBILIZATION	1.00	LS	\$ 146,000.00	\$ 146,000.00	\$ 95,000.00	\$ 95,000.00	\$ 90,000.00	\$ 90,000.00	\$ 94,505.00	\$ 94,505.00	\$ 71,621.00	\$ 71,621.00	\$ 73,000.00	\$ 73,000.00	\$ 211,000.00	\$ 211,000.00	\$ 185,685.60	\$ 185,685.60	\$ 110,000.00	\$ 110,000.00
<b>BRIDGE ITEMS</b>																						
24366	203-020A	REMOVAL OF BRIDGE - FULL	1.00	EACH	\$ 65,000.00	\$ 65,000.00	\$ 38,000.00	\$ 38,000.00	\$ 11,063.00	\$ 11,063.00	\$ 21,090.00	\$ 21,090.00	\$ 18,510.00	\$ 18,510.00	\$ 31,278.00	\$ 31,278.00	\$ 50,000.00	\$ 50,000.00	\$ 47,000.00	\$ 47,000.00	\$ 40,000.00	\$ 40,000.00
24366	205-005C	ROCK EXCAVATION	93.00	CY	\$ 150.00	\$ 13,950.00	\$ 90.00	\$ 8,370.00	\$ 80.70	\$ 7,505.10	\$ 219.00	\$ 20,367.00	\$ 185.00	\$ 17,205.00	\$ 195.00	\$ 18,135.00	\$ 250.00	\$ 23,250.00	\$ 150.00	\$ 13,950.00	\$ 200.00	\$ 18,600.00
24366	210-005A	STRUCTURAL EXCAVATION SCHEDULE NO. 1	290.00	CY	\$ 50.00	\$ 14,500.00	\$ 34.00	\$ 9,860.00	\$ 23.40	\$ 6,786.00	\$ 37.00	\$ 10,730.00	\$ 24.00	\$ 6,960.00	\$ 56.00	\$ 16,240.00	\$ 100.00	\$ 29,000.00	\$ 55.00	\$ 15,950.00	\$ 35.00	\$ 10,150.00
24366	210-015A	COMPACTING BACKFILL	274.00	CY	\$ 35.00	\$ 9,590.00	\$ 20.00	\$ 5,480.00	\$ 49.70	\$ 13,617.80	\$ 14.00	\$ 3,836.00	\$ 56.00	\$ 15,344.00	\$ 88.00	\$ 24,112.00	\$ 30.00	\$ 8,220.00	\$ 35.00	\$ 9,590.00	\$ 35.00	\$ 9,590.00
24366	301-005C	GRANULAR SUBBASE	499.00	TON	\$ 45.00	\$ 22,455.00	\$ 40.00	\$ 19,960.00	\$ 20.10	\$ 10,029.90	\$ 28.00	\$ 13,972.00	\$ 69.00	\$ 34,431.00	\$ 42.00	\$ 20,958.00	\$ 25.00	\$ 12,475.00	\$ 36.00	\$ 17,964.00	\$ 45.00	\$ 22,455.00
24366	509-005A	NON?STRUCTURAL CONCRETE	26.60	CY	\$ 500.00	\$ 13,300.00	\$ 625.00	\$ 16,625.00	\$ 1,074.00	\$ 28,568.40	\$ 527.00	\$ 14,018.20	\$ 750.00	\$ 19,950.00	\$ 2,151.00	\$ 57,216.60	\$ 3,000.00	\$ 79,800.00	\$ 1,100.00	\$ 29,260.00	\$ 1,400.00	\$ 37,240.00
24366	511-005A	CONCRETE WATERPROOF SYSTEM - TYPE D	200.00	SY	\$ 50.00	\$ 10,000.00	\$ 55.00	\$ 11,000.00	\$ 78.00	\$ 15,600.00	\$ 40.00	\$ 8,000.00	\$ 36.00	\$ 7,200.00	\$ 55.00	\$ 11,000.00	\$ 35.00	\$ 7,000.00	\$ 80.00	\$ 16,000.00	\$ 80.00	\$ 16,000.00
24366	560-005A	DEWATERING FOUNDATION	1.00	LS	\$ 80,000.00	\$ 80,000.00	\$ 1.00	\$ 1.00	\$ 12,117.00	\$ 12,117.00	\$ 4,214.00	\$ 4,214.00	\$ 5,980.00	\$ 5,980.00	\$ 22,595.00	\$ 22,595.00	\$ 100.00	\$ 100.00	\$ 11,000.00	\$ 11,000.00	\$ 15,000.00	\$ 15,000.00
24366	578-005A	PRECAST CONCRETE CULVERT	1.00	LS	\$ 425,000.00	\$ 425,000.00	\$ 298,000.00	\$ 298,000.00	\$ 344,314.00	\$ 344,314.00	\$ 329,614.00	\$ 329,614.00	\$ 327,729.40	\$ 327,729.40	\$ 292,002.00	\$ 292,002.00	\$ 259,000.00	\$ 259,000.00	\$ 300,000.00	\$ 300,000.00	\$ 400,000.00	\$ 400,000.00
<b>Bid Totals</b>				<b>ENGINEERS ESTIMATE</b>		<b>CANNON BUILDERS, INC. (Awarded)</b>		<b>SUMMIT CONSTRUCTION, LLC</b>		<b>LARIVIERE, INC.</b>		<b>TRIPLE J EXCAVATION, LLC</b>		<b>IDAHO SITE WORKS, LLC</b>		<b>JM CONCRETE, INC.</b>		<b>KNIFE RIVER CORPORATION - MOUNTAIN WEST</b>		<b>COLDWATER GROUP, INC.</b>		
				Total: \$ 2,089,591.25		Total: \$ 1,492,820.50		Total: \$ 1,497,218.84		Total: \$ 1,516,221.11		Total: \$ 1,529,300.80		Total: \$ 1,701,864.15		Total: \$ 1,702,166.25		Total: \$ 1,809,160.00		Total: \$ 1,901,814.50		