STATE OF IDAHO
TRANSPORTATION DEPARTMENT
BOISE

CONTRACT NO. 8991

PROJECT A023(886)

KEY 23886
WORK AUTH T234700

LOCATION 3200 N SAFETY IMPROVEMENTS, MURTAUGH HD
HIGHWAY OFF SYS

COUNTY TWIN FALLS

CONTRACTOR SUMMIT CONSTRUCTION LLC

145 N HIGHWAY 75
Shoshone, ID 83352

RESIDENT ENGINEER JaYmE coonce
208-530-7468
jcoonce@lhtac.org




Idaho Federal Aid Project No. A023(886), in Twin Falls County, Key No. 23886; for the work of improving approximately
0.75 miles of 3200 N Road, from 4400 E to 4475 E with the addition of paved shoulders, shoulder and centerline rumble
strips and approach improvements.

Sealed proposals will be received only at the office of the IDAHO TRANSPORTATION DEPARTMENT, 11331 WEST
CHINDEN BLVD. BLDG #8, BOISE, IDAHO 83714 or PO Box 40, BOISE, IDAHO 83707-0040, ATTN:
ADVERTISEMENT AND AWARD. Bids may also be submitted electronically through Bid Express (www.bidx.com).
All bids must be received by two o'clock p.m., on August 12, 2025.

For any design related questions, please submit through QuestCDN. Instructions on how to use this process are located
on the Notice to Contractors page.

Digital copies of the Plans, Proposals, and Specifications must be downloaded for a fee of $22.00. Bidders
must appear on the plan holders list for their proposal to be accepted by the Department. Please contact
QuestCDN.com at 952-233-1632 or info@questcdninfo.com for assistance in downloading and working with this
digital project information.

General Bidding information and Specifications may be obtained from the ldaho Transportation Department
website at http://itd.idaho.gov/business/

In an effort to achieve ITD’s DBE Annual Participation Goal (APG) of 10.11% utilization, ITD requires responder
to utilize certified subcontractors and suppliers listed on its DBE Directory located at: https.//itd.dbesystem.com.
For this project, it has been determined that there is a DBE availability of 6% or more. For more information
regarding ITD’s DBE Program please go to https://itd.idaho.qov/civilrights/

This contract requires full compliance with Title VI of the Civil Rights Act of 1964, which protects persons from being
denied the benefits of or excluded from participation in programs or activities; or subjected to discrimination based on race,
color, national origin, sex, age, disability, Limited English Proficiency or economic status. The Contractor is encouraged to
utilize the goods and services of disadvantaged firms in accomplishing the tasks or providing the services of this
agreement, and to provide equal opportunity to all sub-bidders and suppliers.
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CONTRACT AGREEMENT

THIS AGREEMENT, made and entered into, in duplicate, this 14 day of August ,20_25 by and between
ITD TO DATE UPON AWARD

the State of Idaho, hereinafter called the State, by the Idaho Transportation Board of said State, party of the first part,
and SUMMIT CONSTRUCTION LLC, hereinafter called the Contractor, party of the second part.

WITNESSETH: That the contractor, in consideration of the sum to be paid to him by said State, in the matter and at the
time hereinafter provided, and of other covenants and agreements herein contained, hereby agrees for themself, their
heirs, administrators, successors and assigns to furnish the material and perform the work of: improving approximately
0.75 miles of 3200 N Road, from 4400 E to 4475 E with the addition of paved shoulders, shoulder and centerline rumble
strips and approach improvements; in Twin Falls County, designated as Idaho Federal Aid Project No. A023(886).

To furnish all necessary machinery, tools, apparatus, materials and labor to complete the work in the most substantial
and workmanlike manner according to the plans and specifications therefore on file in the office of the Idaho
Transportation Department of said State, and such modifications of the same and other directions that may be made by
the State Highway Administrator as provided herein: Provided, however, that the proposed work covered by this
contract does not include that portion or portions of the work to be done in right of way to which title is being contested
in any court having jurisdiction, until a specific award has been made by the court in each instance and in good and
sufficient title to such portion of right of way in dispute has been assured.

CONTRACT DOCUMENTS:

It is further agreed that the said plans and specifications and the schedule of rates and prices set forth in the proposal
and the general and special provisions appended to this contract agreement are hereby specifically referred to and
made a part of this contract, and shall have the same force and effect as though all of same were fully inserted herein.

PAYMENTS:

For the faithful performance of the work herein embraced, as set forth in the contract agreement, general and special
provisions, notice to contractors, instructions to bidders, proposals, general and detailed specifications and plans, which
are a part hereof, in accordance with the directions of the State Highway Administrator and to his satisfaction, the State
agrees to pay said Contractor the amount earned, computed from the actual quantities of the work performed as shown
by the estimates of the Administrator and unit prices named in such proposal, and to make such payments in the
manner and at the time provided in such proposal, and to make such payments in the manner and at the time provided
in the general provisions thereto appended. Payments shall be made by the State Treasurer of said State, upon
warrants of the State Auditor of said State, issued upon vouchers of said State Highway Administrator, which have been
approved by the Idaho Transportation Board out of monies legally available for that purpose.

CA-1



Revised 02-24-2021

IN WITNESS WHEREOF, The said State of Idaho, by the Idaho Transportation Board, executes this contract and the

said SUMMIT CONSTRUCTION LLC, does sign and seal the same, the day and year in this contract first above

written.

STATE OF IDAHO

Attest (The State):
|daho Transportation Board

| hereby attest that all contract documentation has been checked and

included in this final contract, as appropriate. By z W

District Engineer/ HQ Division Administrator

&“""*\’\"“ % Party of the First Part
Name & Title ORIy
Contracts Manager f STATE 0‘;
~ o
L OF
CONTRACTOR \ o JDAHO -/

*

Pursuant to Idaho Code Section 9-1406 “l certify (or declare) under penalty of perju‘r‘y‘ pﬁré’uant to the law of the
State of Idaho that the foregoing is true and correct.” The undersigned is duly authorized to sign this document

on behalf of the above referenced company.

Ao %éwm ron gibron
Signature Print Name
Owner Aug 13,2025
Title Date
Party of the Second Part
Seal
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STA25U0006170

Bond No. Revised 09-09-2021

SURETY

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That we SUMMIT CONSTRUCTION LLC, as Principal, and

American Alternative Insurance Corporation

as Surety are held and firmly bound unto the State of Idaho in the penal sum of

SIX HUNDRED SIXTY EIGHT THOUSAND THREE HUNDRED FIFTY FIVE DOLLARS AND EIGHT CENTS

($668,355.08) lawful money of the United States, which sum is agreed to be the maximum liability hereunder, well and
truly to be paid, and for the payment of which we and each one of us bind ourselves, our heir, executors, administrators
and assigns, jointly and severally, firmly by these presents.

The condition of the instrument is such, that whereas the Principal has entered into a certain agreement, hereto attached,
with the State of Idaho, dated August 14 ,20 25 for the work of improving approximately 0.75 miles of

ITD TO DATE UPON AWARD

3200 N Road, from 4400 E to 4475 E with the addition of paved shoulders, shoulder and centerline rumble strips and

approach improvements; 3200 N SAFETY IMPROVEMENTS, MURTAUGH HD; known as IDAHO FEDERAL AID Key
No. 23886 Contract No. 8991, in Twin Falls County.

NOW, THEREFORE, If the said Principal shall pay all claimants supplying labor or materials to him or his subcontractors
in the prosecution of the work provided for in said contract, and any and all authorized modifications of said contract that
may hereafter be made, notice of which modifications to the Surety being hereby waived and shall pay all taxes when
due, as required by Title 63, Chapter 15, Idaho Code, then this obligation shall be void, otherwise to remain in full force

and effect.

PROVIDED, However, that this bond is executed pursuant to the provisions of the Public Contracts Bond Act, and all
liabilities on this bond shall be determined in accordance with said provisions to the same extent as if set forth in full

herein.

CB-1-A



Revised 09-09-2021

IN WITNESS WHEREOF, the Principal and Surety have executed this instrument to become effective on the date of the

contract agreement as set forth above.

CONTRACTOR:
By:
/&m%péwm
Signature
ron gibron
Print Name
Owner
Title
CORPORATE SURETY:
American Alternative Insurance Corporation
Surety Company Name
By:
... -
Signature
Matthew Grenrood
Print Name
Attorney-in-Fact
Title

9862008407

Phone Number

matt@cbialliance.com

Email Address

CB-2-A
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Bond No. >/A25U0006170 Revised 09-09-2021
SURETY

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, That we SUMMIT CONSTRUCTION LLC, as Principal, and

American Alternative Insurance Corporation

as Surety are held and firmly bound unto the State of Idaho in the penal sum of

SIX HUNDRED SIXTY EIGHT THOUSAND THREE HUNDRED FIFTY FIVE DOLLARS AND EIGHT CENTS

($668,355.08) lawful money of the United States, which sum is agreed to be the maximum liability hereunder, well and
truly to be paid, and for the payment of which we and each one of us bind ourselves, our heir, executors, administrators
and assigns, jointly and severally, firmly by these presents.

The condition of the instrument is such, that whereas the Principal has entered into a certain agreement, hereto attached,

with the State of Idaho, dated August 14 ,20_ 25 for the work of improving approximately 0.75 miles of
ITD TO DATE UPON AWARD

3200 N Road, from 4400 E to 4475 E with the addition of paved shoulders, shoulder and centerline rumble strips and
approach improvements; 3200 N SAFETY IMPROVEMENTS, MURTAUGH HD; known as IDAHO FEDERAL AID Key
No. 23886 Contract No. 8991, in Twin Falls County.

NOW, THEREFORE, If the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms,
conditions and agreements of said contract and any extensions thereof that may be granted by the State, with or without
notice to the Surety and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter be made, notice of which
modifications to the Surety being hereby waived, then this obligation to be null and void, otherwise to remain in full force

and effect.

PROVIDED, However, that this bond is executed pursuant to the provisions of the Public Contracts Bond Act, and all
liabilities on this bond shall be determined in accordance with said provisions to the same extent as if set forth in full

herein.

CB-1-B



Revised 09-09-2021
IN WITNESS WHEREOF, the Principal and Surety have executed this instrument to become effective on the date of
the contract agreement as set forth above.

CONTRACTOR:
By:
/&mﬁéwm
Signature
ron gibron
Print Name
Owner
Title
CORPORATE SURETY:
American Alternative Insurance Corporation
Surety Company Name
By:
V-
Signature
Matthew Grenrood
Print Name
Attorney-in-Fact
Title

9862008407

Phone Number

matt@cbialliance.com

Email Address

ATTACH POWER OF ATTORNEY
CB-2-B
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Contract ID: 23886250516 Project(s): A023(886

Letting Date: 08/12/2025 Call: 2

Bidder: S0340 - Summit Construction LLC Description: 3200 N SAFETY IMPROVEMENTS, MURTAUGH HIGHWAY DISTRICT

Date: 07/10/2025 Revised:
Proposal

In compliance with vyour bid package to be received for this 1letting, the
undersigned certifies to have examined the location of work and/or materials
sites, and is satisfied as to the condition to be encountered, and that the
plans, specifications, contract and method of payment for such work 1is
understood. The undersigned hereby proposes to furnish the material and
perform the work as described in the Notice of Letting in accordance with the
Proposal/Plans purchased through QuestCDN for this project.

On the acceptance of this proposal for said work, the undersigned will execute
Contract Forms CA in accordance with the bid as accepted, and furnish the
Contract Performance and Payment Bonds on Forms CB with approved and
sufficient surety within 15 days after the prescribed forms are presented for
signature.

The bidder further agrees that, 1f awarded, the contract work will be
completed as stated in the Special Provisions, after authority to proceed has
been given 1in conformity with and subject to such extensions as may be
authorized by the terms of Extension of Contract Time of the Standard
Specifications.

Accompanying this proposal is a Certified Check or a Cashier's Check drawn on
an Idaho bank in the amount of five percent of the total amount bid, made
payable to the Idaho Transportation Department, or a Bidder's Bond in the
amount of five percent of the total amount bid.

The undersigned being duly sworn upon oath deposes and says that it complies
with the provisions of Section 72-1717 1Idaho Code (Drug Free Workplace
program) .

The contractor/consultant warrants and takes the steps to verify that it does
not knowingly hire or engage persons not authorized to work in the United
States; and that any misrepresentation in this regard or any employment of
person not authorized to work in the United States constitutes a material
breach and shall be cause for the imposition of monetary penalties up to five

percent (5%) of the contract price, per violation, and/or termination of its
contract.

By signature on this proposal, the bidder declares under penalty of perjury under the
laws of the United States, that the firm, association, or corporation has not by or
through any of its officers, partners, owners, or any other person associated therewith,
either directly or indirectly, entered into any agreement, participated in any collusion,
or otherwise taken any action in restraint of free competitive bidding in connection with
this highway project, and is not financially interested in or otherwise affiliated in a
business way with any other bidder on this project.

Idaho Transportation Department Page 4



Contract ID: 23886250516 Project(s): A023(886

Letting Date: 08/12/2025 Call: 2
Bidder: S0340 - Summit Construction LLC Description: 3200 N SAFETY IMPROVEMENTS, MURTAUGH HIGHWAY DISTRICT
Date: 07/10/2025 Revised:

Legal Company Name: Summit Construction LLC

Company Business Address: 145 N Highway 75

Mailing (Shipping) Address, if different or N/A: po box 710
Company organized under the state of: Idaho

Legal Name of Highest Officer in Company: Maureen Kane
Title of Highest Officer in Company: Owner

Contact Name: Ron Gibron

Title of Contact: Owner

Contact Phone No.: 208-850-2813 Email: rongibronl@yahoo.com
Idaho Public Works License No.: 038708-unlimited 1-2-4 Exp. Date:
10-31-2025

Unique Entity Identifier (UEI): C8NSMABSKACS

Submittal, signature, acceptance, authorization and certifications are hereby
made by signing this internet bid with a Digital ID. ***

Idaho Transportation Department Page 5



Contract ID: 23886250516 Project(s): A023(886

Letting Date: 08/12/2025 Call: 2
Bidder: S0340 - Summit Construction LLC Description: 3200 N SAFETY IMPROVEMENTS, MURTAUGH HIGHWAY DISTRICT
Date: 07/10/2025 Revised:

State of Idaho
Idaho Transportation Department
Schedule of Items

LINE NUMBER ITEM NUMBER QUANTITY UNIT UNIT PRICE EXTENSION PRICE

SECTION 001
ROADWAY WORK BY CONTRACT

0005 205-005A 1124.000 CY $20.00000 $22,480.00
EXCAVATION

0010 205-040A 850.000 CY $29.50000 $25,075.00
GRANULAR BORROW

0015 205-090A 1.500 MILE $2,400.00000 $3,600.00
SHOULDER GRADING

0020 205-095a 10000.000 CA $1.00000 $10,000.00
SOFT SPOT REPAIR

0025 212-011a 235.000 FT $5.28000 $1,240.80
FIBER WATTLE

0030 301-005A 1220.000 TON $37.50000 $45,750.00
GRANULAR SUBBASE

0035 303-022A 1509.000 TON $39.95000 $60,284.55
3/4" AGGREGATE TYPE B FOR BASE

0040 401-020A 1650.000 GAL $6.83000 $11,269.50
CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT

0045 405-2453 2.000 EACH $4,460.00000 $8,920.00
APPROACH PUBLIC

0050 405-2458 6.000 EACH $2,370.00000 $14,220.00
APPROACH PRIVATE

0055 405-260A 640.000 SY $5.50000 $3,520.00
WEDGE MILLING

0060 405-435A 1860.000 TON $163.80000 $304,668.00
SUPERPAVE HMA PAVEMENT INCLUDING ASPHALT & ADDITIVES CLASS SP-3

0065 621-010A 0.145 ACRE $7,000.00000 $1,015.00
SEEDING

0070 626-010A  348.000 sf $11.55000 $4,019.40
TEMPORARY TRAFFIC CONTROL SIGNS

0075 626-040A 6.000 EACH $154.00000 $924.00
BARRICADE TYPE 3

0080 626-100A 2500.000 CA $1.00000 $2,500.00
MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS

0085 626-105A 50.000 HR $55.00000 $2,750.00
TEMPORARY TRAFFIC CONTROL MAINTENANCE

0090 630-025A 11962.000 FT $0.54000 $6,459.48
LONGITUDINAL PAVEMENT MARKING - WATERBORNE

0095 631-010A 2.190 MILE $1,485.00000 $3,252.15
RUMBLE STRIPS

0100 675-005A 1.000 LS $17,827.20000 $17,827.20
SURVEY

0105 $900-50A 5000.000 CA $1.00000 $5,000.00

Idaho Transportation Department Page 1



Contract ID: 23886250516 Project(s): A023(886

Letting Date: 08/12/2025 Call: 2
Bidder: S0340 - Summit Construction LLC Description: 3200 N SAFETY IMPROVEMENTS, MURTAUGH HIGHWAY DISTRICT
Date: 07/10/2025 Revised:

CONTINGENCY AMOUNT MISCELLANEOUS WORK

0110 7629-05A 1.000 LS $113,580.00000 $113,580.00
MOBILIZATION

Section 001 Total $668,355.08

Item Total $668,355.08

Idaho Transportation Department Page 2



Contract ID: 23886250516 Project(s): A023(886

Letting Date: 08/12/2025 Call: 2
Bidder: S0340 - Summit Construction LLC Description: 3200 N SAFETY IMPROVEMENTS, MURTAUGH HIGHWAY DISTRICT
Date: 07/10/2025 Revised:

Rev. 05/2025

IDAHO CODE CERTIFICATION FORM
For Federal - Aid Projects

Failure to complete and include this form with bid submittal will result in bid being deemed irregular.
Failure to comply with the terms of the referenced Idaho Code may result in breach of contract.

Anti-Boycott Clauses

Per the provisions of Idaho Code §§ 67-2346, Anti-Boycott Against Israel Act, and Idaho Code §§
67-2347A, Prohibition on Contracts with Companies Boycotting Certain Sectors the undersigned certifies
that it 1is not currently engaged in, and will not for the duration of the contract engage in the
following:

e Boycott of goods or services from Israel or territories under its control: or

¢ Boycott of any individual or company because the individual or company engages in or supports the
exploration, production, utilization, transportation, sale, or manufacture of fossil fuel-based energy,
timber, minerals, hydroelectric power, nuclear energy, or agriculture; or

e Boycott of any individual or company because the individual or company engages in or support the
manufacture, distribution, sale, or use of firearms, as defined in Idaho Code §18-3302(2) (d),

Prohibition on Contracts with Companies Owned or Operated by the Government of
China

Idaho Code, §§ 67-2359 states “a public entity in this state may not enter into a contract with a
company to acquire or dispose of services, supplies, information technology, or construction unless the
contract includes a written certification that the company is not currently owned or operated by the
government of China and will not for the duration of the contract be owned or operated by the government
of China”. Company certifies that it is not owned or operated by the government of China.

By signing below, I certify that this company understands and will comply with the aforementioned
requirements

Signature of company’s authorized representative:
Signature Ron Gibron

Company Name Summit Construction LLC

Idaho Transportation Department Page 6
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ITD-2399 (Rev. 1/2025)
Your Safety * Your Mobility

itd.idaho.gov
& Your Economic Opportunity

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
SUBCONTRACTOR COMMITMENT STATEMENT

This template includes all of the necessary information for the DBE Commitment Statement. The ITD 2399-DBE
Subcontractor Commitment statement must be included with the DBE submittal package, which must be
submitted by 5:00 pm MT on bid opening day. This is a locked document; thus, if you need additional rows simply
attach second copy with the additional information. If you are bidding a partial work item, please include
description of work being performed after item name in "item name" box.

Date: 8.12.2025

Project Name and/or Key Number: 3200 N Safety Improvements Murtaugh Hwy District 23886

Prime Contractor Name: Summit Construction LLC

DBE Firm Name: Summit Construction LLC

145 N Hwy 75
DBE Address:
Shoshone, ID 83352
DBE Contact Name and Phone Number: [Maureen Kane 541-212-9423 Ron Gibron 208-850-2813
DBE Firm Total:| $ 225,604.55
DBE WORK ITEMS
Item Number Item Name Item Quote

205-005A Excavation $ 22,480.00
205-040A Granular Borrow $ 25,075.00
205-090A Shoulder Grading $ 3,600.00
205-095A Soft Spot Repair $ 10,000.00
301-005A Granular Subbase $ 45,750.00
303-022A 3/4" Aggregate Type B For Base $ 60,284.55
405-245A Approach Public (Split) $ 995.00
405-245B Approach Private (Split) $ 900.00
405-260A Wedge Milling $ 3,520.00
S900-50A Contingency Amount Miscellaneous Work $ 5,000.00
Z629-05A Mobilization (Split) $ 48,000.00

DBE Commitment Statement

As the authorized representative of the DBE, | confirm that my firm has been contacted by the Prime
Contractor/Bidder with regard to the above referenced project and work items. If the Prime Contractor is awarded
the contract, we will enter into an agreement with them to perform the above referenced bid items and
subsequently will meet performance requirments of a commercially useful function (CUF) as a subcontractor.

DBE Authorized Representative %‘ /4 A/_,

DBE Signature which can be in one of the following forms:

a) Handwritten signature or initials
An electronic signature that is not typed using software (e.g., Adobe® Reader, Adobe Professional, Adobe E-Signature,

) DocuSign®);



DAVIS-BACON WAGE

GENERAL WAGE DECISION I1D250085

PUBLICATION DATE 01/17/2025 ID85

The above referenced wage rates can be obtained
at

http://www.sam.gov



DAVIS-BACON WAGE RATES

|daho Federal Aid Project No. A023(886)
3200 N SAFETY IMPROVEMENTS, MURTAUGH HD
Twin Falls County, Key No. 23886

The following Davis Bacon Wage Rates shall be
posted by the Contractor using Poster WH-1321 and
shall be placed prominently in a location where it will
be noticeable and accessible to all workers at the site
of the work on each Federal Aid Project.

Should these papers tear or become illegible, they
shall be replaced as long as work continues. Posters
and additional copies of this form are available from
the Engineer.



"General Decision Number:

Superseded General Decision Number:

State: Idaho

Construction Type: Highway

ID20250085 01/17/2025

ID20240085

County: Twin Falls County in Idaho.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the appli

cable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive O
contracts entered into by the fede
subject to the Davis-Bacon Act its
contracts subject only to the Davi
including those set forth at 29 CF

rders apply to covered
ral government that are
elf, but do not apply to
s-Bacon Related Acts,

R 5.1(a)(1).

|If the contract is entered
|[into on or after January 3@,
2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026

generally applies to the

contract.

. The contractor must pay

all covered workers at
least $17.75 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2025.

|If the contract was awarded on].
|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$13.30 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2025.

The applicable Executive Order min

adjusted annually. If this contract is covered by one of the

imum wage rate will be

Executive Orders and a classification considered necessary for

performance of work on the contrac
wage determination, the contractor
conformance request.

Additional information on contractor requirements and worker

protections under the Executive Or
http://www.dol.gov/whd/govcontract

Modification Number Publicatio
0 01/03/202
1 01/17/202

t does not appear on this
must still submit a

ders is available at
S.

n Date
5
5



ELECO449-001 12/01/2023

Rates Fringes
ELECTRICIAN. .. .civitiieennennnnns $ 36.97 17.28
* ENGIO302-015 01/01/2025

Rates Fringes
POWER EQUIPMENT OPERATOR:

Mechanic
GROUP 7....ciiiiiiiinnnnn. $ 37.35 16.10

ZONE PAY:

Zone 1 © - 30 miles: free
Zone 2 30 - 60 miles: $30.00/per day
Zone 3 More than 60 miles: $35.00/per day.

If a project is located in more than one zone the lower zone
rate shall apply

ZONES SHALL BE MEASURED FROM THE THE FOLLOWING U.S. POST
OFFICES:

BOISE: 304 N. 8TH STREET
TWIN FALLS: 253 2ND AVE. WEST

POCATELLO: CLARK STREET
IDAHO FALLS: 875 NORTH CAPITAL AVE.

PLAS@072-001 06/01/2023
ZONE 1:
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 38.05 16.89
Zone Differential (Add to Zone 1 rate): Zone 2 - $3.00
BASE POINTS: Spokane, Pasco, Lewiston, Wenatchee
Zone 1: ©0-45 radius miles from the main post office

Zone 2: Over 45 radius miles from the main post office

SUID2013-013 06/17/2013

Rates Fringes

CARPENTER (Form Work Only)....... $ 26.57 8.10
HIGHWAY/PARKING LOT STRIPING:
Painter......covviiiiiiiiiiiiann, $ 26.38 7.89
LABORER: Asphalt, Includes

Raker, Shoveler, Spreader and

Distributor......... ..o, $ 23.13 11.01
LABORER: Common or General...... $ 23.88 11.05

LABORER: Concrete Saw (Hand



Held/Walk Behind)................ $ 23.98 11.05
LABORER: Grade Checker.......... $ 23.45 10.97

LABORER: Mason Tender -

Cement/Concrete........covvuenn. $ 23.69 10.97
OPERATOR:

Backhoe/Excavator/Trackhoe....... $ 25.80 10.00
OPERATOR: Bobcat/Skid

Steer/Skid Loader.......c.ceeveeen. $ 25.35 11.55
OPERATOR: Broom/Sweeper......... $ 25.01 10.16
OPERATOR: Bulldozer............. $ 26.19 9.60
OPERATOR: Crane.........ceeeeens $ 26.04 10.00
OPERATOR: Crusher............... $ 25.06 9.23
OPERATOR: Grader/Blade.......... $ 26.14 10.69
OPERATOR: Hydroseeder........... $ 24.76 11.51
OPERATOR: Loader.........eeeee.. $ 25.78 10.17
OPERATOR: Oiler........civveen.. $ 25.66 9.23
OPERATOR: Paver (Asphalt,

Aggregate, and Concrete)......... $ 25.67 10.56
OPERATOR: Roller (Subgrade)..... $ 22.24 8.57
OPERATOR: Roller................ $ 25.47 10.32
OPERATOR: Rotomill.............. $ 26.54 10.00
OPERATOR: Screed................ $ 25.63 10.34
TRAFFIC CONTROL: Flagger....... $ 22.68 10.90

TRAFFIC CONTROL:
Laborer-Cones/

Barricades/Barrels -

Setter/Mover/Sweeper............. $ 22.66 10.90
TRUCK DRIVER: Distributor

TPUCK . e ettt it it ie i ieieneannnn $ 21.35 13.05
TRUCK DRIVER: Dump Truck........ $ 21.19 13.30
TRUCK DRIVER: Lowboy Truck...... $ 21.53 12.98
TRUCK DRIVER: 0il

Distributor Truck................ $ 22.54 12.35
TRUCK DRIVER: Water Truck....... $ 21.51 13.05

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.



Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
"tsy"t, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, ©07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024



in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys
Wage and Hour Division



U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"



SPECIAL PROVISIONS
FEDERAL AID PROJECT NO. A023(886)

3200 N Safety Improvements, Murtaugh Highway District Twin Falls County

This project is for the work to improve approximately 0.75 miles of 3200 N Road, from 4400 E to 4475 E with
the addition of paved shoulders, shoulder and centerline rumble strips and approach improvements.

The following special provisions and all addenda issued supplement or modify the 2023 |daho Transportation
Department Standard Specifications for Highway Construction: 2024 Supplemental for the Idaho
Transportation Department 2023 Standard Specifications for Highway Construction, 2020 Quality Assurance
(QA) Manual (10/19), 2024 QA Manual Supplementals to the 2020 QA Manual (7/29/2024), 2024 Buy
America Insert (4/9/2024), 2023 Quality Assurance Special Provision for State Acceptance (12/07/2023),
2024 Special Provision for 405 Superpave Hot Mix Asphalt (11/29/2023), April 2024 Standard Drawings, Title
VI Special Provisions; FHWA-1273 Federal Aid Required Contract Provisions, and General Wage Decision
ID250085.
SOURCE IDENTIFICATION
Designated source(s). Designated source(s) are not identified for this contract/project.

Contractor provided sources. Provide an approved source(s) for all materials to be embanked or
processed for placement. Department owned or controlled sources will not be allowed for this contract.

Cost. Assume all costs incurred in obtaining approvals for use of source(s)
CONTRACT TIME

Work will not start earlier than September 22, 2025, or later than June 1, 2026, and must be completed within
20 working days.

Once started, work must continuously progress until completion. Return traffic through the work zone to
normal operations during any planned or unplanned work stoppage lasting longer than 3 working days.

LIQUIDATED DAMAGES
The amount of liquidated damages for failure to complete the work on time will be $2,000 per day.

Liquidated damages provision does not waive the Department’s right to seek other remedies for a breach of
contract by the awarded Contractor.

CONTRACTOR NOTES

DBE PROGRAM REQUIREMENTS 10/21

For bidding purposes, the Contractor must comply with the DBE program requirement of 6.0%. Upon award,
the approved percentage % on the ITD-2396 DBE Commitments form becomes contractual and failure to

PROJECT NO. A023(886) KEY NO. 23886 Page 1 of 12



comply is a breach of contract. Any change to this contractual commitment during the administration of the
contract must be coordinated through the Office of Civil Rights.

Whenever the Engineer determines, after investigating and obtaining evidence the Contractor has not
complied with the DBE program requirement, the Engineer will take corrective action. Refer to the
Department’s Standard Specifications for Highway Construction, Section 110, Civil Rights.

The Contractor, sub recipient, or subcontractor will not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The Contractor will carry out applicable requirements of 49 CFR
Part 26 in the award and administration of USDOT-assisted contracts. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this contract
or such other remedy as the recipient deems appropriate (e.g., withholding monthly progress payments,
assessing sanctions, liquidated damages, disqualifying the Contractor from future bidding as non-
responsible).

For additional DBE Program information see the Department's DBE program requirements located at:
https://itd.idaho.gov/civilrights/

ADJACENT PROPERTIES COORDINATION PROVIDED BY THE CONTRACTOR

The Contractor will coordinate with the adjacent property owner(s) of the project site for access to the property
and any work that will or may affect the property owner’s property, facilities, or operations.

The Contractor will maintain all access to properties throughout construction.
BIDDERQ & A 01/25

Prior to bid opening, submit any project-related questions through QuestCDN — Submit questions by
5:00pm MT on the Thursday prior to the bid opening. ITD is not obligated to respond to questions received
after the stated cutoff date and time.

COMMUNICATION PROTOCOL DURING CONSTRUCTION BIDDING 01/25

During the advertisement period, prospective Contractors/Bidders will address all questions to the Design
Construction (Resident) Engineer shown on the Notice of Letting. After Bid Opening and through Contract
Award, all communications between the Department and the Contractor/Bidder, and any unsuccessful
bidders, will be through the State Design Engineer at 208.334.8502. The Department will be unable to
share any information related to bid submittals or pending Department decisions during this time. After
Contract Award, all communications between the Department and the Contractor will be through the
Design Construction (Resident) Engineer.

CONSULTANT CONFLICT OF INTEREST

The Consultant and sub-consultants, as the designers of this project, agree that no one in their firms will
perform any services for the contractor on the construction of this project.

The following Consultants worked on the design of this project:
Forsgren Associates, Inc.

PROJECT NO. A023(886) KEY NO. 23886 Page 2 of 12


https://www.ecfr.gov/current/title-49/subtitle-A/part-26
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CONTRACTOR DOCUMENTATION REQUIREMENTS

As work progresses, payment will not be made on any work or portion thereof as specified in 109.05, until
all acceptance documentation (including material certifications, test results, etc.) and quantity calculations
have been received and verified by the Engineer. Acceptance documentation and quantity measurement will
be in accordance with the contract requirements. The Contractor will have 20 business days after the last
charged contract day to submit any outstanding documentation on completed work or the Contractor will
forfeit payment. For items that are completed after the last charged contract day, the Contractor will have 20
business days upon the item’s completion to submit the required documentation or the Contractor will forfeit
payment for that item.

EMERGENCY SERVICES NOTIFICATION 02/18

The Contractor, no less than 48 hours before implementing any traffic restricting measures, must provide
the following entities with specific traffic control methods and dates, all such controls will be in use, along
with one phone number with which they will be able to contact the on-site project supervisor at any time
during construction. Emergency response agencies:

Idaho State Police Department
218 West Yakima

Jerome, ID 83338-5904

(208) 324-6096

Twin Falls County Sheriff's Office
425 Shoshone StN

Twin Falls, ID 83301

(208) 736-4040

Rock Creek Fire District
1559 Main Street N
Kimberly, ldaho 83341
(208) 423-4336

Emergency Phone: 911
Provide the Engineer with copies of communications with the above entities.

EMPLOYMENT AGENCY 01/23

To find the nearest employment office, visit https://www.labor.idaho.gov/dnn/Local-Office-Directory.

ENVIRONMENTAL REQUIREMENT - BALD EAGLES

The Contractor will try to avoid work near eagle nests during the first two hours of the moming and the last
two hours of the evening. The contractor will initiate work as late into the nesting season (Jan 1-Aug 31) as
possible.

If work needs to occur during the nesting season, further coordination with the USFWS would be necessary
as their recommend work buffer would overlap into the project work area.

PROJECT NO. A023(886) KEY NO. 23886 Page 3 of 12
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ENVIRONMENTAL REQUIREMENT - MIGRATORY BIRD PROTECTION ACT COMPLIANCE
Work Window Restriction:

No clearing or removal of vegetation and trees is allowed between [April 1st and August 1st] unless work is
approved by the Engineer. To request approval, submit a survey that verifies the absence of Migratory Birds.
The survey shall be:
a. Completed immediately prior to ground disturbing, bridge removal or tree removal activities and
must be completed by an ITD qualified biologist.
b. Covers an area or work activity including a 50’ buffer.

Initial survey work is incidental to the contract.
ENVIRONMENTAL REQUIREMENT - POLLINATOR PROTECTION

Implement the following Best Management Practices to support pollinators and pollinator habitat along
roadside corridors:

o Protect Existing Habitat: Protect existing stands of native vegetation. Ground disturbing activities will
be limited only to those areas deemed necessary for the construction of the project. Disturbing
existing areas of native vegetation purely for the convenience of the contractor is prohibited.

o Herbicide Use: Reduce the risk of herbicide exposure to pollinators by:
1. Eliminating or reducing herbicide exposure to pollinators by first utilizing non-chemical (manual)
methods to eliminate noxious and undesirable weeds.
2. Ifherbicide use is necessary, spot treat specific weeds with selective herbicides that do not leave
residuals in the soil.
3. Treat weeds before they flower, to avoid spraying when pollinators are present.
4. Avoid spray application if winds are above 10 mph.

ENVIRONMENTAL REQUIREMENT - RESTABILZE AND RESEEDING

If there are areas of disturbed earth outside of pavement that remain at the end of the project, the earth
should be restabilized and revegetated with a seedmix that incorporates at least 3 species of native flowering
forbs that are beneficial for pollinators, including at least one species of milkweed.

GENERAL WAGE DECISION 01/18

Upon written request 10 calendar days before the bid opening date, the Department will provide a missing
job classification, wage rate, and fringe benefit rate as outlined on FHWA-1273 1V.1.b to all plan holders as
addenda.

HMA PAVEMENT
The Contractor is informed that SuperPave HMA placement may not be possible through the required
Completion Date of this contract due to inclement weather. The requirements outlined in ITD Specification

Section 405 will not be waived or relaxed as a result of late season paving and impacts due to weather. If
the Contractors operations take SuperPave placement into out of specification paving weather, a temporary
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pavement will be placed at a depth of no less than 0.15’ until weather allows in the spring of 2026 to place
the SuperPave surface within specification required conditions at no additional cost to the project.
Placement, removal, traffic control, and any rework required as a result of the use of Temporary Pavement
will be the responsibility of the Contractor and will be considered incidental to the project 405 item.

HMA PAVEMENT - SMALL QUANTITIES

The Department does not require acceptance test strips on small quantity pavement (e.g., less than 2250
tons), nonstructural pavement, or temporary pavement. When an acceptance test strip is not required as per
405.03.1, the Department will base acceptance for pavement density on the density of cores taken from the
finished pavement for quantity less than 750 Ton. The Engineer reserves the right to test additional properties
for compliance with contract requirements. For quantity above 750 Tons and below 2250 Tons, will be tested
in accordance with the QA manual 405-6. Obtain 5 randomly located core samples in accordance with the
FOP for AASHTO R 67 from the compacted Superpave HMA in the Engineer’s presence. The Engineer will
determine the random core locations. Immediately submit the cores for testing. The Department will
determine the density of the cores the FOP for AASHTO T 166 Method A or AASHTO T 331. In addition,
obtain 3 randomly located mix samples during HMA placement, in the Engineer’s presence, and immediately
submit samples for testing. Obtain the samples in accordance with the AASHTO R 97 (see the QASP Table
106.03-1 Note 1.c.). The Engineer will randomly locate the mix samples and the Department will test the mix
samples to determine the Gmm value in accordance with the FOP for AASHTO T 209 or ASTM D6857, Asphalt
Content in accordance with the FOP for AASHTO T308, and Gradation in accordance with the FOP for
AASHTO T 30. The Department will use the average of the 3 Gmm values to compute in-place density of the
cores taken for density acceptance. The following table will be used for specification limits to determine
pass/fail. If paving will be performed in different construction seasons (e.g., bridge approaches), obtain 5
additional cores from the compacted Superpave HMA and 3 additional mix samples for density acceptance
when paving resumes. The Contractor is responsible for quality control testing.

Production Paving Specification Limits

Mix Characteristic Limits
SP 2, SP3 and SP5 Mixture
No. 4 sieve and larger sieves, % JMF value £ 5.0 @
No. 8 to No. 30 sieves, % JMF value £ 4.0 @
No. 50 to No. 100 sieves, % JMF value £ 3.0 @
No. 200 sieve and smaller sieves, % JMF value £ 1.5 @
Asphalt Binder Content, % JMF value - 0.3 / +0.450
Roadway Characteristic Limits
Density, % Compaction 92.0-100.0

The upper and lower specification limits are never allowed to be outside the control points
specified in 703.05.

Tack coat is incidental and included in the contract unit price for the Superpave HMA contract pay item.

Sawcutting is incidental and included in the contract unit price for the Superpave HMA contract pay item.
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IDAHO IMPLEMENTATION OF AASHTO MANUAL FOR ASSESSING SAFETY HARDWARE, 2\
EDITION (2016)

The following safety hardware must meet AASHTO 2016 MASH criteria, ITD’s Standard Drawings, and if
the hardware is a proprietary product it must be approved on ITD’s Qualified Product List (QPL) for new
permanent installations and full replacements:

W-beam

Cast-in-place concrete barriers

W-beam tangent terminals and buried-in-backslope terminals
W-beam flared terminals and terminals installed on a flare
Crash cushions

Transitions

Permanently installed portable barriers

Bridge rails

Cable barriers

Cable barrier terminals

The following safety hardware may be MASH 2009/2016 or NCHRP 350 compliant for new permanent
installations and full replacements:

e  Double-sided or median terminals
e  Sign supports
e  All other breakaway hardware

For projects utilizing December 2018 Standard Drawings release or earlier, replace the 612 series sheets
with the 612 series from the latest Standard Drawings release.

Temporary work zone devices (including portable barriers, truck- and trailer-mounted attenuators, portable
changeable message signs (PCMS), temporary traffic signals, and camera trailers) manufactured after
December 31, 2019, must have been successfully tested to the 2016 edition of MASH. Such devices
manufactured on or before this date, and successfully tested to NCHRP Report 350 or the 2009 edition of
MASH, may continue to be used throughout their normal service lives.

PLANT CONTROL CHARTS

As noted in ITD Standard Specification Section 405.03, plant control charts will be a required submittal.
These submittals must include mix design inputs, and actual aggregate and additive weights as recorded
by automated or staff recorded logs.

POLLUTION PREVENTION PLAN 02/24

The estimated project area of ground disturbance is approximately 0.75 acres. A pollution prevention plan
(PPP) is required for this project due to the anticipated ground disturbance of less than 1 acre and/or lack
the potential to discharge to Waters of the US.

If the Contractor’'s operations, including but not limited to staging, waste, or material source ground
disturbances result in a disturbed area 1 acre or more and there is a potential connection to discharge to
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Waters of the US, an active IPDES permit (or NPDES permit if on Tribal land) and associated SWPPP will
be required as specified in 107.17. All monetary and time impacts required to establish a SWPPP will be
borne by the Contractor. A draft SWPPP must be submitted to the Engineer for approval before filing the
Notice of Intent.

REFERENCE FILES 112022

Pursuant to Subsection 102.03, upon request, the Department will provide electronic design data, also known
as reference files, for the project during the advertisement period. It is the bidder’s responsibility to check,
periodically, to see if reference files have been posted or updated on the ITD Notice to Contractor's page,
located at the following link: https://itd.idaho.gov/business/?target=contractor-bidding/

Addendums will not be used to notify the bidder that reference files have been posted. The reference files
will only be available during the advertisement period and removed after the bid opening.

UTILITY COORDINATOR PROVIDED BY THE CONTRACTOR 01/18

Provide an individual whose primary responsibility is to coordinate the work with each utility company and
the railroad company that will or may affect the utility company’s or railroad company’s property, facilities,
or operations. Ensure this individual is readily available by telephone whenever there is work being done
by the Contractor, subcontractor, lower-tier subcontractor, utility company, or railroad company.

The Department will not make separate payment for coordinating the work that affect each utility company’s
or railroad company’s property, facilities, or operations. This work coordination is incidental and included in
the ground disturbing construction contract pay items.

Ensure this individual is responsible for the following activities and makes documents generated by these
activities available to the Contractor, utility company, railroad company, and the Engineer:

1. Maintaining and posting a list of emergency telephone numbers for the Contractor and its
subcontractors (including lower-tier subcontractors), each utility company, railroad company, and
the Engineer.

2. Notifying the Contractor and its subcontractors (including lower-tier subcontractors), each utility
company, railroad company, and the Engineer of a method, including telephone number, to contact
the utility coordination individual. An alternate contact person with telephone number will be
provided for situations when the utility coordination individual is not available.

3. Maintaining and documenting in writing all instructions, general discussions, or meetings notes that
involve work on each utility company’s or railroad company property or facilities or work which has
or may affect the utility or railroad operations.

4. Maintaining and documenting in written or printed format the proposed and actual time schedules
of work on utility or railroad property or facilities. Time schedules are to show the Contractor and
its subcontractor (including lower-tier subcontractors), and each utility company or railroad
company activities.

5. Maintaining and documenting in writing a diary of work each day that involve utility or railroad
property and facilities, and any work that has or may affect the utility or railroad operations.

6. Coordinating with each utility company and the Engineer to resolve utility conflict and for any
needed change orders to address utility conflicts.
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ON PAGE 19, SUBSECTION 104.01 - DEFINITIONS
Delete the following under Working Day.:
‘4. Days during December, January, and February.”

ON PAGE 21, 102.03 - EXAMINATION OF PLANS, SPECIFICATIONS, AND PROJECT SITE

Delete the last sentence of paragraph 4, starting with “Bidders must...”
ON PAGE 21, 102.04 - PREPARATION OF A PROPOSAL

Delete the last sentence of paragraph 3 and replace with:

Addenda acknowledgement required by inclusion of the addenda cover letter for each addenda with hard
copy bid submittal or by downloading the addenda EBSX file through BidX for electronic bids.

ON PAGE 23, 102.10 - PROPOSAL ACCEPTANCE AND IRREGULAR PROPOSALS

Delete “omissions of addenda” in item no. 5 and replace with:
“lack of addenda acknowledgement”
ON PAGE 23, 102.10 - PROPOSAL ACCEPTANCE AND IRREGULAR PROPOSAL

Add the following to the numbered list:
8. Not having a UEI (Unique Entity Identifier) at the time of bid on a federal-aid contract.

ON PAGE 28, SUBSECTION 104.01.B. - CONSTRUCTION PARTNERING
Delete the entire section.
ON PAGE 36, SUBSECTION 105.04 - COORDINATION OF CONTRACT DOCUMENTS 04/24
Delete items 7 through 12 and add the following:

“7. Buy America Insert

8. Quality Assurance (QA) Manual Supplementals

9. Standard Supplementals

10. Standard Specifications

11. Standard Drawings

12. QA Manual

13. Electronic Files (if specified as part of the contract)”
ON PAGE 37, SUBSECTION 105.07 — UTILITY FACILITIES 11/23

Add the following to the end of the subsection:

“The following utility companies have facilities within the project limits:
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Lumen

Brad McNew

(208) 646-3599
bradley.mcnew@Ilumen.com

Idaho Power

Brendon Daniels

(208) 388-2607
BDaniels@idahopower.com

No impacts to utilities are anticipated. Request locates of buried utility facilities by contacting the Utility
One-Call Center by calling 1-800-342-1585, e-mailing digline@digline.com or faxing 1-800-342-1586."

ON PAGE 71, SUBSECTION 107.17 H INADVERTENT DISCOVERY OF CULTURAL RESOURCES
INCLUDING HUMAN REMAINS

Delete the section and replace with the following:

“Items that could potentially be cultural resources or human remains are to be treated as if they are
cultural resources and/or human remains until a clear determination is made by the LHTAC'’s Cultural
Resource Specialist (LHTAC CRS). The Contractor will notify the Engineer that potential resources
have been identified during the work. The Engineer will then immediately notify the LHTAC CRS of
any cultural resources and/or human remains or items that could potentially be cultural resources
and/or human remains. In the event cultural resources or human remains are discovered within the
project site, the Contractor as directed by the Engineer will implement the appropriate protocol
outlined below:
1. Cultural Resources.

a. Inthe eventthat cultural resources are discovered within the project site, at locations
associated with the project, or planned for use on the project; all work within 50 feet
in all directions will cease and the area will be cleared of all unnecessary personnel.
The Contractor as directed by the Engineer will secure the area.

b. The Contractor will immediately notify the Engineer. The Engineer will notify the
LHTAC CRS.

c. The LHTAC CRS will notify the State Historic Preservation Office (SHPO), the
appropriate Tribal Historic Preservation Office (THPO), and/or Native American
Tribes.

2. Human Remains.

a. In the event that human remains (with or without associated cultural resources) are
discovered within the project site, at locations associated with the work, or at
locations planned for use; work within 150 feet of the human remains will cease and
the area will be cleared of all personnel other than one or two Contractor employees
or CE&l staff who will stay with the human remains until the LHTAC CRS is notified.
The Contractor or the CE&I staff will secure the area and immediately notify the
Engineer, who will then contact the LHTAC CRS, and if necessary, the LHTAC CRS
will contact the appropriate law enforcement personnel.

b. The LHTAC CRS will notify the SHPO and Native American Tribes, if any.

c. Photography of human remains is not allowed. This applies to cameras, cell phones,
or any other devices having photo capabilities.
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d. The human remains will be completely covered with a tarp or plain piece of cloth
(e.g., rug, towel, blanket). New ground disturbance should not occur within 100 feet.

e. The human remains will not be touched, moved, or in any way caused to change
position from that noted upon discovery.

f.  Allinformation related to the discovery will be held in strictest confidence.

g. All information related to the discovery known to the Contractor or staff will be
provided to the LHTAC CRS, and/or law enforcement.

3. Confidentiality.
In either case (i.e., discovery of cultural resources or human remains), the Contractor or the
CE& staff will keep all information strictly confidential. If information is shared with the Contractor
or its subcontractor, that person will be fully informed about the confidentiality requirements and
will agree to keep the information confidential. The SHA will consult with appropriate parties to
determine an appropriate course of action.
4. Proceeding with Construction.
After an inadvertent discovery, some areas may be specified for close monitoring or ‘no work
zones'. Any such areas will be identified by the LHTAC CRS, and locations made available to
the Contractor and the Engineer. Additional cultural resources investigations may be required.”
ON PAGE 82 of 715, SUBSECTION 107.19 - SURVEY MONUMENT PRESERVATION
Under subsection 107.19.2, add the following after the first full sentence:
“‘Research within the project limits in the MCPD for survey monuments within the work zone to
determine the possible existence of survey monuments to preserve and protect or to be reestablished
after construction. Document that this research has been completed.”
ON PAGE 82 of 715, SUBSECTION 107.19 - SURVEY MONUMENT PRESERVATION
Under subsection 107.19.9.g., add the following at the end of the subsection:
“The provisions of Section 107.08 will apply.”
ON PAGE 87, SUBSECTION 108.01 - SUBLETTING OF CONTRACT 04/23
Delete the second sentence and substitute the following:

“If the Engineer consents to subletting a portion of the work, the Contractor will use its own organization to
perform work amounting to at least 30 percent of the original contract amount.”

ON PAGE 112, SUBSECTION 109.05 - PARTIAL PAYMENT MOD LHTAC
In the second sentence of the first paragraph delete “at least”
Delete the 3rd sentence in the first paragraph.

ON PAGE 517, SUBSECTION 621.01 — DESCRIPTION 04/23
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Add the following after first paragraph:

“Seed all disturbed areas on the project site.”

ON PAGE 517, SUBSECTION 621.03 - CONSTRUCTION REQUIREMENTS 04/23
Add the following before the first paragraph of 621.03.A:

“Seed between Sept 15th and Nov 30th, or as directed.”

ON PAGE 519, SUBSECTION 621.03 CONSTRUCTION REQUIREMENTS

Delete the third paragraph of Part D and substitute the following:

“Furnish seed according to subsection 711.05.”

ON PAGE 678, SUBSECTION 711.05 SEED

Delete this subsection and substitute the following:

“711.05 - Seed. Provide seed with a minimum of three eco-regional native plant species that has
been collected or harvested within 2 years of the targeted seeding date. Provide all seed in pure live
seed (PLS) unless otherwise directed.

Ensure each bag or container of individual seed species has labeling indicating seed classification
(genus and species), lot number, purity, germination, percentage of weeds found, percentage of
noxious weeds found, and test date.

For certified or non-certified seed:
1. Noxious weed seeds prohibited.
2. Less than 1 percent by weight weed seeds including restricted noxious weed seed.
3. Less than 3 percent by weight of allowable cheat, chess, or downy brome seed.

To obtain the PLS rating, use this formula:
PLS rating = (purity %) x (germination %)/ 100

To obtain the bulk seed needed:
Bulk pounds of seed needed per acre = (PLS Ib/acre required)/ PLS rating
Add 2 PLS Ib/acre of milkweed seed.

A. Approval. The Engineer will verify that all seed comply with certification tags for each
species before approval. Once approved, deliver seed to the project site unopened, in
original and individually packaged bags or containers according to species type (i.e. one
species per bag or container). If seed is received in opened packages, packages without
certification tags, or packages or containers containing multiple species, the seed will
not be approved for use.

B. Random Sampling. The Engineer may conduct random onsite sampling to verify
species, purity percentage, germination percentage, and restricted and prohibited
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noxious weed seeds. The Engineer will weigh seed according to size, approximately
125 gram samples of mostly native seed (550 gram samples of grain or similar size
seed) from unblended and individually packaged seed containers of each species.
Samples will be submitted to the ISDA for analysis and verification. The Engineer will
reject seed not meeting specifications. Do not plant until the seed is accepted and the
application method is approved. Measure and mix individual unopened seed packages
onsite in the Engineer’s presence at the specified proportions.”

S900-50A - CONTINGENCY AMOUNT - MISCELLANEOUS WORK

Description This item will compensate the Contractor for minor work or material not specified in the project
documents that is necessary to the work as directed by the Engineer.

Materials Provide material as directed by the Engineer and in accordance with the ITD Standard
Specifications.

Construction Requirements  Complete construction as directed by the Engineer and in accordance with
the ITD Standard Specifications.

Method of Measurement  The Engineer will measure acceptably completed work by the Contingency
Amount (CA).

Basis of Payment The Department will pay for the accepted quantities at the contract unit price as follows:
Pay Item Pay Unit

S900-50A Contingency Amount — Miscellaneous Work CA
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ON PAGE 12, 101.04 - DEFINITIONS

Delete the definition for “Contingency Item” in its entirety and replace with the following in alphabetical order:

Contingency Amount. A dollar amount for items of work that are difficult to accurately estimate or quantify. The
Department will pay for authorized work performed under a contingency item as required by the contract. Payment for
accepted work will be made using the force account method (109.03.C.5) or as approved by the Engineer.

ON PAGE 23, 102.10 - PROPOSAL ACCEPTANCE AND IRREGULAR PROPOSAL
Add the following to the numbered list:
8. Not having a UEI (Unique Entity Identifier) at the time of bid on a federal-aid contract.

ON PAGE 40, 105.11 - INSPECTION OF WORK
Delete the last two paragraphs of the section.

ON PAGE 41, 105.14.C - MAINTENANCE OF PUBLIC HAUL ROADS
Delete the first full paragraph under this section starting with “The Contractor is responsible for...”

ON PAGE 61, 106.06 - STORAGE AND HANDLING OF MATERIALS

In the third sentence of the first paragraph, delete “re inspect” and replace with “re-inspect”.

ON PAGE 66, 107.01.B - NON-FEDERAL AID CONTRACTS
Delete the three paragraphs and replace with the following:

Non-federal-aid contracts must comply with 44-1001 through 44-1005, Idaho Code. Certify compliance monthly during
the life of the contract using form ITD-2434, Idaho 95% Resident Monthly Workforce Certification for State-Funded
Contracts, except for projects with fifty (50) or fewer employees. If a Contractor is not in compliance, they are required
to take corrective action to restore compliance. Failure to supply the form ITD-2434 certifying monthly compliance may
be considered a breach of the construction contract.

ON PAGE 66, 107.02 - PERMITS AND LICENSES

Change the section name to “Permits, Licenses, and Taxes”.

ON PAGE 69, 107.10 - RESPONSIBILITY FOR INJURY DAMAGE

Delete the fourth paragraph and replace with:

Submit a certificate of insurance to the email address provided on the Award letter and do not start
work before obtaining approval of the insurance coverage by the Department.

2024 Supplemental Specifications for the PAGE 3
2023 Standard Specifications for Highway Construction (April 23,2024)



ON PAGE 87, 108.01 - SUBLETTING OF CONTRACT

Delete the second sentence fourth paragraph and replace with the following:

For federal-aid contracts, the subcontractor must have a Unique Entity Identifier (UEI) prior to Engineer approval of
subcontract agreement.

ON PAGE 114, 109.08.3 - ACCEPTANCE AND FINAL PAYMENT
Delete the word “retainage” in Item 3 under 109.08 and replace with “withholding”.
ON PAGE 147, 205.03.H.3.a - QUALIFICATIONS

Delete the last sentence in the first paragraph starting with “Provide the following...” and replace with the following:

“The Blaster in Charge must meet the following minimum experience and qualifications or be pre-approved as a Blasting
Consultant on ITD’s Consultant Term Agreement List.”

ON PAGE 147, 205.03.H.3.a - QUALIFICATIONS

Delete item (7).

ON PAGE 183, 301.03.A - GENERAL

Delete the word “enough” from the last sentence of the last paragraph.
ON PAGE 187, 303.03.A - GENERAL

Delete the word “enough” from the last sentence of the last paragraph.
ON PAGE 188, 303.03.C - AGGREGATE BASE MATERIAL

Revise the section name to: “C. Aggregate Base Material - Load, Haul, and Place”
Delete “Load, Haul, and Place.” from the first paragraph.

ON PAGE 242, TABLE 409.01.A - CLASSIFICATION
Delete the last sentence of Note (f) under Table 409.01-1 starting with “The alkali content...”

ON PAGE 247, 409.03.A - PROPORTIONING
Delete “CRD-C 662CRD-C 662" from the first sentence of the last paragraph on the page.

ON PAGE 251, 409.03.D - MIXING AND DELIVERING
Under Item 10, delete “85°F” and replace with “90°F”.
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ON PAGE 252, 409.03.F.3 - TEMPERATURE LIMITATIONS
Delete the text in Item 3 and 4 and replace with the following:
3. Do not place concrete if the concrete temperature is greater than 90°F. Do not place concrete when the
evaporation rate is greater than 0.15 pounds per square foot per hour when tested in accordance with Idaho IT
133. Submit for acceptance an evaporation and curing plan as described in 409.03.M. If the evaporation rate
approaches 0.15 pounds per square foot, implement the accepted evaporation and curing plan. Admixtures can
be used to extend delivery times and revolutions if noted in the mix design with the approval of the Engineer.

Night or early morning placement may be necessary to avoid excess evaporation. Ice used as part of the
mixing water must be completely melted by the time the mixing is completed.

4. Do not place concrete against any surface with a temperature less than 32°F or greater than 90°F.

ON PAGE 259, 409.03.M - COLD WEATHER CONCRETING WORK PLAN
Replace section name with:

M. Cold and Hot Weather Concreting Work Plans

ON PAGE 260, 409.03.M - COLD WEATHER CONCRETING WORK PLAN
Add the following hot weather information to the end of the section.

Submit for approval a hot weather concreting work plan, also known as an evaporation and curing plan, when ambient
temperatures are likely to be above 85°F during placement or when the evaporation rate could potentially approach
0.15 pounds per square foot due to wind and other factors. At no time can the concrete temperature or evaporation
rate exceed the limitations specified. The plan may include development of a concrete mixture and a detailed plan for
mixing, transporting, placing, protecting, curing and testing of concrete. Precautions must be made to avoid thermal
cracking or deleterious effects to the concrete due to high temperatures. Retempering is not allowed.

Use of established mathematical and empirical models will be required.
Evaporation retardant must be on hand and available for use as an emergency protection when the curing operation is

delayed. Do not use evaporation retardant as a finishing aid. Evaporation retardant material and use must be addressed
in the Contractor’s evaporation and curing plan.

ON PAGE 301, 502.01.A - CLASSIFICATION
Delete the last sentence of Note (c) under Table 502.01-1 starting with “The alkali...”
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ON PAGE 302, 502.01.A - CLASSIFICATION

In the first sentence of the last paragraph, delete “303” and replace with “380”,

ON PAGE 306, 502.02 - MATERIALS
Add the following to the list of test methods:

Standard Test Method for Determination of Length of Change of Concrete Due to Alkali-Silica Reaction
................................................................................... ASTM C 1293

ON PAGE 311, 502.03.D.10 - MIXING AND DELIVERY

Delete Item 10 and replace with the following:

10. Do not place concrete when the concrete temperature is below 50°F. Do not place concrete if the concrete
temperature is greater than 80°F for bridge decks or when placing concrete where the least dimension is
greater than 3.0 feet; otherwise, the concrete temperature must not exceed 85°F. The concrete temperature
must not exceed 85°F at the time of placement for precast members. Refer to 502.03.F.4 for temperature
limitations with massive placements. When placing flatwork, do not place concrete when the evaporation
rate is greater than 0.15 pounds per square foot per hour when tested in accordance with Idaho IT 133.
Submit for acceptance an evaporation and curing plan as described in 409.03.M if the concrete temperatures
are anticipated to approach the temperature limitations specified or if the evaporation rate is anticipated to
approach 0.15 pound per square foot for flatwork. Implement the accepted evaporation and curing plan when
appropriate based on the actual concrete temperature and evaporation rates. Admixtures can be used to
extend delivery times and revolutions if noted in the mix design with the approval of the Engineer. Night or early
morning placement may be necessary to avoid excess evaporation. Ice used as part of the mixing water must
be completely melted by the time the mixing is completed.

11. Do not place concrete against any surface with a temperature less than 32°F or greater than 90°F.

ON PAGE 312 AND 313, 502.03.E.3.a(6) - FALSEWORK AND FORMS

Delete item (6), including the “Note”, and replace with the following:

(6) For applying the lateral pressure formulas, columns are defined as elements with no plan dimension exceeding 6.5
feet. Walls are defined as vertical elements with at least 1 plan dimension greater than 6.5 feet.
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ON PAGE 317 AND 318, 502.03.E.5 - REMOVAL OF FALSEWORK AND FORMS
Correct formatting for Table 502.03-5.

Table 502.03-5 — Form and Falsework Removal and Loading of Concrete

Part 1:
Removal of Forms and Falsework
Structural Element

Minimum Percent of Design
Days @®® Strength ©

Side forms for: footings, abutment caps, pier caps, traffic and pedestrian
barriers, end diaphragms, intermediate diaphragms, sleeper beams, 1 —
moment slabs, and other side forms not supporting the concrete mass

Columns, abutment backwalls, and retaining walls 3 50
Cantilever bridge deck sidewalks 7 —
Bridge decks, top slabs of concrete box culverts or stifflegs © 10 80

Crossbeams, caps, box girders, T-beam Girders, and flat slab

superstructures © ! 80
Signal, Luminaire, and Sign Support Foundations 7 80
Part 2: Minimum Percent of Design
Subsequent Loading @ of Structural Element Days @® Strength ©
Footings and abutments 3 80
Approach slabs, sleeper beams, moment slabs, and bottom slabs of box 5 80
girders with falsework in place

Columns and walls 5 100
Bridge decks, top slabs of concrete box culverts or stifflegs and other 10 100
members

Signal, Luminaire, and Sign Support Foundations 7 100
Erecting girders on pier caps 7 100

(a)From the time of the last placement in the forms or falsework supports and excluding the days when the surrounding temperature is
below 40°F for a total of 4 hours or more. Requirements in 502.03.G still apply. The Contractor will monitor the temperature during curing
time by continuous recording thermometers.

b)Do not remove forms until the concrete has sufficient strength to prevent damage to the surface or cause over stressing of the concrete.
c¢) Where continuous spans are involved, the time for spans will be determined by the last concrete placed.
)
)

e)Standard concrete mix designs may not achieve strength in the minimum days shown.

(
(
(d)Except loads from formwork and reinforcing steel of further concrete placements.
(
(f) 1 day is 24 hours.
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ON PAGE 322, 502.03.G.1 - COLD WEATHER CONCRETING
Delete items b and ¢, and renumber the remaining items in alphabetical order.

ON PAGE 323, 502.03.H - HOT WEATHER CONCRETING
Delete the first sentence of the first paragraph and replace with:

Submit for acceptance an evaporation and curing plan as described in 409.03.M.2 if the concrete temperatures are
anticipated to approach the temperature limitations specified or if the evaporation rate is anticipated to approach 0.15
pounds per square foot per hour for flatwork.

ON PAGE 329, 502.05.6 - SURFACE RESISTIVITY PRICE ADJUSTMENT
Delete the first full sentence and replace with the following:

The Department will pay the price adjustment to the contract unit price for each lot of Schedule No. 2 concrete meeting
the surface resistivity requirements in Table 502.05-2 when measured using AASHTO T 358 at 28 calendar days.

Change the number of the table to: “502.05-2"

ON PAGE 330, 503.03.B - PROTECTION OF MATERIAL

Remove the 4th sentence and replace with the following:
Do not flame cut reinforcing steel.

Prevent condensation from forming on the bars. Store and cover epoxy-coated metal reinforcement off the ground
to protect them from sunlight, salt spray, and weather exposure. Do not drag or drop epoxy-coated reinforcing steel.
Repair coating cracks, abrasions, chips, and bond loss before oxidation appears on the bar surface.

ON PAGE 331, 503.03.D - PLACING AND FASTENING

Add the following after the fifth sentence of the 1st paragraph:

Locate supports at least 1.5 times the maximum aggregate size or 2 inches, whichever is greater, from formed corners
to allow for concrete consolidation around the supports.

ON PAGE 333, 503.03.E - SPLICES

Replace the first sentence of the first full paragraph with the following:

Make one tension test specimen splice to represent each lot of bars spliced at the project site and submit to a qualified
lab for testing. Submit test results to the Engineer before installation.
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ON PAGE 346, 504.03.M.2 - PREHEATING

Delete “, Section 4” from the sentence.

ON PAGE 347, 504.03.M.3 - WELDING PROCEDURES
Delete “, Sections 5.7 and 5.12” from the last sentence of the first paragraph.

ON PAGE 347, 504.03.M.4 - FILLERS
Delete “ Table 4.2” from the sentence.

ON PAGE 348, 504.03.M.6.b - RADIOGRAPHIC INSPECTION

Add the following to the end of the paragraph:

Provide an inspection report in digital format that includes a full set of radiographic digital images per AWS D1.5 Ch
8.12.3.

ON PAGE 352, 505.03.B - HELMET ASSEMBLY
Delete the 3rd sentence and replace with the following:

Provide a pile hammer helmet assembly (strike plate, hammer cushion, drive cap base, and pile insert or pile adapter)
that is approved by the pile hammer manufacturer and sized for the pile hammer. Field fabricated pile hammer
components are not acceptable.

ON PAGE 357, 505.05 - BASIS OF PAYMENT

Delete the second paragraph of Section 505.05 and replace it with the following:

Splice steel pile before driving: the Department will pay for up to 1 splice per pile if the estimated pile lengths are 60 feet
or longer. Splice steel pile during driving: the Department will pay for up to 1 splice per pile for estimated pile lengths
from 60 up to 100 feet and up to 2 splices per pile for estimated pile lengths that are greater than 100 feet.
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ON PAGE 373 AND 374, TABLE 510.02-2 - LATEX-MODIFIED CONCRETE PROPERTIES
Modify the formatting of Table 510.02-2 as follows:

Table 510.02-2 — Latex-Modified Concrete Properties

Mix Design ltem Requirement

Cement content 660 Ib/yd?

Latex emulsion admixture 25 gallyd?

Approx. added water @, including free moisture in the FA & CA 150 Iblyd?

Air content, percent of plastic mix 0-6.5

Slump® 4-6in

Percent fine aggregate as percent of total aggregate by weight (rounded CA) 5515

Percent fine aggregate as percent of total aggregate by weight (crushed CA) 60+5

Weight ratio of cement-FA-CA- (rounded CA)®© 1:2.5:2.0 dry basis

Weight ratio of cement-FA-CA- (crushed CA)® 1:2.7:1.8 dry basis

28-day compressive strength (Minimum) 4,000 psi

(a) This is in addition to the latex. Adjust the water added to control the slump and to produce net water-cement ratios of 0.35 to 0.40 by weight.

(b)Measure the slump 4 to 5 minutes after discharge from the mixer or immediately ahead of the finisher.

(c) The Contractor may adjust the dry-weight ratios within limits as approved. The Contractor may increase the FA ratio by as much as 0.2 if the
CAis reduced by an equivalent amount.

ON PAGE 373, TABLE 510.02-2 - LATEX-MODIFIED CONCRETE PROPERTIES

Delete “Cement Content” and replace with “Cementitious Content (Cement + SCM)”.

ON PAGE 374, TABLE 510.02-3 - SILICA FUME CONCRETE PROPERTIES
Delete “Cement Content” and replace with “Cementitious Content (Cement + SCM)”.

Delete “Course” from “Course Aggregates” and replace with “Coarse”.

ON PAGE 377, 510.03.E - PLACING AND FINISHING

Add the following to the end of the first paragraph:
Remove any plastic sheeting prior to placement of bonding coat.

Delete “visqueen” from the first paragraph and replace with “plastic sheeting”.
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ON PAGE 381, 511.01.B.3 - SUBMITTALS

Add the following after item “f":
g. Submit a quality control plan for acceptance.

ON PAGE 384, 511.03.A - SURFACE PREPARATION
Delete the second paragraph and replace with:

For structure rehabilitation, remove foreign materials from the concrete surface before applying waterproofing system.
Repairs and patches must be fully cured before applying waterproofing. Prepare the surface according to an accepted
quality control plan.

ON PAGE 384, 511.03.B.1 - TYPE C APPLICATION OF PENETRATING WATER REPELLENT SYSTEM

Delete the word “sandblasted” from the third sentence of the first paragraph and replace with “prepared”.

ON PAGE 389, 511.04 - METHOD OF MEASUREMENT

Replace the first sentence with the following:
The Engineer will measure acceptably completed work by the square yard based on plan quantity.

ON PAGE 400, TABLE 522.02-1 - CDF MIXTURE PROPERTIES
Delete Table 522.02-1 and replace with the following:
Table 522.02-1 — CDF Mixture Properties’

Min. Fly ~ Ash| Max Waterto Fine Coarse Slump* Air*
Cement |[(Class F)| Cementitious |Aggregate| Aggregate (inch) | Content
Content |or Slag Ratio (SSD) (SSD) (%)
(LB/CY) Content (LB/CY) (LBICY)
(LBICY)
Flowable Fill 50 0-260 2.0 1300-3000 0-2500? 6-8 0-15
Low Flowability Fill 100 -- 4.0 1300-2000 | 1300-1900° 0-2 0-5

Notes:

1. Refer to ACI 229R for guidance.

2. 3/8 inch to No. 4 according to ASTM C33, or pea gravel.
3. % inch according to ASTM C33.

4. Provided for guidance.
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ON PAGE 426 AND 427, TABLE 565.02-1 - EXPANSION JOINT BINDER MATERIAL
Modify the formatting of Table 565.02-1 as follows:

Table 565.02-1 — Expansion Joint Binder Material

Parameter Test Method Requirements
Softening Point ASTM D36 179.6°F (82°C) minimum
Tensile Adhesion ASTM D5329 | 700 % minimum
Ductility @ 77°F (25°C) ASTM D113 | 40 cm minimum
Penetration:
@ 77°F (25 °C), 150g, 5 sec ASTM D5329 | 90 dmm maximum
@ -4°F (-18 °C), 200g, 60 sec ASTM D5329 | 10 dmm minimum
Flow 5 h @ 140°F (60°C), 150g, 5 sec ASTM D5329 | 3.0 mm maximum
Resiliency 77°F (25°C) ASTM D5329 | 40% minimum
Asphalt Compatibility ASTM D5329 | Pass
Recommended Pouring Temperature — 370°F — 390.2°F (188 — 199°C)
Specific Gravity — 1.10 plus or minus 0.05

ON PAGE 439, 576.02.A - SUBMITTALS

Delete the following sentence:

Provide certifications bearing the notarized signature of a manufacturer’s representative having quality control
responsibility.

ON PAGE 446, 578.03 - CONSTRUCTION REQUIREMENTS

Delete the last sentence of the second paragraph and replace with:

Provide box culvert dimensional tolerances in accordance with ASTM C1577, Section 12. Provide three-sided frame
dimensional tolerances in accordance with ASTM C1504, Section 11.
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ON PAGE 455, 582.03 - CONSTRUCTION REQUIREMENTS

Replace A through D with the following:
A. Preparation of Concrete Surfaces.

Mark out and score removal areas to a depth of Y-inch with a dry concrete saw to form faces perpendicular to the
surface. Angle the sawcut or adjust the sawcut depth as needed to avoid penetrating other bridge elements or damaging
existing metal reinforcement.

Remove unsound concrete using jackhammers with a nominal rating of 15 pounds or less and held at an angle of 45°
or less from the concrete surface. Do not remove concrete within Y2-inch of girder bearing systems, including neoprene
pads or lead plates, between the bearing seat and 4 inches above the bottom of abutment and pier caps. Notify the
Engineer if unsound concrete is found within %2-inch of the girder bearing system. If any reinforcement is or becomes
exposed during the removal and the bond between concrete and reinforcement is destroyed, remove deteriorated,
loose, or unsound concrete to a minimum depth of %-inch behind the bar or to the depth of sound concrete, whichever
is greater. Exercise care to prevent additional damage or debonding of metal reinforcement in adjacent concrete areas.

After concrete removal, sandblast the cavity and the surrounding concrete area to remove dirt, oil, grease, paint,
corrosion deposits, dust, laitance, and bond inhibiting materials. Prepare the cavity using mechanical scarification or
additional sandblasting to provide a minimum surface profile of £ &-inch.

Protect property and traffic from damage and flying debris during concrete removal and sandblasting operations.
B. Existing Reinforcing Steel.

Repair or replace damaged (cracked, broken, gouged, or deteriorated) metal reinforcement where the effective bar
area is less than 75 percent of the original bar diameter. Properly embed or splice replacement of supplemental bars
as directed.

Clean exposed reinforcing steel to remove dirt, oil, grease, paint, corrosion deposits, dust, laitance, and bond-inhibiting
materials immediately prior to patch material placement. Protect cleaned metal reinforcement from the elements and
from contamination.

C. Inspection.

Prior to mortar placement, allow the Engineer to inspect concrete areas after final surface preparation has been
completed for approval. After allowing the mortar to set in accordance with the manufacturer’s recommendations, sound
the repaired areas with a sounding bar or hammer. The Engineer must be present during the sounding inspection.
Remove and replace any unsound patches at no additional cost to the Department.

D. Finish.

Place mortar for each repair area in a single continuous pour or as directed. Match the texture of the existing surface
and ensure the finished surface is flush with the existing surface. Immediately after removing forms, remove any excess
mortar that has accumulated over an intended joint.
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ON PAGE 473, 601.02 - MATERIALS

Add the following after “Ribbed Polyvinyl Chloride (PVC) Pipe”:
Corrugated PE Pipe........cccccovvvvvvnnenes 706.16
Ribbed PE Pipe.......ccccoevvirirniniinein. 706.17

Add the abbreviation “(PP)” after “Polypropylene Pipe”.

ON PAGE 475, 601.03.D - PLASTIC PIPE

Delete the fourth paragraph and replace with the following;

Test PE lines for leakage in accordance with ASTM F2164. No leakage rate is allowed.
Test PP lines for leakage in accordance with ASTM F2487. No leakage rate is allowed.

ON PAGE 509, 619.02 - MATERIALS

Delete the following section references and replace with those listed below:

LED LUMINGIIES....ccviieicee ettt sttt sttt st st sb s st bt et st e st e s b e sbe s bt et e sesstnstesbeebeanes 713.04
RiIgid St CONAUIL.........ocviiieieiiccei s 713.11
o P Ty (03 00310 [ T 713.11
CoNCIete JUNCHON BOXES. .....cvoeieiieeiecece ettt sttt ettt s e e sreneas 713.11
Composite JUNCHON BOXES ........ceviviieieieieieieieieisissise et 713.11
[ Lo [ Tor= I 0] o [0 To3 (0T 713.11

ON PAGE 529, 626.02.A - TEMPORARY TRAFFIC CONTROL SIGNS

Add the following to the end of the section:
Do not use double-sided signs.

ON PAGE 540, 627.03.C.1 - SURFACE PREPARATION
Delete “3.2.9” from the first paragraph and replace with “5.2.9".

ON PAGE 549, 630.05 - BASIS OF PAYMENT

Add the following to the end of the section:
Preparation of pavement surface before pavement marking application is incidental.

ON PAGE 553, 632.05 - BASIS OF PAYMENT

Add the following to the end of the section:

Debris containment, water treatment, disposal, cleanup, submittals, and other related work are incidental.
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ON PAGE 619, 702.03 - EMULSIFIED ASPHALTS

Delete Items 1 and 2 and replace with:
1. Standard Specification for Emulsified Asphalt ............ccccovrvrrrininne. AASHTO M 140

For SS-1 and SS-1h, provide Rotational Paddle Viscosity measurements @ 25 °C for information only. Report the
test results on or with the Bill of Lading in addition to Saybolt Viscosity results.

2. Standard Specification for Cationic Emulsified Asphalt ......................... AASHTO M 208

For CSS-1 and CSS-1h, provide Rotational Paddle Viscosity measurements @ 25 °C for information only. Report
the test results on or with the Bill of Lading in addition to Saybolt Viscosity results.

ON PAGE 628, 703.02.D - COMBINED AGGREGATE GRADATION FOR CONCRETE

In the last sentence of the first paragraph, delete “Method B.:” and replace with “Method Aor B.”

ON PAGE 632, 703.05 - AGGREGATE FOR SUPERPAVE HMA PAVEMENT

In Table 703.05-1, Superpave Mixture Requirements, delete the row with “R-Value”.
ON PAGE 636, 703.08 - AGGREGATE FOR OPEN GRADED BASE

Delete the first sentence of the first paragraph and replace with the following:

Meet aggregate gradation requirements specified in Table 703.08-1 in accordance with AASHTO T 27 for Class | and
I, T27/ T 11 for Class Ill.

ON PAGE 637, 703.08 -AGGREGATE FOR OPEN GRADED BASE

Delete the following from the last line of Table 703.08-2 under Fracture Face:
90% retained on #4 with 2 fractured faces for Class I

ON PAGE 643, 704.05 - SILICONE SEALANT

In the 2nd full paragraph, delete the 3rd sentence starting with “Do not place...”
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ON PAGES 644 AND 645, TABLE 704.06-1 - ELASTOMERIC REQUIREMENTS
Delete Table 704.06-1 and replace with the following:

Table 704.06-1 — Elastomeric Requirements

Physical Property Test Method Performance Requirements
Hardness, Durometer A ASTM D2240 60 £ 10 points

Tensile strength ASTM D412 2,000 psi, minimum
Elongation at break ASTM D412 300%, minimum

Brittleness temperature ASTM D746 -40°F (- 40°C)

Tear resistance ASTM D624 (Die C) 150 Ib/in minimum

Flame resistance ASTM C542 must not propagate flame

Resistance to heat aging
change in original properties
after 70 hr at 212°F (100°C)

Hardness ASTM D573 + 10 points, maximum
Elongation ASTM D573 - 40%, maximum
Tensile strength ASTM D573 - 15%, maximum
Resistance to oil aging change in
volume after 70 hr immersion in ASTM D471 + 80%, maximum
ASTM oil No. 3 at 212°F (100°C)
Resistance to ozone
condition after exposure to
100 pphm ozone in air for ASTM D1149 No cracks
100 hr at 100°F (38°C)

(sample under 20 percent strain)

Resistance to permanent set
compression set after ASTM D395 (Method B) | 30%, maximum
22 hours at 158°F (70°C)

Resistance to water
change in weight after ASTM D471 + 5%, maximum
7 days immersion at 158°F (70°C)

ON PAGE 650, 706.18 - STEEL REINFORCED RIBBED PE PIPE

Replace the paragraph with the following:

Meet AASHTO M 335 for SRRPE Pipe nominal size of 12 to 60 inches in diameter. Meet AASHTO MP 40 for SRRPE
Pipe nominal size of 66 to 120 inches in diameter. Limit size of SRRPE to 120 inches maximum diameter.

2024 Supplemental Specifications for the PAGE 16
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ON PAGE 657, 708.06.1 - 9.2.2
Delete “3.2.3” from the first paragraph and replace with “5.2.3".

ON PAGE 671, 709.04 - SET RETARDING ADMIXTURE
Delete Section 709.04 and replace with the following:
709.04 Chemical Admixtures - Types A-G, and Type S

A. Types A through G.
Meet ASTM C494.
B. Type S

Type S admixtures must be approved by the Engineer prior to use. Provide data sheets and describe intended use
and dosage. Provide a letter from manufacturer stating that it will not adversely impact the concrete and describe any
limitations.

Delete Section 709.05 and renumber 709.06 to 709.05.
ON PAGE 688, 713.01.A.3 - PEDESTRIAN SIGNAL POLE REQUIREMENTS

Delete item “a” and replace with the following:
a. A4-inch schedule 40 or 80 aluminum pole.

ON PAGE 689, 713.04.A - ILLUMINATION POLES

Delete “Error! References source not found” in the first full paragraph and replace with the “708.19”.

2024 Supplemental Specifications for the PAGE 17
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1OAHg H H ITD 2788 (Rev. 04-18
{E‘ Your Safety + Your Mobility Pollution P'_'eventlon Plan i(td.?gaho.gog
%l ;/ Your Economic Opportunity Idaho Transportation Department (ITD)

Ldion

Instructions

The Pollution Prevention Plan (PPP) is a requirement for ITD projects which do not have coverage under the National
Pollutant Discharge Elimination System (NPDES) Construction General Permit (CGP).

Prior to ground disturbing activities, the Contractor designated support areas shall be identified and the disturbed area
shall be recalculated to determine if the project is still exempt from NPDES permitting requirements.

To help you develop the PPP use the following template. This template is designed to guide you through the PPP
development process and help ensure that your PPP addresses all the necessary elements. EPA’s 2007 guidance
document titled Developing Your Stormwater Pollution Prevention Plan can also be used to help you develop your
PPP. This guide can be found at: https://www.epa.gov/npdes/developing-stormwater-pollution-prevention-plan-swppp.
On the ITD’s stormwater management website: http://itd.idaho.gov/env/ other useful information including the Best
Management Practices Manual, Standard Drawings, and other stormwater forms and templates is available.

Using the PPP Template: This template was developed so that you can easily add text or tables. Some sections may
require only a brief description while others may require more extensive explanation. Modify this template so that it
meets the specific needs of your project.

Multiple operators may share the same PPP, but make sure that responsibilities are clearly described, and that all
signatory requirements are met.

The Best Management Practices (BMPs) from ITD’s BMP Manual are listed in tables throughout the template. Refer to
the manual for further guidance on each BMP. The link is provided above.

Applicable Federal, Tribal, State, or Local Programs

The PPP shall meet the requirements of Sections 107.17 and 212 of the Standard Specifications for Highway
Construction and be consistent with all applicable federal, state, tribal, and/or local requirements or ordinances,
including MS4 requirements, for erosion control and stormwater management and compliance.
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Pollution Prevention Plan Narrative Site Information

Key Number Project Name
23886 3200 N Safety Improvements

Location/Address City County Zip Code
3200 N. Murtaugh Twin Falls 83344

Beginning Milepost (if applicable) Ending Milepost (if applicable)
N/A N/A

Operator(s)

Local Highway Technical Assistance Council Choose an item.

LHTAC Contact Name Title

Karissa Nelson Environmental Engineer

Office Address City County Zip Code
3330 Grace Street Boise Ada 83642

Telephone Number E-mail Address Fax Number
(208) 344-0565 ext. 1006 knelson@lhtac.org (208) 344-0789

Local Sponsor Choose an item.

Organization Name Contact Name

Murtaugh Highway District Chancey Perkins

Organization Address City State | Zip Code
108 Archer St. (Or, P.O. Box 147) Murtaugh ID 83344

Telephone Number E-mail Address Fax Number
208-432-5469 murtaughhwydistrict@gmail.com

Contractor’s PPP and 24 Hour Emergency Contact Information

Company/Organization Name Site Manager's Printed Name
Company/Organization Address City State | Zip Code
Telephone Number for 24/7/365 Availability E-mail Address Fax Number

Estimated Project Start Date

Estimated Project End Date
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Section 1 - Project/Site Information

Location Information

Project/Site Name Project Street/Location/Milepost/Route

3200 N Safety Improvements 3200 N

City County ZIP Code
Murtaugh Twin Falls 83344

Contact Information/Responsible Parties

Prime Contractor

Company/Organization Name

Company/Organization Address City State | Zip Code

Telephone Number E-mail Address Fax Number

Area of Control (if there is more than one operator at the site)

Project Manager(s) or Site Supervisor(s)

Company/Organization Name Manager/Supervisor's Name(s)
Company/Organization Address City State | Zip Code
Cell Phone Number E-mail Address Fax Number

Area of Control (if there is more than one operator at the site, insert area of control for each)

PPP Preparer Information (Contractor)

Company/Organization Name Preparer's Name

Forsgren Associates, Inc. Patrick Wickman, MS

Company/Organization Address City State | Zip Code
1109 W Myrtle Street, Suite 300 Boise ID 83702
Cell Phone Number E-mail Address

208-342-3144 pwickman@forsgren.com

LHTAC Resident Engineer Information

Engineer's Name

Jayme Coonce, P.E
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Address City Zip Code
3330 Grace Street Boise 83703
Cell Phone Number E-mail Address Fax Number

208-530-7468

O: 208.344.0565 ext.1033 jcoonce@lhtac.org 208 344 0789

General Scope of Work or Project Description

Murtaugh Highway District has Safety Federal Aid Funding to address safety deficiencies on a portion of 3200 N.
Road from 4400 E to 4475 E, approximately 0.75 miles. Proposed improvements include widening the roadway from
24 feet to 30 feet, adding a 2-foot shoulder on both sides of the roadway, and placing rumble strips in the shoulders and
centerline. Improvements to the road approaches and intersections are also anticipated.

Activity Description by Responsible Party

To add more rows, hit Tab in the last cell of the table.
Name and Contact Information for Subcontractor Area of Subcontractor Controls/Work Performed

Soils, Slopes, Vegetation, Existing Drainage Patterns, Climate

Soil Type(s)

Silt Loam (USDA NRCS Soil Survey)

Slopes - Describe existing slopes and any changes due to construction activities

Currently 0% to 4% slopes. Will be 4:1 after construction.

Drainage Patterns - Describe existing drainage patterns and note any changes due to construction

Drainage flows from the roadway into ditches and fields. No change after construction.

Existing Vegetation

Mainly Agricultural fields (alfalfa, silage corn and wheat) and residential landscaped lawns. Other upland vegetation
includes cheatgrass, rape, tumble mustard, field bindweed, summer cypress, Canada thistle, and birds-foot trefoil.
Climate/Rainfall Patterns — Select amount that applies

Arid (0-10" annual rainfall)

Construction Site Estimates

The following are estimates of the project disturbance. Show acreage to the nearest 0.25 acre
Project site area to be disturbed — 0.55 acres

Off-site waste sites to be disturbed - acres

Off-site borrow/source sites to be disturbed - acres
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Staging Area to be disturbed - acres

Total project disturbed area - acres

Receiving Waters

Describe receiving surface waters (if applicable)

Potentially Murtaugh Lake and Milner Main Canal.

Describe receiving storm sewer systems (if applicable) and note MS4 areas

None.

List immediate downstream water bodies (water bodies that are connected or would receive a direct discharge from the Project) that
have been listed as impaired for sediment or waters subject to TMDLs by the Idaho Department of Environmental Quality (IDEQ)
under Section 303(d) of the CWA.

None.

Site Features and Sensitive Areas that Require Protection

Provide a description of any unique features (such as wetlands) that require protection (if applicable)

None.

If applicable, describe measures to protect these unique features

N/A

PPP Plans and Site Maps

The PPP will show the following locations:

Temporary and permanent BMPS

On-site staging areas, off-site material, waste, borrow or equipment storage or staging areas
Locations of all ITD defined hazardous materials

Any industrial stormwater discharges other than from project construction

Waters of the United States including wetlands

Storm sewer inlets

Insert a copy of all applicable Plan Sheets and/or Site Maps in Appendix A

Potential Sources of Pollution

Use the table below to identify all potential pollutants and sources, other than sediment, to stormwater runoff

Trade Name Material Stormwater Pollutants Location or N/A
Fuels and/or Lubricants Petroleum Distillates Construction Equipment
Hydraulic Oils Mineral Oil Construction Equipment
Asphalts Petroleum Distillates Miscellaneous Paving
Concrete/Curing Compounds pH N/A
Anti-freeze Glycol, Heavy Metals Construction Equipment
Paints Organic Chemicals, VOCs Roadway Painting
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Fertilizers Nutrients-Nitrogen, Phosphorous Repairing Landscape

Sanitary Toilets Bacteria, Viruses, Parasites Staging area, Portable Toilets

Add additional rows as needed by hitting Tab in the last cell of the table

Each of the pollutants listed in the table above must be addressed with a specific BMP.

Section 2 - Erosion and Sediment Control BMPs

In the tables provided below, check the boxes of the BMPs that will be used on your project. Delete the BMPs that will not be
used, or leave unchecked. Add any BMPS that might be required to meet your project needs.

BMPs should be implemented as needed at all designated staging and storage areas, source and borrow sites, and disposal/excess
material/waste sites prior to initiating any ground disturbance activities in these areas.

== Note: In the following tables, ITD SD SPECS and Drawings, and BMP Numbers from ITD BMP Manual
are referenced beside each BMP

Minimize Disturbed Area and Protect Natural Features and Soil

BMPs Specification(s) Cl{ljescelzlf Implementation Schedule
Preservation of Existing/ |- SD SPECS (201 and 202) < Date Project Duration
Natural Vegetation - EC-2 Location (Stations or MP)

Preservation of natural existing vegetation shall be utilized throughout the project, where practical, to minimize erosion
potential, minimize total ground disturbance, and minimize stormwater movement off site. Existing vegetated buffers
(including preserving mature vegetation and trees) shall be utilized to minimize stormwater erosion potential and down slope
movement to any watershed, water feature (including irrigation amenities or domestic water sources), or area susceptible to
stormwater or surface water movement. The vegetated buffers shall consist of areas of undisturbed vegetation including
grasses, shrubs, woody plants, and trees that are located between the traversed roadway section and the existing swales,
ditches, canals, wetlands, and intermittent/perennial streams or rivers that are located within ITD right-of-way. The
vegetated buffers shall be left undisturbed throughout the project life and act as permanent erosion and sediment control
BMPs to ensure short and long-term slope stability.

Phase Construction Activity

. . Check .
BMP Specification(s) if Used Implementation Schedule
Scheduling and Sequencing of i- SD SPECS (108, 205, and 212) [] Date
Construction Activities - EC-1 Location (Stations or MP)

The specific scheduling and sequencing of construction activities are required to be outlined by the Contractor and become a
permanent part of the PPP. Records must be maintained as part of the PPP and shall include dates and durations when major
activities occur (i.e. soil disturbing activities); dates when construction activities temporarily or permanently cease on a
portion of the site; and dates when stabilization measures have been initiated and are obtained. Scheduling and sequencing of
construction activities including the CMP Schedule shall be documented in this PPP by the Contractor. Describe major
phases of construction in the spaces provided here:

Phase |

Phase II
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Repeat as needed for additional Phases
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Control Stormwater Flowing Onto and Through the Project

BMP Specification(s) i?[lJes(;lil Implementation Schedule
Coffer and Tarp Dams / Date to be Implemented
Water Filled Bladders/ i ]SE]():EPECS (210 and 501) [ ] |Location (Stations or MP)
Aprons Quantity of BMP
Interceptor Ditches / - Sg ]S)PEC.S (201§, 12(;)9, ;n{i é 12)d , Date to be Implemented
Diversion i 2-E) rawings (P-1-D, P-1-E, and P- [] |Location (Stations or MP)
Channels/Ditches -EC-4 Quantity of BMP
- SD SPECS (212 and 706) Date to be Implemented
Slope Drains - SD Drawings (P-1-A) [] |Location (Stations or MP)
- EC-5 Quantity of BMP
- SD SPECS (205, 209, and 212) Date to be Implemented
Dikes / Berms - SD Drawings P-1-F and P-1-E [ ] |Location (Stations or MP)
-SC- Quantity of BMP
- Check Dams / Flexible Liners /
Rigid Liners
Channel Protection: - SD SPECS (209, 212, 512, 623, 624, Date to be Implemented
: 711,715, and 718) [] |Location (Stations or MP)
- SD Drawings (P-1-D, P-2-A, P-2-B, .
P-2-C. and P.2-D) Quantity of BMP
- SC-2, PC-3, PC-4
. - SD SPECS (205 and 212) Date to be Implemented
Retention/Detention - SD Drawings (P-1-A, P-1-C, P-1-D, . .
Sediment Basin(s)/Trap(s) | P-1-E, P- 4-A, and P-4-B) L] | Location (Stations or MP)
- SC-10 Quantity of BMP
Date to be Implemented
Clear Water Diversion i ;]gEPECS (N7A) [ ] |Location (Stations or MP)
Quantity of BMP
Date to be Implemented
[] |Location (Stations or MP)
Quantity of BMP
Stabilize Soils and Protect Slopes
BMP Specification(s) C?fs(z:llf Implementation Schedule
Hydraulically Applied Date to be Implemented
Erosion Control i ]S;():_EPECS (212,621, and 711) L] Location (Stations or MP)
Products Quantity of BMP
Date to be Implemented
Hydroseeding i ]SEE_EPECS (621 and 711) L] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Soil Binders i ]SEE_EPECS (212) L] Location (Stations or MP)
Quantity of BMP
) Date to be Implemented
Straw Mulch SD SPECS (212, 621, and 711) I:'

-EC-9

Location (Stations or MP)
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BMP Specification(s) C?fscszlf Implementation Schedule
Quantity of BMP
Date to be Implemented
Wood Mulch }SEE_SI'EECS (212,621, and 711) L] Location (Stations or MP)
Quantity of BMP
Geotextiles, Plastic Date to be Implemented
Covers, and Erosion }SEE_SI'I;ECS (212,621, and 711) L] Location (Stations or MP)
Control Blanket Quantity of BMP
Date to be Implemented After paving
Vegetation-Seeding }SEE_SI'IZDECS (212 and 621) X Location (Stations or MP)
Quantity of BMP
- SD SPECS (104, 106, 107, 205 Date to be Implemented: Throughout construction
Dust Control 212,621, and 711) X Location (Stations or MP)
-EC-13 Quantity of BMP
Date to be Implemented
Wind Erosion Control _SE%_SIZECS (205 and 212) ] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
] Location (Stations or MP)
Quantity of BMP
Protect Storm Drain Inlets
BMP Specification(s) i(fjllljescelil Implementation Schedule
Date to be Implemented
Inlet/Outlet Protection SB_EPECS (212,640, 711, and 718) [] |Location (Stations or MP)
uantity of BMP
Quantity
Date to be Implemented
[] |Location (Stations or MP)
uantity of BMP
Quantity
Establish Perimeter Controls and Sediment Barriers
BMP Specification(s) Clgscelzlf Implementation Schedule
Date to be Implemented
Gravel Bag Barrier SBEPECS (212) ] Location (Stations or MP)
uantity o
Quantity of BMP
Date to be Implemented
Sandbag Barrier SB_EPECS (212) ] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Silt Fence SB_EPECS (212 and 718) L] Location (Stations or MP)
Quantity of BMP
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BMP

Specification(s)

Check if
Used

Implementation Schedule

Date to be Implemented Throughout
Construction

Sediment Retention Fiber Rolls SB_EPECS (N/A) X Location (Stations or MP) See Project
Drawings
Quantity of BMP See Project Drawings
Date to be Implemented
] Location (Stations or MP)
Quantity of BMP
Retain Sediment On-Site
BMP Specification(s) i(f;}[lfscelfi Implementation Schedule
- SD SPECS (212) Date to be Implemented
Sediment-Desilting Basin - il?ql))rawings (P-1-C, P-1-D, P- [] |Location (Stations or MP)
-SC-9 Quantity of BMP
Ret@ntion / De?tention Sg %ﬁfﬁig?ﬁ?}i’zﬁfc, b, Date t.o be ImPIemented
Sediment Basin(s) / Trap(s) 1-D, P-1-E, P-4-A, and P-4-B) [] [Location (Stations or MP)
- SC-10 Quantity of BMP
Date to be Implemented
[ ] |Location (Stations or MP)
Quantity of BMP

Establish Stabilized Construction Exits and Temporary Haul Roads

. . Check .
BMP Specification(s) FUsed Implementation Schedule
' Date to be Implemented
Street Svyeepmg and - SD SPECS (N/A) [] |Location (Stations or MP)
Vacuuming - SC-4
Quantity of BMP
Temporary Construction | - SO SPECS (104,205, and 212) Date to be Implemented
porary - SD Drawings (P-1-F) [ ] |Location (Stations or MP)
Entrances -SC-11 .
Quantity of BMP
Date to be Implemented
Temporary Roads i Sg_?gECS (104,107, 205, and 212) [ ] |Location (Stations or MP)
Quantity of BMP
- SD SPECS (621) Date to be Implemented
Entrance Outlet Tire Wash |- SD Drawings (P-3-E) [ ] |Location (Stations or MP)
-SC-13 Quantity of BMP
T S Date to be Implemented
emporary Stream - SD SPECS (602) . .
Crossing _NS-4 [ ] |Location (Stations or MP)
Quantity of BMP
Date to be Implemented
[ ] |Location (Stations or MP)
Quantity of BMP
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Insert any required additional text or tables here
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Section 3 - Good Housekeeping BMPs

All staging areas, material storage/stockpile sites, source sites, disposal/excess material/waste sites, haul roads,
temporary roads, construction entrances and exits, and any other disturbed soil areas not defined within the contract
documents must be approved by the Resident Engineer and have BMPs implemented prior to approved use. All sites
require appropriate erosion, sediment, and pollution prevention control BMPs installed prior to initiation of
construction and throughout the length of construction activities. The Contractor is responsible for attaching a record of
Environmental Clearance/Approvals and for obtaining any permitting for any Contractor designated sites, including
cultural resources, ESA, etc.

The following are material management practices that will be used to reduce the risk of spills or other accidental
exposure of materials and substances to stormwater runoff. For the purposes of this plan and for any ITD projects,
Hazardous Material is defined as “any material that poses harmful risks to human health and/or the environment.
Includes any hazardous or toxic substance, waste, pollutant, or chemical regulated under the CAA, CWA, TSCA,
and/or RCRA; a pollutant or contaminant as any substance likely to cause death, disease, abnormalities, etc. (CERCLA
Sec. 101(33)); or those listed in 40 CFR 302. For ITD purposes, petroleum, lead paint, asbestos, and other substances
will be considered hazardous materials, as identified in the scope of work™.

e An effort will be made to store only enough product required to complete the job

e All materials stored onsite will be stored in a neat, orderly manner in their appropriate containers and, if
possible under a roof or other enclosure that minimizes contact with stormwater

Products will be kept in their original containers with the original manufacturer’s label

Substances will not be mixed with one another unless recommended by the manufacturer

Whenever possible, all of the product will be used up before disposing of the container

Manufacturer’s recommendations for proper use and disposal will be followed

The site superintendent will inspect daily to ensure proper use and disposal of materials

Tanks containing fuel will have secondary containment installed to contain any spilled material

Material Handling and Waste Management in Staging Areas

BMP Specification(s) Cl{ljescelzllf Implementation Schedule
~SD SPECS (107) .
Staging and Materials Site - SD Drawings (P-1-D, %4 Date to be Implemented Throughout Construction
Management 57\_/?\/_1% and P-5-A) Location (Stations or MP) TBD
- Date to be Implemented Throughout Construction
Solid Waste Management SD SPECS (N/A) X . p £
- WM-6 Location (Stations or MP) TBD
- Date to be Implemented
Concrete Curing SD SPECS (N/A) [] i p
- NS-12 Location (Stations or MP)
Material and Equipment Use Over |- SD SPECS (N/A) [ Date to be Implemented
Water - NS-13 Location (Stations or MP)
- Date to be Implemented
Concrete Finishing IEIB ?ZECS (N/A) [] i p
- No- Location (Stations or MP)
Structure Demolition-Removal - SD SPECS (N/A) [ Date to be Implemented
Over or Adjacent to Water -NS-15 Location (Stations or MP)
- Date to be Implemented Throughout Construction
Material Delivery and Storage SD SPECS (N/A) X ) p &
- WM-2 Location (Stations or MP) TBD
) - SD SPECS (N/A) Date to be Implemented Throughout Construction
Material Use X ) )
- WM-3 Location (Stations or MP) TBD
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BMP Specification(s) Cl{ljescelzlf Implementation Schedule
- Date to be Implemented
Stockpile Management SD SPECS (N/A) ] ) p
- WM-4 Location (Stations or MP)
0 Date to be Implemented
Location (Stations or MP)

Solid and source site materials, excess materials, hazardous materials, vehicle equipment and maintenance, sanitary
waste management, and waste in general shall be managed at designated staging and waste areas. Staging and waste
areas should be located a minimum of 150-ft away from any water feature (including irrigation amenities or domestic
water sources) or areas susceptible to stormwater or surface water movement.

Solid and source site materials, include but are not limited to, dedicated asphalt or concrete plants (where the
manufacturing of asphalt or concrete will occur on-site), gravel pits, stockpiles, source sites, general construction
materials, and excess materials. The Contractor shall use an approved licensed solid waste management company. The
Contractor shall reuse and recycle trash, source materials, construction materials, and construction debris unless it is
not usable. If it is not usable or cannot be recycled it will be considered solid waste. All solid waste materials, with the
exception of source materials, will be collected and disposed of in a securely lidded dumpster and shall be covered and
secured at night and during all precipitation events. Any leaky solid waste dumpster must be exchanged or replaced
within 24-hours of confirmation. Collection and proper disposal of all leaking materials shall be the responsibility of
the Contractor.

The Contractor shall arrange an adequate solid waste disposal schedule to ensure that there is adequate solid waste
disposal capacity on-site at all times and that dumpsters do not overflow and are emptied on a regular basis. All solid
waste materials shall be removed from the project site throughout the duration and after the project is completed. Solid
waste materials shall not be buried, burned, or discharged from the site.

Designate Washout Areas

BMP Specification(s) C}gscelzlf Implementation Schedule
Date to be Implemented
Liquid Waste Management %],)MSLI:]IECS (N/A) [ ] [Location (Stations or MP)
Quantity of BMP
- SD SPECS (N/A) Date to be Implemented
Concrete Waste Management |- SD Drawings (P-5-B) [ ] [Location (Stations or MP)
- WM-9 Quantity of BMP
- SD SPECS (621) Date to be Implemented Throughout Construction
Entrance/Outlet Tire Wash - SD Drawings (P-3-E) X] |Location (Stations or MP) TBD
-SC-13 Quantity of BMP TBD
Date to be Implemented
[ ] [Location (Stations or MP)
Quantity of BMP

Concrete waste procedures and practices are designed to minimize or eliminate the discharge of concrete waste
materials to the storm drain systems or to watercourses. A wash station may also be required to prevent transporting
noxious weeds and contaminated soils from a contaminated site to an uncontaminated site or road surface.

Covering or containing hazardous materials or washing contaminated equipment may be required. All vehicle and
equipment cleaning and maintenance shall occur in a designated staging site/area and include a water pollution control
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equipment wash down area that shall have secondary containment and protection through the use of berms or other
erosion and sediment controls or BMPs to reduce or eliminate discharges of pollutants.

The Contractor shall avoid mixing excess amounts of fresh concrete or cement mortar on-site. Storage of dry and wet
materials associated with concrete should be located a minimum of 150-ft upslope of any water feature (including
irrigation amenities or domestic water sources) or area susceptible to stormwater or surface water movement. The
Contractor shall Never dispose of concrete, grout, or cement mortar washout into a watershed, water feature, or area
susceptible to stormwater or surface water movement. Wash out concrete transit mixers only in designated washout
areas. The Contractor shall design a temporary concrete washout station (s) as per ITD Standard Drawing P-5-B. All
hardened concrete, grout, or cement mortar waste, including waste generated during equipment cleaning and QA/QC
testing, shall be collected and transported to an approved licensed solid waste disposal/processing or recycling site by
the Contractor.

Establish Proper Equipment/Vehicle Fueling and Maintenance Practices

BMP Specification(s) C}[lfscelzllf Implementation Schedule
Vehicle and Equinment - SD SPECS (N/A) Date to be Implemented Throughout Construction
Fueling qup - SD Drawings (P-5-E) X] |Location (Stations or MP) TBD
-NS-9 Quantity of BMP TBD
Vehicle and Eau Date to be Implemented Throughout Construction
ehicle and Equipment - SD SPECS (N/A) . .
Maintenance NS-10 X] |Location (Stations or MP) TBD

Quantity of BMP TBD
Date to be Implemented

Location (Stations or MP)

Quantity of BMP
Date to be Implemented

[ ] |Location (Stations or MP)
Quantity of BMP

- SD SPECS (N/A) 0

Pile Driving Operations _NS-11

Drip pans and drip cloths shall be used to drain and replace fluids. Spill prevention kits shall be located on site at all
times and readily available in case of a leak, spill, or discharge and used when needed to contain and minimize
unwanted and unnecessary leak, spill, or discharge impacts.

Fueling activities should be located at least 150° away from surface water features. If site features do not allow this
minimum setback, additional controls may be necessary. Additionally, if more stringent standards are required by
permitting agencies or local entities, those standards shall be met.

Vehicles and construction equipment shall be monitored for leaks and receive regular preventative maintenance, and
fueled on site using a portable service truck with a portable fuel tank or temporary storage tanks. Fueling shall occur
within a hazardous materials containment staging area as approved by the Resident Engineer.

Fueling and/or Maintenance Activity Practices to be Implemented to Control Spills and/or Exposure to Stormwater
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Add additional rows as needed by hitting Tab in the last cell of the table

Sanitary Waste BMPs
BMP Specification(s) Cllljescelzilf Implementation Schedule
Date to be Implemented
Sanitary-Septic Waste Management i %],)MS IIISCS (N/A) [ ] |Location (Stations or MP)

Quantity of BMP

Sanitary and Septic Waste procedures and practices are used to minimize or eliminate the discharge of construction site
sanitary/septic waste materials to the storm drain system or to watercourses. Sanitary/septic waste management
practices are implemented on all construction sites that use temporary or portable sanitary/septic waste systems.
Temporary portable toilets from an approved licensed sanitary waste company shall be used during the duration of the
project and maintained and cleaned as needed. Portable toilets shall be located at designated staging areas and have
secondary containment in case of a leak, spill, or discharge. All sanitary waste will be collected from the portable units
a minimum once per week. Placement and removal of all portable toilets shall be the responsibility of the Contractor.

Contaminated Soil BMPs

. . Check .
BMP Specification(s) if Used Implementation Schedule
- Date to be Implemented
Contaminated Soil Management SD SPECS (N/A) [] . p
- WM-8 Location (Stations or MP)

Prior to construction or soil disturbance, ITD shall inspect the site for physical contamination. During the construction
phase, if the Contractor detects evidence of contamination, or encounters leaks, spills, or discharges are detected,
contaminated soils and water should be contained and held for testing whenever contamination is suspected. Any
specific contaminant known to exist or that is discovered on site and which has contaminated soil or has the potential to
contaminant soil and/or drainages or water features (including irrigation amenities or domestic water sources) shall be
reported to the Resident Engineer immediately. The Resident Engineer will coordinate clean-up of contaminated soils
with the Idaho Communications Center (Statecom) at 1-800-632-8000.

Allowable Non-Stormwater Discharge Management and Equipment/Vehicle Washing

Non-stormwater (dust control water, water used in road grading, irrigation drainage, springs or ground water
dewatering, etc) may combine with stormwater and be present in the discharge at this site. All water shall be treated in
the same manner as stormwater runoff. The same BMPs used in this PPP for stormwater runoft shall be implemented to
reduce non-stormwater impacts and limit non-stormwater discharges. The use of soap, solvents, and degreasers is
specifically prohibited for cleaning use. Uncontaminated water discharge from dust control, dust abatement activities,
and water used in road grading or excavation activities and compaction shall not reach waters of the United States.

The following incidental non-stormwater from the sources marked below may combine with stormwater and be present in the
discharge at this site.

[] Hydrant or Water Line Flushing

[ ] Vehicle Wash-Down Water

X] Dust Control Water

[] Irrigation Drainage (including landscape)

[ ] Spring or Groundwater

ITD 2788 (Rev. 04-18) Page 16 of 28



Pollution Prevention Plan 3200 N Safety Improvements, KN23886

[ ] Air Conditioner Condensate

[ ] Uncontaminated Foundation or Footing Drains

X] Pavement or Building Wash Water

[] Uncontaminated Excavation Dewatering (without detergents)
[ ] Potable Water

[] No Known Non-Stormwater Sources Apparent

List allowable non-stormwater discharges marked above and the measures used to eliminate or reduce them and to prevent them
from becoming contaminated:

Allowable Non-Stormwater Discharges Measures to be Implemented to Eliminate or Reduce Contamination

Dust control water will only be placed when necessary and not placed with
sufficient volume to generate run off

Pavement Wash Water will only be used when necessary to clean existing
Pavement Wash Water pavement and new sidewalks. Storm drain inlet protection will be in place to
catch any sediment that is mobilized during this process

Dust Control Water

Add additional rows as needed by hitting Tab in the last cell of the table

Non-Stormwater BMPs

. . Check .
BMP Specification(s) if Used Implementation Schedule
- Date to be Implemented
Water Conservation Practices SD SPECS (106 and 205) |:| ) p
-NS-1 Location (Stations or MP)

Date to be Implemented

Location (Stations or MP)
Date to be Implemented Throughout
Construction

- SD SPECS (N/A)

Dewatering Operations _NS-2

Paving and Grinding Operations | SD SPECS (203)

- NS-3 _ ,
Location (Stations or MP) TBD

Potable Water-Irrigation - SD SPECS (N/A) Date to be Implemented

Management - NS-7 Location (Stations or MP)

Date to be Implemented Throughout
Construction

- SD SPECS (N/A)
Vehicle and Equipment Cleaning |- SD Drawings ()

-NS-8 Location (Stations or MP) TBD
. - SD SPECS (N/A) Date to be Implemented
Freeze Reduction . .
- NS-16 Location (Stations or MP)
- SD SPECS (N/A) Date to be Implemented
Snow Management ] i
- EC-15 Location (Stations or MP)
- Date to be Implemented
Snow Accumulation Management | - ]SE]():?EECS (N/A) P

Location (Stations or MP)
Date to be Implemented

Location (Stations or MP)

N = Y O =
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Spill Prevention and Control BMPs

AIlL ITD projects shall follow the Idaho Hazardous Materials/WMD Incident Command and Response Support Plan and
ITD Incident Management Plan. In addition, a project Spill Plan shall be provided by the Contractor, and should be
included in Appendix B. The ITD BMPs listed below also contain guidance on waste management, spill prevention
and control, and cleanup.

BMP Specification(s) Cl{ljescelzlf Implementation Schedule
Date to be Implemented Throughout
Spill Prevention and Control EK][)MSLI;ECS (N/A) R Construction
Location (Stations or MP) TBD
- SD SPECS (N/A) Date to be Implemented
Hazardous Waste Management [] ) .
- WM-7 Location (Stations or MP)
IMlicit Connection-Illegal Discharge |- SD SPECS (N/A) ] Date to be Implemented
Detection and Reporting - NS-6 Location (Stations or MP)

] Date to be Implemented
Location (Stations or MP)

Per 40 CFR 112, if petroleum products stored at the construction site aggregate 1,320 gallons or more, a Spill
Prevention, Control, and Countermeasure Plan (SPCC) plan will be required.

Section 4 - Permanent Erosion or Sediment Control BMPs

Permanent erosion and sediment control BMPs shall be designated and referenced on the project bid plans in
association to their placement locations and amounts, lengths, and types used and as specified by the Engineer. The
following permanent erosion and sediment control BMPS or combination of control BMPs will be installed and used to
collect, retain, and treat stormwater runoff and pollutant discharges and to provide permanent stabilization of disturbed
soils per ITD PPP requirements. In the table provided below, check the boxes of the BMPs that will be used on your
project and insert implementation/installation times. Delete the BMPs that will not be used, or leave unchecked.

BMP Specification(s) C%es(z:llf Implementation Schedule
Channel Protection - -SD SPECS (212) Date t.o be Implemented
Check Dams 183]8 lDrawmgs (P-2-B) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Sheet Flow to Buffers IS,ISSPECS (N/A) [] Location (Stations or MP)
Quantity of BMP
Channel Profection. _SD SPECS (212 and 624) Date to be Implemented
. . - SD Drawings (P-2-A and P-2-C) [ ] |Location (Stations or MP)
Flexible Liners _PC3
Quantity of BMP
Date to be Implemented
C s - SD SPECS (209 and 623)
Channel PI.‘O'[CCUOH Rigid SD Drawings (P-2-D) [] Location (Stations or MP)
Channel Liners _PC-4
Quantity of BMP
- SD SPECS (205, 209, and 212) Date to be Implemented
Dikes and Berms - SD Drawings (P-1-E and P-1-F) |:| Location (Stations or MP)
- PC-5 Quantity of BMP
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BMP Specification(s) C?fscszlf Implementation Schedule
Date to be Implemented
Dry Swale IS,](?EPECS (N7A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Wet Swale IS,](?EPECS (N7A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Geosynthetics IS,](::)_SPECS (640 and 718) |:| Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Surface Sand Filter IS,B_SPECS (N/A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Subsurface Sand Filter IS)]S?(];ECS (N/A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Perimeter Sand Filter IS,B?;ECS (N/A) [ ] |Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Organic Filter IS)B%ECS (N/A) [ ] [Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Pocket Sand Filter IS)B%ECS (N/A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Bioretention IS)B%:ECS (N/A) [] Location (Stations or MP)
Quantity of BMP
- g?g)SPECS (212, 608, 609, 640, 711, Date to be Implemented
Inlet-Outlet Protection - SD Drawings (D-1-A, D-1-B, P-1- [] Location (Stations or MP)
_ ﬁé’l‘;'H’ and P-2-F) Quantity of BMP
Date to be Implemented
Interceptor Ditches IS)](??EECS (208 and 209) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Retaining Walls IS)]é%PECS (210 and 512) |:| Location (Stations or MP)
Quantity of BMP
- SD SPECS (205 and 212) Date to be Implemented
Stormwater Basins - SD Drawings (P-1-C and P-4-A) [] Location (Stations or MP)
- PC-18 Quantity of BMP
Date to be Implemented
Extended Detention Basin |- SD SPECS (N/A) [] |Location (Stations or MP)

with Micropool

-PC-19

Quantity of BMP

ITD 2788 (Rev. 04-18)

Page 19 of 28




Pollution Prevention Plan

3200 N Safety Improvements, KN23886

BMP Specification(s) C?fscszlf Implementation Schedule
Date to be Implemented
Wet Basin IS)](?S(I;ECS (N7A) [] Location (Stations or MP)
Quantity of BMP
Wet Extended D ' Date to be Implemented
et Extended Detention - SD SPECS (N/A) I:' L . .
. ocation (Stations or MP)
Basin - PC-21
Quantity of BMP
Date to be Implemented
Shallow Wetland IS,](::);PECS (N7A) [ ] [Location (Stations or MP)
Quantity of BMP
Extended D ' Date to be Implemented
xtended Detention - SD SPECS (N/A) . .
Shallow Wetland _PC-23 [] Iéocatlon (itatlons or MP)
uantity of BMP
Date to be Implemented
Pond Wetland System IS,BEZECS (N/A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Pocket Wetland IS,BEEECS (N/A) [ ] |Location (Stations or MP)
Quantity of BMP
-SD SPEQS (605 and 609) Date to be Implemented
Sediment Control Box i /S\Dpl?g?}\;v H;ifi(PE-f]l)l\)F’ P-1-H, P-3- [ ] |Location (Stations or MP)
- PC-26 Quantity of BMP
Date to be Implemented
Infiltration Trench §8§7PECS (N/A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Infiltration Basin IS)]8§8PECS (N/A) [] Location (Stations or MP)
Quantity of BMP
- SD SPECS (208, 212, 409, 606, 607,
Slope Drains - Chutes - and 609) Date to be Implemented
Flumes - SD Drawings (D-1-A, D-1-B, and [] Location (Stations or MP)
P-2-D) .
_PC29 Quantity of BMP
Rock A  Mulch Date to be Implemented
ock Armor / Mulch — - SD SPECS (N/A) . .
Turf Reinforced Mat -PC-30 [] IQdocatl.on (it;tll\:;ls or MP)
uantity o
- SD SPECS (205) Date to be Implemented
Serrations / Roughening - ITD Design Manual Sec. 5.6 [[] |Location (Stations or MP)
- PC-31 Quantity of BMP
- SD SPECS (205) Date to be Implemented
Terraces / Benching - ITD Design Manual Sec. 5.6 [ ] |Location (Stations or MP)
- PC-32 Quantity of BMP
Date to be Implemented
Topsoil Management - SD SPECS (213 and 711.09) [] Location (Stations or MP)

-PC-33

Quantity of BMP
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BMP Specification(s) C%escszlf Implementation Schedule
Date to be Implemented End of
Construction

Location (Stations or MP) As needed by

- SD SPECS (621, 711.05, 711.12, |X| Contractor to Stabilize Site

Vegetation-Seeding 711.06) i
_PC-34 Quantity of BMP As needed by Contractor to

Stabilize Site (would be included in cost of
Mobilization/Demobilization).

Date to be Implemented

Vegetation-Planting IS,](???ECS (620 and 711.06) [] Location (Stations or MP)
Quantity of BMP
Oual et/ Oil Date to be Implemented
Water Quality Inlet / Oi - SD SPECS (N/A) . .
Grit Separator -PC-36 [] Iéocatlf)n (iiifl)gs or MP)
uantity o
Date to be Implemented
Street Sweeping IS,](??EECS (N7A) [] Location (Stations or MP)
Quantity of BMP
Date to be Implemented
Deep Sump Catch Basin IS,](??;)ECS (N7A) [] Location (Stations or MP)
Quantity of BMP
Online S - Date to be Implemented
n-line Storage in Storm |- SD SPECS (N/A) : .
Drain Network (Vaults) -PC-39 [] IQ‘OCMI.OH (itgtll\:;s or MP)
uantity o
Date to be Implemented
Porous Pavements IS)](?‘S‘(I)’ECS (N7A) [] Location (Stations or MP)
Quantity of BMP
Pronti Manuf q Date to be Implemented
roprietary Manufacture - SD SPECS (N/A) . .
Systems _PC-41 [] Location (Stations or MP)

Quantity of BMP

Date to be Implemented
[] Location (Stations or MP)
Quantity of BMP

Section 5 - Inspection and Maintenance Requirements
Inspections
e Contractor shall inspect and maintain all structural and non-structural control measures for functionality as
required by the contract
e Conduct inspections using the inspection and corrective action log form in the Appendix

e Completed, certified, and executed Inspection Forms serve as a Corrective Action Log for ITD projects. These
forms should be retained along with this PPP in Appendix C

All BMP deficiencies identified during the inspection, or any inadequacies related to the PPP, must be corrected as
soon as possible but never later than 7 days after the inspection.
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Maintaining an Updated PPP Plan
Changes to the PPP must be documented and may include any one of the following:

Construction methods

Operation methods

Design of the project (including civil plan sheets)
In the field change orders

Maintenance or inspection procedures

Staging sites

Material source sites/stockpile sites
Disposal/excess material/waste sites

Haul roads, temporary roads, and locations where vehicles travel and enter or exit staging areas and construction
sites

Implementation and maintenance of BMPs
Stormwater discharge locations
Sequencing/scheduling changes
Impacts to wetlands or sensitive areas
Changes in personnel
All of these can result in the need for additional BMPs, and therefore a PPP update.

The sole objective of all modifications is to keep the PPP concurrent to existing on-the-ground conditions and to
eliminate erosion and sediment impacts, as well as other pollutant impacts that could potentially result from the project.
All modifications to the PPP shall be documented in Appendix C through the completion of inspections reports that
shall serve as the corrective action log on this project.

Section 6 - Recordkeeping
Low Erosivity Waiver

If this PPP is being prepared in lieu of a Stormwater Pollution Prevention Plan based on the applicability of obtaining a
Low Erosivity Waiver for the project, a copy of ITD, the Contractor, and any applicable local entity filing for a Low
Erosivity Waiver (LEW) should be included in Appendix D. Guidance on the applicability of the LEW on your project
can be found at the following website: http://water.epa.gov/polwaste/npdes/stormwater/Welcome-to-the-Rainfall-
Erosivity-Factor-Calculator.cfm

Attention should be given to the expirations date on the LEW.

Inspections

Completed, certified, and executed Inspection Forms serve as a Corrective Action Log for ITD projects. These forms
should be retained along with this PPP in Appendix C.
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Section 7 - Certification and Notification

LHTAC Representative's Printed Name Title Signature Approval Date
. LHTAC Environmental
Karissa Nelson .
Engineer

Contractor Certification Statement

As an operator, | certify that this Pollution Prevention Plan (PPP) narrative and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel properly gathered and
evaluated the information submitted. Based on my inquiry of the person or persons who manage the system, or those
persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge
and belief, true, accurate, and complete. As an operator, I certify that I understand requirements of the Clean Water Act
as it relates to my activities and will, to the maximum extent practicable, implement BMPs to minimize release of
pollutants into the environment.

Contractor's Printed Name Title Signature Date

Place all signed copies of the Subcontractor Certification/Agreement form in Appendix E.
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Appendices
Appendix A — PPP Plan Sheets and Site Maps
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Appendix B — Basic Spill Prevention and Control Plan Language

In addition to all the erosion and sediment control BMPs, non-stormwater BMPs, and good housekeeping BMPs
discussed in the this PPP plan, the minimum following information will be provided by the Contractor for Spill
Prevention and Cleanup:

1) Contact information for Contractor’s designated Spill Coordinator for the project. This person must have
authority to mobilize equipment, personnel, and materials in the event of a spill or discharge.

2) Documentation of training and/or education on spill response and cleanup.

3) Description of the location and content of spill kits on the project site.
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Appendix C — Executed Inspection Reports/Corrective Action Log
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Appendix D — Low Erosivity Waivers (if applicable)
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Appendix E — Subcontractor Certifications/Agreements

Subcontractor Certification for Pollution Prevention Plan
Project Number Project Name Operator(s)

As a subcontractor, you are required to comply with the Pollution Prevention Plan (PPP) for any work that you perform
on-site. Any person or group who violates any condition of the PPP may be subject to substantial penalties or loss of
contract. You are encouraged to advise each of your employees working on this project of the requirements of the PPP.
A copy of the PPP is available for your review at the office trailer.

Each subcontractor engaged in activities at the construction site that could impact stormwater must be identified and
sign the following certification statement:

I certify under the penalty of law that I have read and understand the terms and conditions of the PPP for the above
designated project and agree to follow the BMPs and practices described in the PPP.

This certification is hereby signed in reference to the above named project.

Company Name Address City State | Zip Code
Telephone Number Construction Service to be Provided
Printed Name Title Signature Date
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2024 BUY AMERICA INSERT

This document is intended as a Build America Buy America (BABA or BA) contract insert that includes
changes to the 2023 Standard Specifications for Highway Construction (SSHC), and the 2020 Quality
Assurance Manual (Dated 10/19).

REVISIONS TO THE 2023 SSHC

ON PAGE 11, SUBSECTION 101.04 — DEFINITIONS 02/24
Replace the definition of “Construction Material” with the following:

Construction Material. A Construction Material is an article, material, or supply that consists of only
one of the items listed, except for minor additions: non-ferrous metals; plastic and polymer-based
products (including polyvinylchloride, composite building materials, and polymers used in fiber optic
cable); glass (including optic glass); lumber (including treated wood, and untreated wood); Fiber optic
cable; Optical fiber; Engineered wood or drywall. To the extent one of the items listed above contains
as inputs other items listed above, it is nonetheless a Construction Material. For example, fiber optic
cable contains as inputs other items listed, such as glass and/or plastics, but fiber optic cable is
nonetheless a Construction Material.  Items specifically excluded from Construction Materials are
products that are primarily iron or steel (defined under Iron and Steel Products); cement and cementitious
materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Coatings
do not change the categorization of a Construction Material. Minor additions of articles, materials,
supplies, or binding agents to a Construction Material do not change the categorization of Construction
Material. For example, wax added to engineered wood should not disqualify the engineered wood from
categorization as a Construction Material. However, if before the engineered wood is brought to the work
site, it is combined with glass or other items or materials to produce a new product, which is not listed
above, the new product would be classified as a Manufactured Product, not a Construction Material.

ON PAGE 14, SUBSECTION 101.04 - DEFINITIONS 02/24
Add the following in alphabetical order:

Manufactured Product. Any product that is classified as an iron or steel product, or a Construction
Material is not a Manufactured Product. Cement and cementitious materials, aggregates such as stone,
sand, or gravel, or aggregate binding agents or additives, also cannot be classified as a Manufactured
Product. Otherwise, the following definition of Manufactured Product applies: Articles, materials, or
supplies that have been: a) Processed into a specific form and shape; or b) Combined with other articles,
materials, or supplies to create a product with different properties than the individual articles, materials,
or supplies.

2024 Buy America Insert April 9, 2024
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ON PAGE 59, 106.01.A.1 — IRON AND STEEL PRODUCTS 02/2024
Add the following after the first paragraph.

Iron or steel products means articles, materials, or supplies that consist wholly or predominantly of iron
or steel or a combination of both. “Predominantly of iron or steel” means that the cost of the iron and
steel content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the
cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings
utilized in the manufacture of the product and a good faith estimate of the cost of iron or steel
components.

ON PAGE 60, 106.01.A.1 — IRON AND STEEL PRODUCTS 02/2024
Delete the second sentence of the fifth paragraph and replace with the following:
Cost determination is based on supplier invoice costs.

ON PAGE 60, 106.01.A.2 - CONSTRUCTION MATERIALS 02/2024
Delete the first paragraph and replace with:

All Construction Materials must be produced in the United States. Produced in the United States is
defined below for each Construction Material.

(1) Non-ferrous metals. All manufacturing processes, from initial smelting or melting through final
shaping, coating, and assembly, occurred in the United States.

(2) Plastic and polymer-based products. All manufacturing processes, from initial combination of
constituent plastic or polymer-based inputs, or, where applicable, constituent composite
materials, until the item is in its final form, occurred in the United States.

(3) Glass. All manufacturing processes, from initial batching and melting of raw materials through
annealing, cooling, and cutting, occurred in the United States.

(4) Fiber optic cable (including drop cable). All manufacturing processes, from the initial ribboning
(if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. Al
manufacturing processes also include the standards for glass and optical fiber, but not for non-
ferrous metals, plastic and polymer-based products, or any others.

(5) Optical fiber. All manufacturing processes, from the initial preform fabrication stage through the
completion of the draw, occurred in the United States.

(6) Lumber. All manufacturing processes, from initial debarking through treatment and planing,
occurred in the United States.

(7) Drywall. All manufacturing processes, from initial blending of mined or synthetic gypsum plaster
and additives through cutting and drying of sandwiched panels, occurred in the United States.

(8) Engineered wood. All manufacturing processes from the initial combination of constituent
materials until the wood product is in its final form, occurred in the United States.

ON PAGE 60, 106.01.A.2 - CONSTRUCTION MATERIALS 04/2024
Add the following after the second paragraph:

The Engineer may allow small quantities of foreign or non-compliant Construction Materials, so long as
the total value of the foreign or non-compliant Construction Materials does not exceed the lesser of
$1,000,000 or 5 percent of the Total Applicable Project Costs for the project or where the Total Amount
of Federal Financial Assistance is below $500,000. “Total Applicable Project Costs” are defined as the
cost of iron/ steel, Construction Materials and Manufactured Products used in the project that are subject
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to a domestic preference requirement, including materials that are within the scope of an existing waiver.
“Total Amount of Federal Financial Assistance” includes federal funding provided for preliminary
engineering, right of way, and all construction contracts. For projects under a NEPA decision, include all
federal funding provided for all projects under that NEPA decision.

The Contractor must maintain and provide in .csv format for each estimate to the Engineer a running
total, listed by bid item and manufacturer, of the cost of Construction Materials not meeting the Buy
America criteria and a running total of the Total Applicable Project Costs (as defined in the paragraph
above). Invoices must be available for audit at any time and must be retained for a period of five years
from the date of substantial completion for the project. If the Contractor does not provide these costs for
each estimate, the estimate payment will not be made until the costs are supplied, or the Contractor
provides a written statement(*) that they are not going to supply these costs. The written statement will
include a statement from the Contractor acknowledging that they will not be able to incorporate any non-
compliant Construction Materials into the project. The Engineer needs to make sure the running total of
the Total Applicable Project Costs and the running total of foreign or non-compliant Construction
Materials are received prior to issuing each pay estimate and that the Contractor does not exceed the
Buy America threshold for non-compliant Construction Materials or have received the written statement
from the Contractor indicating they will not be providing the running total.

* The written statement must include the following sentence:
“As the authorized representative of the Contractor, by providing this written statement that | will not
be providing the running total for each estimate of the Total Applicable Project Costs, the Contractor
is acknowledging that non-compliant Construction Materials cannot be incorporated into the project.”

REVISIONS TO THE 2020 QUALITY ASSURANCE MANUAL (DATED 10/19)

Section 100.00.01 - Quality Control (QC) Producer
Delete the second sentence of the first paragraph and replace with:

Quality control of materials used in construction is the Contractor’s responsibility and is performed during
the production of the material and/or at the point of delivery.

Section 200 “Outline”
Revise Section 230.01 as follows:

230.01 General Provisions and Buy America.
230.01.01 General Provisions.

230.01.02 Buy America.

230.01.02.01 Iron and Steel Products

230.01.02.02 Construction Materials

Section 230.01 General Provisions
Delete Section 230.01 and replace with the following:
230.01 General Provisions and Buy America
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230.01.01 General Provisions

Standard Department certification forms will be used. The standard forms are:

o [TD-849 Geotextile and Geogrid

o [TD-851 Miscellaneous Iltems

e [TD-875 Non-Structural Concrete

o [TD-914 Steel and Iron, and Buy America

e [TD-915 Construction Materials for Buy America
o |TD-966 PG Asphalt Binder

o [TD-968 Cement/ Fly Ash

The standard forms must be completed in their entirety and be signed by the manufacturer's
representative who has quality control responsibility for the manufacture or fabrication of the material.

When required by the contract, QC test results must be attached to the specified standard form.
Certification does not preclude inspection, sampling, testing, or verification of certified test results of the
material received on the project. Project inspectors will review all certification results for specification
compliance before accepting the material. If the certified material is found to be outside acceptable
specification limits, the material is subject to rejection.

Each shipment of certified material must be visually inspected for obvious defects and shipping/handling
damage. Repair, reject, or replace damaged or defective material to the satisfaction of the Engineer.
Where feasible, simple measurements of specified properties should be spot-checked at least once per
project and recorded to verify certification. Examples would be length, mass per unit length, or thickness
of steel items.

Withdraw acceptance of material by certification when sample test or inspection results show the material
consistently fails to meet specifications requirements. Reestablishment of the certification acceptance
may be achieved through Department pre-testing, pre-inspection, and review of historical certification
records and test results of the material before its incorporation into a project. Additionally, the
manufacturer’s QA program may require revision and reevaluation by the Department.

230.01.02 Buy America

Buy America applies to any contract eligible for Federal Aid Highway funding within the scope of an
applicable NEPA finding, determination, or decision regardless of the funding source of such contracts if
at least one contract or phase of the project is funded with Federal-Aid highway funds. All permanently
incorporated steel and iron materials along with Construction Materials as established in Standard
Specification 106.A must be certified that they were manufactured in the United States of America
including application of a coating. Certification must be provided before incorporation of the materials
into the project. Materials that are only used or rented during the project construction, but not incorporated
into the work (temporarily installed), do not require certification.

230.01.02.01 Iron and Steel Products

The ITD-914 form will serve as Buy America Certification and be signed by a person having quality control
responsibility for the company that manufactures or fabricates the material. The ITD-914 will be sent with
mill tests reports attached, except as noted in the MTRs.
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Small quantities of steel and iron may be accepted without Buy American Certification, so long as its total
cost for the project does not exceed 0.1% of the contract amount or $2,500, whichever is greater. The
total cost of steel and iron includes the cost of the material plus the cost of transportation to the project
site, as evidenced by delivery receipt, but does not include labor cost involved in final assembly
performed on the project site.

If Department project staff or consultant inspectors discover that foreign iron and/or steel products are
incorporated into a federal-aid project that exceed the Buy America minimal use amount for iron or steel
(the greater of $2,500 or 0.1% of the contract value), the FHWA Idaho Division must be contacted to
resolve this after-the-fact discovery. All information on foreign iron and steel permanently incorporated
into a project that exceeds the minimal use amount must be presented to FHWA to determine the
appropriate resolution. The Department will not complete a project's Material’s Certification without
FHWA'’s resolution when the project is not compliant with Buy America. The Department has no authority
to complete such a resolution and cannot resolve Buy America compliance issues by use of non-Federal
funds.

230.01.02.02 Construction Materials

A Construction Material is an article, material, or supply that consists of only one of the items listed,
except for minor additions: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cable); glass (including
optic glass); lumber (including treated wood, and untreated wood); Fiber optic cable; Optical fiber;
Engineered wood or drywall.

To the extent one of the items listed above contains as inputs other items listed above, it is nonetheless
a Construction Material. For example, fiber optic cable contains as inputs other items listed, such as
glass and/or plastics, but fiber optic cable is nonetheless a Construction Material.

ltems specifically excluded from Construction Materials are products that are primarily iron or steel
(defined under Iron and Steel Products); cement and cementitious materials; aggregates such as stone,
sand, or gravel; or aggregate binding agents or additives.

Coatings do not change the categorization of a Construction Material. Minor additions of articles,
materials, supplies, or binding agents to a Construction Material do not change the categorization of
Construction Material. For example, wax added to engineered wood should not disqualify the engineered
wood from categorization as a Construction Material. However, if before the engineered wood is brought
to the work site, it is combined with glass or other items or materials to produce a new product, which is
not listed above, the new product would be classified as a Manufactured Product, not a Construction
Material.

Any product that is classified as an iron or steel product, or a Construction Material is not a Manufactured
Product. Cement and cementitious materials, aggregates such as stone, sand, or gravel, or aggregate
binding agents or additives, also cannot be classified as a Manufactured Product. Otherwise, the
following definition of Manufactured Product applies: Articles, materials, or supplies that have been: a)
Processed into a specific form and shape; or b) Combined with other articles, materials, or supplies to
create a product with different properties than the individual articles, materials, or supplies.
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For awards obligated on or after August 16, 2023, the Engineer may allow small quantities of foreign
Manufactured Products and Construction Materials, so long as the total value of the non-compliant
products does not exceed the lesser of $1,000,000 or 5 percent of the total applicable costs for the project
or where the total amount of federal financial assistance is below $500,000. “Total applicable project
costs” are defined as the cost of Construction Materials and Manufactured Products used in the project
that are subject to a domestic preference requirement, including materials that are within the scope of an
existing waiver. “Total Amount of Federal Financial Assistance” includes federal funding provided for
preliminary engineering, right of way, and all construction contracts. For projects under a NEPA decision,
include all federal funding provided for all projects under that NEPA decision.

The Contractor must maintain and provide in .csv format for each estimate to the Engineer a running
total, listed by bid item and manufacturer, of the cost of Construction Materials not meeting the Buy
America criteria and a running total of the Total Applicable Project Costs (as defined in the paragraph
above). ). Invoices must be available for audit at any time and must be retained for a period of five years
from the date of substantial completion for the project. If the Contractor does not provide these costs for
each estimate, the estimate payment will not be made until the costs are supplied, or the Contractor
provides a written statement(*) that they are not going to supply these costs. The written statement will
include a statement from the Contractor acknowledging that they will not be able to incorporate any non-
compliant Construction Materials into the project. The Engineer needs to make sure the running total of
the Total Applicable Project Costs and the running total of foreign or non-compliant Construction
Materials are received prior to issuing each pay estimate and that the Contractor does not exceed the
Buy America threshold for non-compliant Construction Materials or have received the written statement
from the Contractor indicating they will not be providing the running total.

* The written statement must include the following sentence:
“As the authorized representative of the Contractor, by providing this written statement that | will not
be providing the running total for each estimate of the Total Applicable Project Costs, the Contractor
is acknowledging that non-compliant Construction Materials cannot be incorporated into the project.”

The ITD-915 form serves as Buy America Certification for Construction Materials and must be signed by
a person having quality control responsibility for the company that manufactures the Construction
Material.

If Department project staff or consultant inspectors discover that foreign Construction Materials are
incorporated into a federal-aid project, the FHWA ldaho Division must be contacted to resolve this after-
the-fact discovery. All information on foreign Construction Materials permanently incorporated into a
project must be presented to FHWA to determine the appropriate resolution. The Department will not
complete a project’s Material’s Certification without FHWA's resolution when the project is not compliant
with Buy America requirements. The Department has no authority to complete such a resolution and
cannot resolve Buy America compliance issues by use of non-Federal funds.

Section 230.03 Steel.
Delete the last sentence of the first paragraph and replace with:
Steel will comply with 230.01.02 Buy America.

Section 230.07 Corrugated Metal Pipe and Corrugated Plate Pipe.
Add the following to the end of the second paragraph of the section:
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Additionally, a form ITD-915 will be submitted attesting that the aluminum pipe meets applicable Buy
America requirements for Construction Material (non-ferrous metals).

Section 230.08 Plastic Pipe.

Add the following to the end of the first paragraph of the section:
Additionally, a form ITD-915 will be submitted attesting that the plastic pipe meets applicable Buy America
requirements for Construction Material (plastic and polymer-based products).

Section 230.09 Geosynthetics.

Add the following to the end of the first paragraph of the section:
Additionally, a form ITD-915 will be submitted attesting that the geosynthetic meets applicable Buy
America requirements for Construction Material (plastic and polymer-based products).

Section 270.00 Minimum Testing Requirements (Table)

Use the Buy America Summary Table below for BA requirements and BA certifications of materials. Iron or
steel products are listed as “Fe”. Construction Materials as listed as “CM”. If the material is listed as a
possible Construction Material (CM), it is up to the manufacturer to either certify the product with the ITD-
0915, or submit the product through the Buy America Exemption Application for review by HQ Construction
and Materials for a possible exemption. Only products that are not by definition a Construction Material can
receive an exemption.
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Buy America Summary Table (Section 270)

Section Item Desc. Code'467 Form(s)?35° Comments
212 Slope Drain Fe, CM ITD-914, ITD-915
405 Pavement CM ITD-915
Reinforcement Fabric
503 GFRP BA N/A GFRP is a combination of glass and
polymers combined in a manufacturing
process. See notes 10 and 11.
503 GFRP BA N/A
504 Bolts, Nuts, Hardened Fe, CM [TD-914, ITD-915
Washers, DTI
504 Two Tube Curb-Mount Fe, CM TD-914, ITD-915
Railing
504 Pedestrian Bicycle Fe, CM ITD-914, ITD-915
Railing
504 Combination Pedestrian | Fe, CM [TD-914, ITD-915
Bicycle, and Traffic
Railing
505 Timber Piles CM ITD-915
507 Neoprene Bearing Pads | CM ITD-915
507 TFE/PTFE Bridge CM ITD-915
Bearing Pads
508 Corrugated Plate Pipe - | Fe, CM TD-914, ITD-915
Entire Section
511 Concrete CM ITD-915
Waterproofing Systems
- Types A, B
511 Concrete BA N/A Note, Type C Silanes and siloxane
Waterproofing Systems chemicals are not polymers and are not
- Types C, D Construction Materials. Type D is an
asphalt filled fabric laminate combined in
a manufacturing process and is not a
Construction Material.
511 Concrete CM ITD-915
Waterproofing Systems
- Types E
565 Backer Rod CM ITD-915
565 Location Spike Fe, CM ITD-914, ITD-915
566 Neoprene Seals - CM ITD-915
Compression Seal
Expansion Joint
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Buy America Summary Table (Section 270)

Section Item Desc. Code'467 Form(s)?35° Comments
567 Neoprene Seals - Strip | CM ITD-915
Seal Expansion Joint
578 Gaskets for Concrete CM [TD-915
Pipe
586 Utility Conduit Fe, CM ITD-914, ITD-915
586 Deck Inserts Fe, CM [TD-914, ITD-915
602-608 | Corrugated Metal pipe Fe, CM ITD-9142, ITD-915
and Pipe arches
602-608 | Structural Plate Pipe, Fe, CM ITD-914, ITD-915
Pipe Arches and Arches
602-608 | Pipe Underdrains Fe, CM [TD-914, ITD-915
(Metallic Coated
corrugated steel,
aluminum pipe,
corrugated PE drainage
tubing PVC Pipe.
602-608 | Abs or PVC or PE Pipe | CM ITD-915
602-608 | Metal Aprons Fe, CM ITD-914, ITD-915
602-608 | Gaskets for Concrete CM [TD-915
Pipe
602-608 | Rubber Gaskets for CM ITD-915
CMP
602-608 | Corrugated Metal Fe, CM TD-914, ITD-915
Embankment Protectors
609 Timber - Minor CM ITD-915
Structures
610 Wood Posts CM ITD-915
610 Gates Fe, CM ITD-914, ITD-915
610 Hardware for Barbed or | Fe, CM TD-914, ITD-915
Woven Wire Fence
612 Wood Post and Blocks - | CM ITD-915
Guardrail
612 Non - Wood Post and CM [TD-915
Block - Guardrail
612 Aluminum Rail and CM ITD-915
Fittings - Guardrail
612 Metal Terminal Section - | Fe, CM [TD-914, ITD-915
Guardrail
2024 Buy America Insert April 9, 2024
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Buy America Summary Table (Section 270)

Section Item Desc. Code'467 Form(s)?35° Comments
612 Impact Attenuator - Fe, CM [TD-914, ITD-915
Permanent - Guardrail
613 Crash Cushions CM [TD-915
616 Signs and Sign Support | CM ITD-915
Extruded Aluminum
616 Signs and Sign Support | CM ITD-915
Sheet Aluminum
616 Signs and Sign Support | Fe, CM [TD-914, ITD-915
- Steel and Aluminum
616 Signs and Sign Support | Fe, CM [TD-914, ITD-915
- Hardware for Signs
616 Plywood for Type E CM [TD-915
Signs
616 Signs and Sign Support | CM ITD-915
- Breakaway Wood
Posts
617 Aluminum Posts CM [TD-915
Delineators and
Mileposts
617 Aluminum Posts CM [TD-915
Delineators and
Mileposts Plates
617 Aluminum Posts CM [TD-915
Delineators and
Mileposts Reflector Unit
617 Aluminum Posts BAN/A Finished product undergoes
Delineators and manufacturing process to combine the
Mileposts Reflective sheeting and aluminum into one product
Sheeting so it is not a Construction Material. See
notes 10 and 11.
618 Right of Way Marker Fe, CM [TD-914, ITD-915
618 Brass Caps CM ITD-915
618 Reference Marker Fe, CM [TD-914, ITD-915
618 Project Markers Fe, CM TD-914, ITD-915 BA N/A if temporary
618 Reference Marker Fe, CM [TD-914, ITD-915 BA N/A if fiberglass is used. See notes
8, 10 and 11.
618 Witness Posts - Wood CM [TD-915
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Buy America Summary Table (Section 270)

Section Item Desc. Code'467 Form(s)?35° Comments
618 Witness Posts - BA N/A Fiberglass is a combined material and is
Fiberglass a Manufactured Product.
619 lllumination Poles and Fe, CM ITD-914, ITD-915
Bases
619 lllumination Fe, CM ITD-914, ITD-915
Components
623 Pre-formed expansion | CM ITD-915
Joint Filler Concrete
Slope Paving
625 Pre-formed expansion CM ITD-915
Joint Filler Joints
625 Neoprene Compression | CM ITD-915
Seal
630 Glass Beads CM ITD-915
630 Preformed CM ITD-915
Thermoplastic
634 Support Mailbox Fe, CM ITD-914, ITD-915
634 Mailbox Fe, CM ITD-914, ITD-915
640 Geosynthetics all CM ITD-915
materials
641 Biaxial Geogrid CM ITD-915
652 Underground Sprinkler | CM ITD-915
System - All ltems
656 Signal Poles and Mast | Fe, CM ITD-914, ITD-915
Arms Traffic Signal
Installation
656 Signal Components Fe, CM ITD-914, ITD-915
Traffic Signal
Installation
656 Signal Cabinet Electrical | BA N/A Electrical Components are a combination
Components Traffic of materials that are combined thru a
Signal Installation manufacturing process so they are not a
Construction Material. See note 10 and
1.
Notes:
1. Code Key: Fe = iron & steel, CN = Construction Material, BA N/A = Item determined not to apply to BA.
2. The ITD-914 applies to Iron and steel products only. There is no change to the Buy America certification process for Iron
and Steel.
3. This table makes additional requirements to the existing table only; the existing ITD-914 requirements for Iron and Steel

are not restated.
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Buy America Summary Table (Section 270)

Section Item Desc. Code'467 Form(s)?35° Comments

4.  Buy America requirements apply to all iron and steel items no matter what form of manufacturing or material
combinations are used.

5. The ITD-915 applies to Construction Materials only (eight listed items).

6. Besides Fe and CM, no other products/items are considered by the Department to be applicable to these Buy America
requirements.

7.  Field assembly does not constitute a manufactured process and does not necessarily preclude applicability to Buy
America requirements.

8. Wood products, even when treated, are considered Construction Materials.
Any justification denying applicability to the Buy America requirements is to be submitted on/with the ITD-915 form.

10. ltems consisting of a combination of two or more Construction Materials combined in a manufacturing process are not
Construction Materials.

11. ltems consisting of one construction material with something else in a manufactured process are not Construction
Materials.

Section 470.01 Exceptions.
In the sixth full paragraph, replace the sentence with:

Exceptions to the Buy America specification must be presented to FHWA for determination of a
resolution, see Section 230.01.02 Buy America.

2024 Buy America Insert April 9, 2024
Page 12 of 12



2023 Quality Assurance Special Provision for State Acceptance (2023 QASP SA) 12/7/2023

ON PAGE13, 15 AND 16, SUBSECTION 101.04 — DEFINITIONS

HMA Paving Quality Control Plan. A quality control plan specific to hot mix asphalt paving.

Quality Assurance. All planned and systematic operations to ensure that the operation, material, and/or
end product meets specifications. Quality assurance includes:

1. Approval and oversight of the Contractor’s quality control plan.

2. Review of inspector, sampler, tester, and laboratory qualifications.
3. Inspection for conformity with contract requirements.

4. Contractor quality control.

5. Acceptance.

6. Independent assurance.

7. Challenge resolution.

Quality Control Plan. The documentation, approved by the Department, of the program used by the
Contractor which specifies the actions, inspection, sampling, and testing necessary to keep production and
placement operations within specifications, including provisions to quickly determine when an operation
becomes out of control and those actions that the Contractor will take to restore compliance.

ON PAGE 36, SUBSECTION 105.03 - CONFORMITY WITH PLANS AND SPECIFICATIONS

Add after the first sentence:

For the quality characteristics of the items included in QASP SA Table 106.03-1, and subject to quality
level analysis, acceptance will be based on the requirements of the 2023 Quality Assurance Special
Provision for State Acceptance (2023 QASP SA).
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ON PAGE 61, SUBSECTION 106.03 - SAMPLES, TESTS, AND CITED SPECIFICATIONS
Delete this subsection and replace with the following:

106.03 Samples, Tests, and Cited Specifications.

The Engineer will accept material, based on inspection and test results, before the Contractor incorporates
material into the work. The Contractor may, with approval, incorporate material the Engineer cannot
routinely sample before delivery, at the Contractor’s risk. The Department will pay the Contractor for
material incorporated into the work if the material meets the sampling, testing, and certification
requirements.

Ensure the sampling and testing required by the contract, including references to WAQTC, ASTM,
AASHTO, and Idaho standard test methods are from the current edition at time of bid opening, except as
modified by the contract.

For testing performed on the Contractor’s behalf for plant mix designs, alkali-silica reactivity expansion, and
claim or dispute resolution, a professional engineer, licensed in the state where the testing will be
performed, will supervise testing reporting.

Ensure a safe means of sampling and testing. If safe means of sampling and testing is not provided, work
will be halted, at no additional cost to the Department. No material will be accepted after unsafe conditions
have been identified and the Contractor has been notified of the unsafe conditions, until corrective action
has been taken and the resumption of work is approved by the Engineer.

Ensure the individuals sampling and testing material and the testing facilities are qualified for the tests
performed.

Provide crushing, screening, and mixing plants with approved sampling equipment capable of operating
from the ground or a platform. Ensure the sampling equipment is capable of the following:

1. Moving at a constant rate across the width of the material falling from the discharge belt or chute.
2. Taking a representative sample of the material.

3. Conveying (e.g., slide, chute) the sample to the ground level where the sample can be safely and
conveniently collected.

The Contractor is responsible for the quality of construction and materials incorporated into the work. The
Contractor will perform all necessary quality control inspection, sampling, and testing and the Department is
responsible for acceptance testing and independent assurance (lA) testing. Sampling and testing costs are
included in the respective contract pay items. The Contractor is allowed to take the acceptance or IA
samples as long as the sample collection is witnessed by the Department. The Contractor may employ an
independent laboratory. The laboratory must follow the Contractor’s approved quality control plan. Make
all project records, including test results and all original source documentation for specified contract quality
requirements available for review and allow Department representatives immediate access to the testing
facilities during delivery and production hours.

The Contractor may observe the Department’s sampling and testing activities. If the Contractor observes a
deviation from the specified sampling or testing procedures, then the Contractor must describe the
deviation to the Department immediately and document the deviation in writing within 24 hours to preserve
their ability to challenge the sample.
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A. Material Subject to Statistical-Based Acceptance.

When specified in the contract, the Department will use the quality level analysis as specified in 106.03.B to
determine quality-based pay adjustments.

The Contractor and the Department will work cooperatively within their respective quality assurance (QA)
responsibilities to produce and document a high quality project, meeting or exceeding the quality
requirements of the contract.

1. The Department's Quality Assurance Responsibilities.

The Department is responsible for determining the acceptability of the work, approving and
monitoring of the Contractor’s quality control plan (QCP). The Department will perform acceptance
sampling, testing, and inspection for any element of the work to ensure Contractor compliance with
the QCP and contract requirements. The Department may also perform |A and verification
sampling and testing at any time.

Acceptance sampling and testing is the Department’s responsibility, unless alternate procedures
are specified. The Department is responsible for performing acceptance testing and for evaluating
the quality characteristics as specified in the QASP SA Table 106.03-1.

The Department will obtain all samples by utilizing stratified random sampling in accordance with
ldaho IR 148.

Rounding will not be permitted at any level of calculating acceptance test results. The final
reported value will be rounded to the nearest significant figure as specified in the QASP SA Table
106.03-1. ASTM E 29 does not apply.

The Department will provide official acceptance test results within 24 hours of receipt of the final
sample for the lot. The Department will not provide official acceptance test results before the
completion of the lot. Acceptance results and all original source documents/datasheets used
during material acceptance testing will be made available for review upon request.

Unofficial results before final review can be shared with the Contractor, if available. These results
must not be used for process quality control.

The Department will complete acceptance sampling, splitting, and testing as specified in the QASP
SA Table 106.03-1 using independent, stratified random samples. Approximately 2 of the sample
will be used for acceptance testing and the other ' retained for challenge testing. The challenge
samples must be secured with Department provided serialized security tape. All chain of custody
information must be documented on Department provided forms and samples must be stored in a
location only accessible by Department representatives.

a. Lot Description.

A lot is a specific quantity of material from a single source which is produced or placed by
the same controlled process. Acceptance tests will be grouped into lots by the Engineer.
Lot size will be determined by the Engineer using the following criteria:

i.  The minimum lot size is 3 tests for each quality characteristic. The minimum testing
frequency is specified in the QASP SA Table 106.03-1.

i. Alotis based on a work shift's production when the minimum lot size is achieved.
1. If the work shift is represented by less than 3 tests for any quality
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characteristic, the work shift will be combined with the following work shift
to form a lot.

2. If the final work shift is represented by less than 3 tests for any
quality characteristic, the final work shift will be combined with the
previous work shift to form a lot. A Superpave HMA acceptance
test strip is considered a lot.

2. The Contractor's Quality Control Responsibilities.

The Contractor is responsible for quality control for all work. The Contractor will not rely on the
Department’s acceptance testing results for their process quality control.

a. Quality Control Plan (QCP). The Contractor will develop, submit, and implement a QCP
that meets the requirements of Idaho IR 158, as approved by the Department, for each of
the materials included in QASP SA Table 106.03-1. A QCP for each of the materials, will
be submitted to the Department at or before the preconstruction conference. The
Department will provide the Contractor with approval or rejection of each QCP within 5
business days after receiving the QCP. Rejection of the QCP will require an additional 5
business days for re-evaluation. The QCP must be approved before that material is
incorporated into the work/project. The QCP, as approved by the Department in
accordance with ldaho IR 159, is binding upon the Contractor as a contract requirement.

i. QCP Amendments. Amend the QCP as necessary to conform to the current
operations and submit the amended QCP for the Engineer’s approval in
accordance with IR 158. The Engineer will review and provide approval or
rejection of the QCP amendment in accordance with Idaho IR 159 before the
amendment is implemented.

At a minimum, the QCP will consist of plans, procedures, responsibilities, authority, and an
organizational structure that demonstrates that an effective level of quality control will exist
resulting in the end product complying with the contract requirements. The Contractor will provide
all necessary quality control inspection, sampling, and testing to implement the QCP. The QCP will
include an organizational structure and reporting requirements that demonstrate that QC personnel
have sufficient independence to allow them to be primarily concerned with quality, as opposed to
schedule and budget.

The Department will not sample or test for process control or assist in controlling the Contractor’s
production operations. The Contractor will provide QC personnel and testing equipment capable of
providing a quality product that meets or exceeds the contract requirements. Continued production
of non-conforming work for a reduced price as determined by the Department, instead of making
adjustments to bring the work into conformance, is not allowed. The QCP will specifically include:

i.  Construction items covered by the QCP as specified in the contract.
i.  Sampling location and techniques.

ii. ~ Sampling plan.

iv.  Tests and test methods.

v.  Testing frequencies.

vi.  Testing forms.
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vii.  Inspection frequencies.
viii.  Detailed description of production and placement equipment and methods.
ix.  Detailed calibration processes and procedures for hot plants or mixing plants.
x.  Documentation procedures, including:
(1) Inspection and test records.
(2) Temperature measurements.

(3) Accuracy, calibration, or recalibration checks performed on production or
testing equipment.

The QCP will identify the Contractor’s QC personnel, including the company official ultimately
responsible for the quality of the work. The Department's QCP approval process may include
inspection of testing equipment and a sampling and testing demonstration by the Contractor's QC
personnel to assure an acceptable level of performance.

The Contractor will comply with the approved QCP and will take all other steps necessary to
assure a high quality project.

Failure by the Contractor to comply with the approved QCP will result in mandatory work
suspension until compliance.

The Contractor will maintain and make available, quality control charts (at a minimum, a run chart as the
material is being produced) for each quality characteristic to be used in the statistical analysis. Where
applicable, the run chart will be plotted with the material’s specification upper and lower limits for statistical
analysis.

B. Quality Level Analysis.

Quality level analysis will not be performed if the total quantity of material, except the test strip(s), based on
planned quantity, is less than the quantity computed for 3 tests at the frequencies specified in QASP SA
Table 106.03-1.

1. Statistical Analysis. Unless otherwise specified, quality levels and pay factors will be computed as
specified below:

a. Determine the unrounded arithmetic mean (X).

x = 2%

n
Where:

¥ = Summation.
Xi = Individual test value.
n = Total number test values.
b. Compute the unrounded sample standard deviation (S).

g — \/Z(Xi —X)?

n—1
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c. Compute the unrounded upper quality index (Qu).

USL — X
Qu = S

Where:
USL = Upper specification limit.

S = Standard deviation.

d. Compute the unrounded lower quality index (Qu).

X — LSL
QL= S

Where:
LSL = Lower specification limit.

S = Standard deviation.

e. Determine Py (percent within the upper specification limit, which corresponds to a given

Qu).

Pu=

100- (100x [ beta (X; " -1) dX)
0 2

Where:
Pu = Unrounded percent within upper limits.

i rl0.5 _ i rl0.5
A = Maximum [O, 0.5-Qyx 2(n—1)] X = Maximum [O, 0.5-Qyx 2(n—1)]
beta(X;n—1) = Beta distribution density with « = B =~ — 1 where a and
2 2

[ are parameters of the beta distribution.

If a USL is not specified, Py will be 100.

f.  Determine PL (percent within lower specification limit, which corresponds to a given Qu).
PL=100- (100 [* beta (X; " -1) dX)
0

2
Where:

PL = Unrounded percent within lower limits.

A= Maximum [0,05 - Qx n—s]

X =Maximum [0, 05-Q.x

2023 QASP SA - 12/7/2023

2(n-1)

)

beta(X; n - 1) = Beta distribution density with a= B="-1 where a and  are
z Zz

parameters of the beta distribution.
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If a LSL is not specified or the specification is zero, P, will be 100.

g. Determine the unrounded percent within limits (PWL) (i.e., the total percent within the
specification limits).

PWL = (Py + Py) - 100

h. Repeat steps 106.03.B.1.c through 106.03.B.1.g to calculate the PWL for each quality
characteristic.

2. Acceptance Criteria. The Engineer will accept a lot containing material that does not meet
specifications if the PWL is at least 40 for each of the quality characteristics. The Engineer must
reject a lot containing non-specification material, which does not obtain at least a PWL of 40 for
each quality characteristic. Remove rejected material, including those portions of the work in which
that material was incorporated, at no additional cost to the Department. The Contractor may reuse
the removed material if adjustments are made so the material meets the specifications.

If the PWL of a lot falls below 60 for any quality characteristic, stop production and/or delivery. A
corrective action plan must be submitted to the Engineer and approved. Production and/or delivery
may resume after the Contractor takes effective and acceptable actions to improve the production
quality as outlined in the approved corrective action plan. If resuming production involves a
significant change to the production process, as determined by the Engineer, stop the current lot
and begin a new lot.

The Contractor may elect to remove defective material and replace it with new material on an
entire lot basis, at no additional cost to the Department. The Department and the Contractor must
re-sample, retest, and re-evaluate the new lot for acceptance.

The Engineer may isolate and reject obviously defective material without regard to testing
procedures. The Contractor may isolate and reject obviously defective material during delivery and
production before acceptance testing.

3. Materials.

a. 301,303, and 635 Materials. The upper and lower specification limits (USL and LSL) for
gradations will be set based on the applicable requirements of 703 except as specified
below:

(1) Test results will not be included in the quality level analysis for fracture, sand
equivalent, cleanness value, 100 percent passing, or for any sieves where the
upper specification limit is 100 percent passing and the lower specification limit is
95 percent passing or greater.

The Engineer will use the lowest PWL computed for any 1 sieve as the basis of
acceptance for that lot. The average PWL will be used for payment.

b. 404 Material. When the lower specification limit is 0 percent and the upper specification
limit is less than 3 percent, the upper specification limit will be 3 percent for statistical
analysis. A 2 percent tolerance will be given for the percentage retained on the maximum
sized sieve provided that 100 percent of the material passes the next larger sieve size.
Only #4 and #8 sieves will be used for quality level analysis.

c. 405 Superpave Material. The upper and lower specification limits for Superpave quality
characteristics will be set by the limits established in 405.
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(1) For SP 2 aggregates, the lowest PWL for any 1 sieve will be used for acceptance
and pay factor calculations.

ON PAGE 62, SUBSECTION 106.07 —- TEST RESULT CHALLENGE RESOLUTION
Delete this subsection and replace with the following:
106.07 Test Result Challenge Resolution.

The Contractor and the Department may enter into a challenge resolution when the quality of a lot is
believed to be misrepresented.

The test result challenge process as specified in 106.07 will be exhausted in its entirety before other
dispute or claims processes are initiated as specified in 105.16, 105.17, 105.18, and 105.19. The intent of
challenge resolution is to resolve testing issues early, efficiently, and as close to the project level as
possible. The Contractor will waive their right to challenge test results if they fail to comply with the
requirements set forth in this subsection.

A. Initiation of a Challenge.

To request a challenge of acceptance test results, provide written notice, including all quality characteristics
and copies of original quality control source documentation, within 3 business days after receipt of the
acceptance test results. Failure to comply with these requirements in this subsection will bar either party
from any further administrative, equitable, or legal remedy.

1. The Contractor will waive their right to challenge if either of the following conditions occur:

i. The Engineer does not receive a written notice as specified within the time requirements
(i.e., 3 business days).

ii. The Contractor does not obtain the required number of the Contractor’s quality control tests
reported on forms established in the QCP at the frequency specified in QASP SA Table
106.3-1.

2. The Department will review the written notice and quality control documentation.
B. Challenge Resolution Process.
1. The Department and the Contractor will identify differences in procedures and equipment.

2. The Department and the Contractor will agree to a work plan for initiating resolution by a challenge
laboratory as specified in 106.07.C. or 106.07.D.

3. The Contractor can witness challenge testing.
C. Challenge of Material Not Subject to Statistical-Based Acceptance.

The challenge lab is the Department Central Materials Laboratory or a Department District Materials
Laboratory not associated with the District in which the acceptance testing is being performed. Splits of the
Department’s acceptance samples for the entire lot will be used for challenge testing. The challenge
samples will be tested for all quality characteristics used in the quality level analysis by the challenge
laboratory. The challenge laboratory results are final and the Engineer will use the challenge laboratory’s
test results for all quality characteristics for acceptance.

1. Ifthe Department’s acceptance test results indicate reject level material, and:
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The challenge laboratory test results indicate acceptable material, then the Department will
bear the cost of challenge laboratory testing.

i. ~ The challenge laboratory test results indicate reject level material, then the costs of
challenge laboratory testing will be deducted from any monies due or that may come due
the Contractor under the contract at the rate of $500.00 per sample.

For challenging of density properties, the Department’s acceptance cores will be retained for retesting. The
Contractor may request to observe challenge testing.

D. Challenge Laboratory Resolution of Material Subject to Statistical-Based Acceptance.

The challenge laboratory is the Department Central Materials Laboratory. The Central Materials Laboratory
may elect to choose another challenge laboratory as needed to accommodate testing timelines. Upon
challenge notification, the Department will arrange for testing of all challenged acceptance samples of the
lot in question. Splits of the Department’s acceptance samples will be used for challenge testing. The
challenge samples for the entire lot will be tested for all quality characteristics used in the quality level
analysis by the challenge laboratory. The challenge laboratory test results are final and the Engineer will
use the challenge laboratory test results of all quality characteristics for acceptance for the entire lot.

The Contractor may use challenge resolution for density when the density pay factor is less than 1.00. The
entire lot will be retested for density and used in the quality level analysis. A challenge resolution test will
be performed by obtaining cores in new, stratified random sample locations equal to the same number of
original acceptance tests. Sample locations will be identified by the Department using Idaho IR 148.
Sampling of cores will be performed by the Contractor and must be witnessed by the Engineer. Traffic
control and sampling will be performed by the Contractor. Challenge resolution may be performed
regardless of the sampling location being exposed to traffic. The challenge test results are final and the
Engineer will use the challenge test results for acceptance of the entire lot.

1. If the new composite pay factor results in a lower or equal composite pay factor for the lot in
question, then the costs of challenge testing, in addition to the cost of any work related to traffic
control performed for retesting at unit bid prices for the costs incurred, will be deducted from any
monies due or that may come due the Contractor under the Contract at the rate shown in Table
106.07-1 per sample in the challenged lot.

2. Ifthe new composite pay factor results in a higher composite pay factor for the lot in question, then
the Department will bear the costs associated with the challenge testing, and the cost of any work
related to traffic control performed for retesting at unit bid prices for the costs incurred.

Table 106.07-1 - Challenge Laboratory Testing Rates

Material Rate Per Sample
301 Granular Subbase $200
303 Aggregate Base $250
404 Cover Coat Material $300
635 Anti-Skid Material in Stockpile $300
405 SP 2 Mix Quality Characteristics $600
405 SP 2 Roadway Quality Characteristics $400
405 SP 3 Mix Quality Characteristics $600
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Material Rate Per Sample
405 SP 3 Roadway Quality Characteristics $400
405 SP 5 Mix Quality Characteristics $600
405 SP 5 Roadway Quality Characteristics $400

ON PAGE 91, SUBSECTION 108.04 - PRECONSTRUCTION AND PREOPERATIONAL
CONFERENCES

Delete #4 and replace with the following: :
4. A quality control plan as specified in 106.03.A.2.

ON PAGE 115, NEW SUBSECTION 109.09 - PAY FACTOR EQUATIONS
Insert with the following new subsection:

109.09 Pay Factor Equations.

The Engineer will determine a pay factor for each quality characteristic in an individual lot not rejected and
replaced, except as otherwise specified, for use in the basis of payment calculations.

With the exception of 405 pay items or reject quality level material, if any quality characteristic used in
calculating the pay factor for the lot falls below 60 PWL, all quality characteristics will be paid corresponding
to the lowest, unrounded PWL.

For 405 pay items, with the exception of reject quality level material, if any two quality characteristic used in
calculating the pay factor for the lot fall below 60 PWL, all quality characteristics will be paid corresponding
to the average two lowest, unrounded PWL.

A. 405 Mainline Density.
For mainline density, calculate the pay factor for each lot using the following formula:

_ (PWLoz —90) + [PWLg2 — 90|

55 + 0.5x (PWLoz > )
PFuwp = 100
N ((PWLoz —90)) + |(PWLoz2 — 90)| N (PWLoz —90) + |PWLoz — 90|
1000 1000
N (PWLos —90) + |PWLos — 90|
2000

Where:

PWLg, is the percent of material between 92.0 to 100.0% compaction.

PWLog3 is the percent of material between 93.0 to 100.0% compaction.

PWLo4 is the percent of material between 94.0 to 100.0% compaction.
B. All Other Quality Characteristics.

For all other quality characteristics calculate the unrounded pay factors for each lot using the following
equation:
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_ 55+40.5x(PWL)
— 100

PF
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ON PAGE 184, SUBSECTION 301.05 - BASIS OF PAYMENT
Add the following:

A. Granular Subbase Pay Factor. All acceptable material will be paid at contract unit price.

When RAP material is included in acceptable subbase, the natural material will be tested as specified in
301 and the blended material will be paid at contract unit price.

ON PAGE 188, SUBSECTION 303.05 — BASIS OF PAYMENT

Delete this subsection and replace with the following:

Calculation of Incentive/Disincentive. The incentive/disincentive dollar amount to be paid or deducted for

all ___aggregate type ___for base accepted by the Department will be computed using the following
formula:
PA303 = (PF303 —1) x Qi x P
Where:
PAso3 = Pay adjustment forall ____aggregate type __ for base in dollars.

PF303 = Per 106.B.3 and 109.09.
Qi = Quantity represented by individual lot (n).
P = Contract unit price.

The incentive/disincentive dollar amount to be paid or deducted for all aggregate type for base
in stockpile accepted by the Department will be computed using the following formula:

PAgripr 303 = (PFsrkpL3oz — 1) X Q; x P
Where:
PAsTkrL3os = Pay adjustment for all _____aggregate type ___for base in stockpile in dollars.
PFstkeL303 = Per 106.B.3 and 109.09.
Qi = Quantity represented by individual lot (n).
P = Contract unit price.
Note: The incentive may be a negative amount (i.e., a deduction from the total amount bid for the
item).
ON PAGE 208, SUBSECTION 404.05 - BASIS OF PAYMENT
Add the following:

If the aggregate pay factor is less than 0.75, the material may be allowed to be left in place with a price
adjustment if the finished product is found to be capable of performing its intended purpose. The price
adjustment will be 50 percent of the contract unit bid price multiplied by the total quantity of material with a
pay factor less than 0.75.

For surface treatment aggregate, the Engineer will use the lowest pay factor computed for any 1 sieve as
the pay factor for that lot.

Calculation of Incentive/Disincentive. The incentive/disincentive dollar amount to be paid or deducted for
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all cover coat material class accepted by the Department, excluding material in stockpile and
material with a pay factor less than 0.75 allowed to remain in place with a price adjustment, will be
computed using the following formula:

PA4os = (PFa0sa = 1) x Q x P
Where:
PAso4 = Pay adjustment for all cover coat material class ____in dollars.
PF404 = Per 106.B.3 and 109.09.
Qi = Quantity represented by individual lot (n).

P = Contract unit price.

The incentive/disincentive dollar amount to be paid or deducted for all cover coat material class in
stockpile accepted by the Department will be computed using the following formula:

PAstkpLa04 = (PFsTkpLaosa — 1) X Qi x P
Where:
PAstkpLe04 = Pay adjustment for all cover coat material class _____in stockpile in dollars.
PFstkpLa04 = Per 106.B.3 and 109.09.
Qi = Quantity represented by individual lot (n).
P = Contract unit price.

Note:  The incentive may be a negative amount (i.e., a deduction from the total amount bid for the
item).

ON PAGE 556, SUBSECTION 635.05 - BASIS OF PAYMENT
Add the following:

For anti-skid material, the Engineer will use the lowest pay factor computed for any 1 sieve as the pay
factor for that lot.

Calculation of Incentive/Disincentive. The incentive/disincentive dollar amount to be paid or deducted for
all anti-skid material accepted by the Department, excluding anti-skid defined as small quantity, will be
computed for each lot using the following formula:

PAe3s = (PFe3s —1) xQ, xP
Where:
PAg3s = Pay adjustmentin dollars.
PFe3s = Per 106.B.3 and 109.09.
Qi = Quantity represented by individual lot (n).
P = Contract unit price.

Note:  The incentive may be a negative amount (i.e., a deduction from the total amount bid for the
item).

2023 QASP SA - 12/7/2023 SHEET 13 OF 16



QASP SA Table 106.03-1 — Material Subject to Statistical Based Acceptance

1 test per 400 Tons

Quality Quality Control Plan by the Contractor Acceptance by the Department
Material Quality Characteristic Test Method Characteristic
Reported to Minimum Testing Frequency @ Minimum Testing Frequency @ Point of Sampling
1 test per 5,000 Tons
Gradation —703.11 FOP for AASHTO T 27 0.01% 1 test per 5,000 Tons From windrow or roadway
1 test per 5,000 Tons
301
Granular
Subbase 1 test per 5,000 Tons
. FOP for AASHTO T 176 1 test per 5,000 Tons .
Sand Equivalent (Alt, Method #2), Mechanical See Note 2. (pass/fail, o statistical analysis) From windrow or roadway
1 test per 5,000 Tons
FOP for AASHTO T 27 with 1 test per 1,000 Tons
. FOP for AASHTO T 11 o .
Gradation — 703.04 (use wash method for all gradation 0.01% 1 test per 1,000 Tons From windrow or roadway
1 test per 1,000 Tons
measurements)
303
Aggregate Base @ ] FOP for AASHTO T 176 1 test per 1.000 Tons 1 test per 1,000 Tons .
Sl el (Alt. Method #2), Mechanical SENEDE P (passifail, no statistical analysis) AT e
Fracture Count FOP for AASHTO T 335, Method 1 See Note 2. 1 test per 1,000 Tons J t.ESt o 1’.0(.)0 U6 . From windrow or roadway
(passifail, no statistical analysis)
FOP for AASHTO T 27 with 1 test per 400 Tons
Gradation - 703.06 FOP for AASHTOT 11 0.01% 1 test per 400 Tons Atpoint of loading to the
(use wash method for all gradation roadway
measurements) 1 test per 400 Tons
1 test per 400 Tons
404 Covgr Coat Cleanness Value ldaho IT 72 See Note 2. 1 Itest per 400 Tons . At point of loading to the
Material (passifalil, no statistical analysis) roadway
1 test per 400 Tons
1 test per 400 Tons
Fracture Count FOP for AASHTO T 335, See Note 2. 1 Itest per 400 Tons . At point of loading to the
Method 1 (passifalil, no statistical analysis) roadway

QASP SA -10/21/2019
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Continued —QASP SA Table 106.03-1 — Material Subject to Statistical Based Acceptance

Quality Quality Control Plan by the Contractor Acceptance by the Department
AEENE) R G e eSS [E=thice Cg:;ﬁggsttéc Minimum Testing Frequency @ Minimum Testing Frequency @ Point of Sampling
FOP for AASHTO T 168¢ and FOP for
Asphalt Content, Py © AASHTO R 47 and FOP for AASHTO T 308 0.01% 1 test minimum per 750 Tons 1 test per 750 Tons FOP for AASHTOR 97
and FOP for AASHTO T 329
FOP for AASHTO T 168() and FOP for
AASHTO R 47 and
Gradation(e FOP for AASHTO T 30 0.01% 1 test minimum per 750 Tons 1 test per 750 Tons FOP for AASHTOR 97 @
(use wash method for all gradation
measurements)
405 Superpave FOP for AASHTO T 335, By the Contractor as needed to control the
Class gpzpm @ Fracture Count Method 1 See Note 2. operation. 1 test minimum per 1,500 Ton NIA NIA
. FOP for AASHTO T 176 By the Contractor as needed to control the
Sand Equivalent (Alt. Method #2), Mechanical SeeNote2. | eration. 1 test minimum per 1,500 Tons NIA NIA
Mainline Density, MLD RO for ASHTO T 343 0.01% 1 test minimum per 375 Tons 1 test per 375 Tons © FOP for AASHTO R 97
Recycled Asphalt Pavement FOEéTDr Qﬁ%ﬂ;ﬁsﬁ d See Note 2. 1 test minimum per 1,500 Tons N/A N/A
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Continued —QASP SA Table 106.03-1 — Material Subject to Statistical Based Acceptance

Quality Quality Control Plan by the Contractor Acceptance by the Department
AEENE) R G e eSS [E=thice Cg:;ﬁggsttéc Minimum Testing Frequency @ Minimum Testing Frequency @ Point of Sampling
FOP for AASHTO T 168¢ and FOP for
Asphalt Content, P, © AASHTO R 47 and FOP for AASHTO T 308 0.01% 1 test minimum per 750 Tons 1 test minimum per 750 Tons FOP for AASHTOR 97 @
and FOP for AASHTO T 329
FOP for AASHTO T 30
Gradation © (use wash method for all gradation 0.01% 1 test minimum per 750 Tons 1 test minimum per 750 Ton FOP for AASHTOR 97 ©
measurements)
Maximum Specific Gravit FOP for AASHTO T 168¢ and FOP for . . o
GP p Y. | AASHTO R 47 and FOP for AASHTO T 209 0.001 1 test minimum per 750 Tons 1 test minimum per 750 Ton FOP for AASHTOR 97
mn (Bowl Method)
Bulk Specific Gravity of FOP for AASHTO T 168¢ and FOP for
C P ted Mix G y @ AASHTO R 47 and FOP for AASHTO T 312 0.001 1 test minimum per 750 Tons 1 test minimum per 750 Tons FOP for AASHTOR 97 ©
ompacted Mix, Gmo and FOP for AASHTO T 166 (Method A)
Effective Specific Gravity of - - o
405 Sﬁ,&irpave Combined Aggregate, Gee © WAQTC T™M 13 0.001 1 test minimum per 750 Tons 1 test minimum per 750 Tons FOP for AASHTOR 97 ©
ClaESP 35P 3,and Air Voids @ Nesign, Pa® WAQTC TM 13 0.01% 1 test minimum per 750 Tons 1 test minimum per 750 Tons FOP for AASHTO R 97 ©
M)
VMA @ Naesign © WAQTC T™M 13 0.01% 1 test minimum per 750 Tons 1 test minimum per 750 Tons FOP for AASHTOR 97 ©
Dust Proportion, DP € WAQTC TM 13 0.001 1 test minimum per 750 Tons 1 test minimum per 750 Tons FOP for AASHTOR 97 ©
FOP for AASHTO T 355 ® or
FOP for AASHTO T 343
Mainline Density (@ € For cores: FOP for AASHTO R 67; 0.01% 1 test minimum per 375 Tons 1 test per 375 Tons © Roadway ©
FOP for AASHTO T 166 Method A or
FOP for AASHTO T 331
FOP for AASHTO T 308 and - N/A N/A
Recycled Asphalt Pavement FOP for AASHTO T 30 See Note 2. 1 test minimum per 1,500 Tons
635 Anti-Skid FOP for AASHTO T 27 with FOP for 1 test per 1,000 Tons From crusher or if previous|y crushed,
Material in Gradation - 703.10 AASHTO T 11 (use wash method for all 0.01% By the Contractor as needed to control the 1 test per 1,000 Tons final stockpile location.
Stockpile @ gradation measurements) operation

Note: 1. Refer to the QA Manual minimum test requirements for minimum testing not included in QASP SA Table 106.03-1.
(@ If the total quantity of material is less than the minimum testing frequency for 1 test from QASP SA Table 106.03-1, acceptance will be as specified in the QA Manual Section 270.04.

" This material requires an approved quality control plan.
(@ If the total quantity of material is between 750 and 2,250 tons, the entire quantity of material will be considered a single lot and will be accepted as specified in 405.03.1.
2. This quality characteristic is not subject to statistical based acceptance. Refer to the QA Manual Table 275.01.1 for calculating and reporting requirements.
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2024 Special Provision for 405 Superpave Hot Mix Asphalt (for use with 2023 Spec Book) 11/29/2023

ON PAGES 209-234, SECTION 405 - SUPERPAVE® HOT MIX ASPHALT
Delete this section, in its entirety, and replace with the following:

405.01 Description. Construct 1 or more courses of Superpave hot mix asphalt (HMA) plant mix, including

leveling courses if applicable, on a prepared surface. References in this section also apply to warm mix
asphalt (WMA).

405.02 Materials. Provide materials as specified in:

AGIEUATE ...ttt bbb bbb 703
RS o] TR 702
ANti-StrPPING AQAIEIVE ...ttt 702
HYArated LIME ... e 720.06
Recycled Asphalt Pavement (RAP) ..ot 720.07
Test materials in accordance with the following applicable standard methods:

Particle Size Distribution of Aggregate ..o, FOP for AASHTO T 27

With Materials Finer than 75um (No. 200) Sieve

in Mineral Aggregate by Washing...........ccccovennncnncneenen. FOP for AASHTO T 11 Method A or B

Mechanical Analysis of Extracted Aggregate ...........ccoovvivnnncenniceenins FOP for AASHTO T 30

Preparing and Determining the Density of Hot Mix Asphalt (HMA)

Specimens by Means of the Superpave Gyratory Compactor............... FOP for AASHTO T 312
Superpave Volumetric Design for Hot Mix Asphalt (HMA).........cccoviinniiiinnes AASHTOR 35
Determining the Percentage of Fracture in

Coarse AGgregate ..........ouerreerenieeeeee e FOP for AASHTO T 335 Method 1
Percent Air Voids in Compacted Dense
and Open Bituminous Paving MIXIUIeS ............cccorernnieneen e AASHTO T 269
Theoretical Maximum Specific Gravity and
Density of Bituminous Paving Mixtures...........c.ccccoevenee. FOP for AASHTO T 209 Bowl Method
Bulk Specific Gravity of Compacted Bituminous
Mixtures Using Saturated Surface Dry Specimens................ FOP for AASHTO T 166 Method A
Pavement Straightedge ProCedures.............oeinnnciciie e ldaho IR 87
In-Place Density of Asphalt Mixtures by Nuclear Methods ...............cccco.ne. FOP for AASHTO T 355
Backscatter mode
Sampling Asphalt Mixtures after Compaction (Obtaining Cores).................... FOP for AASHTO R 67
Determining Volume of Liquids in Horizontal or Vertical Storage Tanks...............cccceene.. ldaho IT 120
Acceptance Test Strip for Hot Mix Asphalt (HMA) Pavement ... ldaho IR 125
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Sampling of AGGregate. .........uvvviiiiiiiiis i s FOP for AASHTO R 90
Standard Practice for Operating Inertial Profilers and

Evaluating Pavement Profiles ..o AASHTO R 57
Determining the Asphalt Binder Content
of Hot Mix Asphalt (HMA) by the Ignition Method ............ccccoovcinincnee. FOP for AASHTO T 308
Sampling ASPhalt MIXIUIES...........ouoireie et AASHTOR 97
(See QA Manual Section 270 for sampling method)
Reducing Samples of Hot Mix Asphalt to Testing Size........c.cccovvvvvererceene. FOP for AASHTO R 47
Moisture Content of Hot Mix Asphalt (HMA) by Oven Method...................... FOP for AASHTO T 329
Plastic Fines in Graded Aggregate and Soils By Use of the
Sand EQUIVAlENT TES ... e FOP for AASHTO T 176
Alternate Method #2, Mechanical, Pre-wet
Standard Method of Test for Compressive Strength of Hot Mix Asphalt..................... AASHTO T 167
Standard Test Method for Effect of Water on Compressive Strength
of Compacted Bituminous Mixtures (Immersion-Compression) ............cococevrereeenne ASTM D1075
(Replace ASTM D1074 and ASTM D2726 with AASHTO T 167 and AASHTO T 166)
Resistance of Compacted Asphalt Mixtures to Moisture-Induced Damage ................ AASHTO T 283
Uncompacted Void Content of Fine Aggregate, Method A ... AASHTO T 304
Mixture Conditioning of Hot-Mix Asphalt (HMA) ..o AASHTOR 30
Sampling Asphalt Materials.............coorirrrrrrrreere e FOP for AASHTO R 66
Determining Rutting Susceptibility of Asphalt Pavement
Mixture Using the Asphalt Pavement Analyzer (APA).......c.ccoovinniennicecnnn. AASHTO T 340
Superpave Volumetric MiX DESIGN .........cvvererireeeeeesre et AASHTO M 323
Evaluation of the Superpave Gyratory Compactor (SGC)
Internal angle of Gyration Using Simulated Loading ...........c.ccooeevnninnniininnnes AASHTO T 344

Standard Test Method for Flat Particles, Elongated Particles,
or Flat and Elongated Particles in Coarse Aggregate ...........c.cceuene ldaho FOP for ASTM D4791
(ratio of length to thickness equal to or greater than 5:1)

Bulk Specific Gravity and Density of Compacted Asphalt Mixtures

Using Automatic Vacuum Sealing Method.............cccovininicinncceiccs AASHTO T 331
Standard Practice for Rapid Drying of Compacted

Asphalt Specimens Using Vacuum Drying Apparatus ..........c.ccooeereeeererernnnnene AASHTOR 79
Standard Test Method for Maximum Specific Gravity and Density of

Bituminous Paving Mixtures Using Automatic Vacuum Sealing Method ................. ASTM D6857
Specific Gravity and Absorption of Aggregate

Using Automatic Vacuum Sealing Method..........c.ooeiviinniccece ldaho IT 144
Quantitative Extraction of Bitumen from Bituminous Paving Mixtures ........................ AASHTO T 164

Quantitative Extraction and Recovery of Asphalt Binder from
ASPNAIE IMIXTUTES ...ttt ees AASHTO T 319
2024 SP 405 Superpave HMA (use with 2023 Spec Book) 2



Lime for ASPhalt MIXTUTES........c.cueereieieeeieir sttt AASHTO T 303
Determination of Recycled Asphalt Pavement (RAP)

Aggregate Dry Bulk Specific Gravity (GSh) .........veeererrimereiinirreseee s ldaho IT 146
Standard Test Method for Automated Extraction of Asphalt Binder
From Asphalt Mixtures (Asphalt Analyzer TM) ... ASTM D8159

Standard Method of Test for Determination of Cracking
Tolerance Index of Asphalt Mixture Using the Indirect

Tensile Cracking Test at Intermediate Temperature ... ASTM D8225
Hamburg Wheel-Track Testing of Compacted Hot Mix Asphalt (HMA) ...................... AASHTO T 324
Stratified Random SamPliNg........coveiiiie e ldaho IR 148
SUPErPaVe MIX DESIGN ......ovoveeieiee ettt e Idaho IR 150
Superpave Mix Design Evaluation...............cooriniic s ldaho IR 151
HMA Quality Control Plan Development and Implementation ..............ccccoeverrrnnenee. ldaho IR 152
Split SaMPle COMPAIISON........c.oviie ettt serenenas ldaho IR 153
Nuclear Density Gauge COrrelation............ooeeiirrnneccs e ldaho IR 154
Procedures for Checking Asphalt Drum Mix Plant Calibrations ............c.cccovvevninencnene ldaho IR 155
Method for Determining Rolling
MMt ettt sttt ettt se et |daho IR 156
NCAT COrrection FACION........cceivieeieeerecis ettt serenenas ldaho IR 157
Evaluation and Approval of HMA PIants............cooiieercrsreere e ldaho IR 160

Provide Superpave HMA composed of a combination of aggregate, approved additives, mineral filler
(if required), RAP (if used), WMA additives or process (if used), and performance graded (PG)
asphalt binder material. Provide a job mix formula (JMF) reported on ITD-0774 and a Superpave
HMA pavement as specified and meeting the requirements in this section, 703, and 720.

Table 405.02-1 — Superpave Mixture Requirements

. SP 2 SP3 SP5
LA L (50 gyrations) | (75 gyrations) | (100 gyrations)

Design ESALs (@ (millions) <1 1<10 =10
Gyratory Compaction

Gyrations for Nin 6 7 8

Gyrations for Nges 50 75 100

Gyrations for Nmax 75 115 160
Relative Density, % Gmm @ Nini <90.5 <89.0 <89.0
Relative Density, % Gmm @ Ndes 96.0 96.0 96.0
Relative Density, % Gmm @ Nmax <98.0 <98.0 <98.0
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Air Voids, % Pa 40 40 40
Dust Proportion Range ®) 06-14 06-14 06-14
Voids Filled with Asphalt (VFA) Range, %

17" 64 - 80 64 - 75 64 - 75

1 65-78 65-75 65-75

% 65-78 65-75 65-75

o 65-78 65- 75 65- 75

le 6578 73-76 73-76

#4 67-79 6777 6777
Rut Depth, mm (© <10.0 mm <10.0 mm <10.0 mm
Stripping, passes @ 12,500 15,000 15,000
Cracking Test, IDEAL-CTingex © 80 (index value) | 80 (index value) | 80 (index value)

(@ The anticipated project traffic level expected on the design lane over a 20 year period. Regardless of the actual
design life of the roadway, determine the design ESALs for 20 years.

) For No. 4 nominal maximum size mixtures, the dust proportion is 1.0 to 2.0 for SP 2 mixes and 1.5 to 2.0 for SP 3
and SP 5 mixes. For coarse graded /s, %%, and % inch nominal maximum size mixtures, the dust proportion is
0.6 - 1.5. (Fine and coarse graded mixtures are defined in 703.05).

(©Maximum depth after specified number of stripping passes. The Hamburg must have passing test results in the mix

design.

@ Minimum number of passes with no stripping inflection point. The Hamburg must have passing test results in the mix

design.

) The Ideal-CT value and the associated data generated will be included in the mix design submittal; the data will
only be used for information.

Approved SP 3 mixes may be substituted for SP 2 mixes. Use the binder content corresponding to 3.5
percent air voids. Adjust the SP 3 mix binder content by selecting the binder content that achieves 3.5
percent air voids at 75 gyrations from the binder content versus air voids graph of the approved mix
design and target this binder content in the C-JMF. The SP 3 mix will be tested during production and
accepted as an SP 2 mix (i.e., measuring binder content and gradation) when a substitution is made
and the SP 2 VFA value will be used.

Use a QPL anti-stripping additive, if needed. Determine the amount of liquid anti-stripping additive or
lime required by performing AASHTO T 324 during the mix design development.

1) Warm Mix Asphalt (WMA). WMA is defined as HMA that is produced at a target discharge
temperature of 275 °F or less using QPL WMA additives or processes. WMA is allowed for
use. QPL WMA additives or processes may be used to facilitate mixing and compaction of
HMA produced at target discharge temperatures above 275 °F; however, such mixtures will
not be defined as WMA.

Use additives or processes from the QPL. Follow the supplier’s or the manufacturer’s
written instructions for additives and processes when producing WMA mixtures.

Use equipment and WMA technologies capable of producing an asphalt mixture that meet
specifications and is workable at the minimum placement and compaction temperature
desired, regardless of storage or haul distance considerations.
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Produce Superpave WMA by 1 or a combination of several QPL-approved technologies
including chemical, foaming, and organic processes.

The Department and the Contractor will prepare Superpave WMA field samples, as
recommended by the manufacturer’s representative, for WMA mixture testing.

2) Recycled Asphalt Pavement (RAP). The Department will allow RAP in the Superpave HMA.
Provide RAP as specified in 720.07. Produce the mixture as specified in 405. Select the
mass of RAP, the type of RAP, and the extent of RAP processing necessary to meet
specifications. The Department will not change specifications or the contract unit price if RAP
is used in the mixture.

If RAP material is to be used from the project, obtain a representative sample of material for the
mix design.

The mass of RAP used in Superpave HMA is the mass of asphalt binder, in
percent that the RAP contributes to the total mass of binder in the mixture.

Use the following equation to determine the percent of RAP
by weight of mix: X% = ¢ (a/b)
Where:
a = optimum asphalt content, percent in mixture to produce 4.0% air voids.

b = percent asphalt content in the RAP (from chemical extraction and/or FOP
for AASHTO T 308 burn with asphalt binder correction factor).

¢ = percent of RAP binder by weight of the total binder
desired in the mix. X = desired RAP percent by total weight
of mix.

The following is an example of the calculation:

Total RAP binder desired equals 17% of total binder in the mixture. If
RAP will contribute 5.1% asphalt content and the optimum asphalt
content is 5.8%, then:

X% =17% * (5.8/5.1) = 19.3% RAP percent by total weight of mix.
3. Recycled Asphalt Shingles (RAS). RAS is not allowed in any Superpave HMA.
4. Re-refined Engine Oil Bottoms (REOB). REOB is not allowed in any Superpave HMA.
5. Crumb Rubber Modifier (CRM). CRM is not allowed in any Superpave HMA.

405.03 Construction Requirements.

A. Specific Gravity of Aggregates and RAP. The Department will determine the bulk dry specific
gravity of aggregate, Gsh, apparent specific gravity of aggregate, Gsa, and water absorption (by
percent weight of dry aggregate) of the coarse and fine aggregate for each stockpile used in the
mixture using AASHTO T 85 and Idaho IT 144. The Department will evaluate the RAP Gsb, if used, by
determining the RAP Gse in accordance with Idaho IT-146. The Department will determine the specific
gravity of aggregates and RAP at a minimum of once a calendar year for each stockpile.
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1. Sampling Requirements. The date, time, and location of sampling will be agreed to by the
Engineer and the Contractor. The Contractor will sample the aggregate stockpiles and RAP
stockpiles to be used in the mix design in accordance with FOP for AASHTO R 90 and
reduce in accordance with FOP for AASHTO 76. Obtain samples from at least 6 distinct
locations within each stockpile. When project millings are used, obtain samples of the project
millings to be used in the mix design from the sampling location specified in the approved
HMA quality control plan. Sample, combine, and reduce the material for each stockpile to the
Department’s required material submittal size in the Engineer’s presence. Immediately give
possession of the samples to the Engineer.

2. Submittal Requirements. Provide blend sheets for the mixture proportions and submit the
following:

a. Aggregate Stockpile. For each aggregate stockpile, submit:
.. 100 pound minimum sample in clean 5-gallon plastic buckets with airtight lids.
(1) Each bucket must weigh no more than 50 pounds.
i. Asummary of all QC test data used to develop average stockpile gradation.

ii. A summary of all QC test data of Gsb, Gsa, and water absorption (by
percent weight of dry aggregate) of the coarse and fine aggregate produced
during stockpile production.

iv. Source number.

b. RAP Stockpile. For each RAP stockpile, submit:
.. 100 pound minimum sample in clean 5-gallon plastic buckets with airtight lids.
(1) Each bucket must weigh no more than 50 pounds.
i. AllQC test data used to develop average stockpile gradation.

ii. Report the asphalt binder/aggregate correction factor for asphalt binder and
gradation for each RAP stockpile as specified in 720.

3. Testing Timeframe. The Department will not begin testing until the complete submittal has
been received. The Engineer will provide the Contractor with an aggregate test report (i.e.,
ITD-802 form) within 7 business days after receiving the complete submittal package. Gsb
testing will be performed by either the Headquarters Lab or a District Lab. A Contractor’s
representative may be present during the Gsb testing, if requested. Retesting, at the
Contractor’s request, will require an additional 15 business days for re-evaluation. Additional
materials and additional information may be required from the Contractor. The Contractor may
request a retest only if the QC data submitted supports retesting.

The Contractor will use the established Gsb in the mix design calculation, the mix design report, and
for production paving testing.

The Engineer will use the established Gsb and Gsa during the mix design submittal evaluation,
acceptance test strip testing, production acceptance testing, and challenge testing.

If the Gsb changes during production more than 0.030, as determined by the Engineer, the Engineer
will notify the Contractor. The Engineer will establish a new Gsb and re-evaluate the mix design as
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specified in 405.03.B. All subsequent mix produced after the Contractor has been notified of the new
Gsb will use the newly established Gsb. If at any time testing indicates that Gsa is greater than or
equal to Gse and/or Gse is greater than or equal to Gsb (i.e., Gsa = Gse and/or Gse = Gsb) is not
true, production will be halted and a new Gsb will be established in accordance with this section.

Following bid award, and before HMA mix design submittal, small areas within the project site may be
milled to collect RAP for pre-mix design testing. Perform this work according to a 405.03.C. HMA quality
control plan, approved by the Engineer, including the plan and methods to sample and process RAP.

At a minimum, for pre-milling the HMA quality control plan will include:

1. An approved traffic control plan that will minimize disturbance to traveling public.

2. Identification of no more than 6 RAP sampling locations within the project site. Each
location must be less than 100 feet long with a maximum of 1 lane wide, unless otherwise
approved.

3. The milling depth of each location must not be deeper than that shown in the plans for each
location.

4. Patching plan.
5. Patch maintenance plan.

6. Detailed narrative of processing of milling and sampling locations to ensure representative
samples are obtained.

After processing, sample for Gsb and asphalt content testing in accordance with the FOP for AASHTO R
90 and

405.03.A.

B. Mix Design. Develop a Superpave mix design in accordance with Idaho IR 150 to determine the
appropriate combination of aggregate, approved additives, mineral filler (if required), RAP (if used),
WMA additives or process (if used), and performance graded (PG) asphalt binder material meeting
the requirements in 405, 703, and 720. The grade of asphalt is specified on the plans. Mix designs
will be designed with a minimum of three virgin stockpiles. The Contractor may also “bump” this PG
binder with the following restrictions: the selected PG binder may be one grade lower than the low PG
grade temperature. A binder may be selected one grade higher than the upper PG grade temperature
if it meets the intermediate testing (G*(sin 0)) of the specified binder grade. Binder
adjustments/"bumps” must meet the contract requirements at no additional cost to the Department.
(Examples: A specified PG 58-28 may be bumped to PG 58-34. A specified PG 58-28 binder may be
bumped to PG 64-28 if it meets the G*(sin d) requirements of the specified binder. A specified PG 58-
28 binder may be bumped to PG 64-34 if it meets the requirements of the specified binder.)

1. Approved Mix Design. A mix design must be approved before use using the following process:

a. Mix Design Submittal. Submit the mix design and all supporting documentation in
accordance with Idaho IR 150 a minimum of 5 business days before paving is
scheduled to begin. Email to mixdesigns@ITD.idaho.gov and submit to the Engineer.
Only 1 mix design per email notification will be accepted.

b. Mix Design Submittal Evaluation. The Engineer in conjunction with the District
Materials Engineer, the Construction and Materials section, and the Central Materials
Laboratory will evaluate the mix design in accordance with Idaho IR 151. The
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Engineer will provide the Contractor with written approval or rejection of the mix
design within 5 business days after receiving the full submittal package.

.. Mix Design Submittal Approval. Once the mix design submittal is
approved by the Department, and the FOP AASHTO T-308
correction factor samples have been submitted as per
405.03.B.3 the Contractor may proceed with acceptance test strip using
the JMF from the approved mix design submittal. The mix design will be
approved for use for up to 2 calendar years from the date of test strip
acceptance.

i. Mix Design Submittal Rejection. Rejection of the mix design will require:
(1) The mix designer will amend the mix design to address the items
noted in the notification of rejection. The Contractor will resubmit the
mix design as specifiedin 405.B.2. The Department will re-evaluate
the mix design for approval or rejection as specified in 405.B.3.

(2) Develop and submit a new mix design as specified in 405.B.

2. Approved Mix Design Expiration. An approved mix design, associated JMF, and any
associated C-JMF will be considered expired when one of the following situations occur (but
not limited to):

a

= 0o o O T

- @

More than 2 calendar year has elapsed from the time of test strip acceptance for the mix
design.

Changes in stockpile gradation.

Changes in aggregate specific gravity or absorption.

Changes in RAP specific gravity.

Changes in aggregate, RAP, or binder sources.

Aggregate does not meet physical requirements specified in 703.
Changes in additives, including a change in the dosage rates.
Repeated non-conformance as defined in 405.03.M.1.

3. The Contractor will use FOP AASHTO T-308 to prepare Minimum of 18 hand mixed JMF
correction factor samples and four “blank” samples for a Plant Mix design that will be used for
one year. The contractor must allow the Engineer to witness samples being prepared and
mixed. Each sample will be a virgin aggregate and virgin oil sample constructed to the same
NCAT blank proportion. A prebatch meeting will be held 48 hours before starting to mix the
samples. In addition to FOP AASHTO T-308 the Engineer will require the following:

a.

2024 SP 405 Superpave HMA (use with 2023 Spec Book)

Virgin aggregate will be graded per each individual sieve through the minus #200 or 95%
retained or greater whichever comes first,

Batch two individual virgin aggregate sample specimens. Perform FOP AASHTO T11
and FOP AASHTO T27 on the samples and determine the difference between target and
actual values. Determine what masses need to be adjusted to get back to the target on
each sieve size. Batch two more individual sample specimens using the adjusted masses,
repeat until washed gradation matches JMF.



c¢. RAP will not be added to the sample.
d. T-308 samples will target JMF blended gradation values and oil values.

e. Establish a correction Factor for each JMF. This procedure must be performed for every
ignition furnace on a project and for each JMF before any acceptance or verification
testing is started.

A new correction factor is required if the source or grade of the asphalt cement changes, if
a different ignition furnace is used, or for a new JMF. A new correction factor shall be
determined for each JMF and each oven prior o its first use every calendar year.

Prepare 23 correction factor samples at the JMF without asphalt cement and with the
appropriate proportions of mineral filler, fibers or other additive included in the JMF. (For
JMFs with RAP, batch the virgin aggregate to the JMF targets. The Recycled Asphalt
Materials will not be used for batching correction Factor samples.)

e Batch each sample separately and according to the JMF target values with the
following tolerances
Batching Tolerances “Virgin Aggregate and Add Asphalt Cement”

Sieve Size Allowable Difference
Larger than (No. 8) +3.0%
Size (No. 8) +2.0%
Larger than (No. 200) and smaller than (No. 8) +1.0%
Size (No. 200) and smaller +0.5%
Asphalt Cement 10.10%

e The “blank” sample shall have the same gradation, but no asphalt cement shall be
added. This “blank” samples will be used to establish correction factors for the
aggregate gradations. The “blank” samples is not burned. The engineer will select the
four samples after all samples have been built to the same gradation and before any
asphalt has been added. Provide sample sizes meeting the requirements of AASHTO
T 308.

» Mix and discard one of the remaining 19 samples. The purpose of this sample is to
‘butter” the mixing bowl.

e For the remaining 18 (or more) samples, tare the mixing bowl and weigh the mixing
bowl again after the mixture is removed from the bowl. The empty bowl must be within
+1 gram of the previous tare weight. The weights of the bowl| before and after will be
done within 10°F of each other. The Engineer will randomly select four samples for
test strip lab, four samples for production testing lab, four samples for contractor, four
samples for dispute testing, and two sample for HQ lab for info only testing.

 Individually identify each calibration sample and supply documentation showing the
actual weights of aggregate, asphalt cement, mineral filler, fibers or any other additive
for each sample and resultant actual calculated asphalt cement content for each
sample. Also provide documentation for each sample verifying that the empty bowl
weight after mixing is within £1 gram of the empty bow! weight prior to mixing.

The gradation correction factor for each sieve size is the difference between the result
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from the “blank” sample and the average of the two incinerated correction samples to the
nearest 0.1%.

If the correction factor for any single sieve size exceeds the allowable difference for that
sieve established in the following table, contact the Engineer. The Engineer will apply the
gradation correction factors for all sieves.

Gradation Difference Tolerances

Sieve Allowable Difference
Sizes larger than (No. 8) +5.0%
Size (No. 8) +4.0%
Sizes larger than (No. 200) and smaller than (No. 8) +2.0%
Size (No. 200) and smaller +1.0%

Ignition oven specimen verification. The Department will perform FOP AASHTO T11 and FOP
AASHTO T27 on the “blank” samples and compare the results to the JMF. If the gradation varies
by more than the allowable difference in table Batching Tolerances “Virgin Aggregate and Add
Asphalt Cement” the AASHTO T308 correction factor samples will be discarded and new AASHTO
T308 correction factor samples will be made.

e The Department may sample aggregate being used to make the AASHTO T308 during the
specimen batching process. The sample will be delivered to either the Headquarters Lab or a
District Lab for verification Gsa testing. The verification Gsa test results will be compared to the
Gsa test results determined prior to Mix Design approval. For coarse materials tested using
AASHTO T 85, the difference in values must not vary by more than 0.035 and the fine Gsa
aggregate tested using IT 144 must not vary by more than 0.015. If the differences in Gsa values
for both course and fine aggregates are not within tolerance, FOP AASHTO T 308 correction
factor samples will be discarded and new AASHTO T308 samples will be made using aggregates
that can be proven to have come from the aggregate source described in the mix design
documents. The Gsa differences will be recorded on Source Verification Form, ITD 4666.

Conduct all NCAT AASHTO T 308 ignition furnace correction factor determination and AASHTO T
308 asphalt content ignition furnace testing at 426 £ 5°C (800 £ 9°F). Manually record the furnace
temperature (set point) before the initiation of the test if the furnace does not record automatically.

The JMF correction factor samples will be collected by the Engineer a minimum of 5 business
days before test strip.

C. HMA Quality Control Plan. Develop and submit for approval a HMA quality control plan that
complies with the requirements of Idaho IR 152, Idaho IR 155, Idaho IR 160, and 106.03.A.2. The
Contractor HMA quality control plan must be approved by the Engineer in accordance with 106.03.A.2,
Idaho IR 152, Idaho IR 159, Idaho IR 160, and Idaho IR 155 before the material is incorporated into the
work/project.

D. Weather Limitations for Permanent Paving. Do not place Superpave HMA on a wet or frozen
surface or when weather or surface conditions will otherwise prevent the proper handling or finishing
of the Superpave HMA material. Place Superpave HMA as specified in the temperature limitations
in Table 405.03-2.
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Table 405.03-2 - Air and Surface Temperature

Limitations
Compacted Thickness of | Top Leveling and Courses
Individual Courses Course | Belowthe Top Course
Less than 0.10 foot 60 °F 50 °F
0.10 to 0.18 foot 50 °F 40 °F
Greater than 0.18 foot 40 °F 40 °F

Provide a paved surface for travel if the work extends into the winter. Do not start construction on
the pavement surface, unless the progress schedule realistically shows the pavement can be replaced
or completed within the temperature limitations listed above.

E. Mixing Plants. Use an approved mixing plant that complies with Idaho IR 160 and in accordance
with the approved HMA Quality Control Plan. Meet the requirements of Idaho IR 155, with the exception
that the Contractor may calibrate the asphalt plant according to current National Asphalt Pavement
Association (NAPA) manuals and documented best practices or in accordance to the manufacturer’s
recommendations. The Contractor will provide the calibration documentation (e.g., manufacturer’s
recommendation) to the Engineer.

F. Hauling Equipment. Provide hauling equipment in accordance with the approved HMA Quality Control
Plan.

G. Paver. Provide a paver that complies with the approved HMA Quality Control Plan.

H. Pre-Paving Meeting. Immediately before paving, the Contractor, the asphalt supplier, the
Engineer, and the Department personnel involved in the paving operation will hold a pre-operational
paving meeting to discuss how to achieve the highest quality surface. The Engineer will prepare minutes
of the pre-operational paving meeting and distribute them to the attendees. Any requests to revise the
minutes must be made to the Engineer within 7 business days of receipt. These minutes will constitute
the final record of the pre-operational paving meeting.

I.  Acceptance Test Strip (Lot 1). Note: If a C-JMF has been accepted, this section does not apply
because a test strip has already been accepted. Construct an acceptance test strip of 200 to 750 tons
in accordance with Idaho IR 125 using the approved JMF (including offsite test strips). The Department
does not require acceptance test strips on small quantity pavement less than 750 tons, nonstructural
pavement, or temporary pavement.

The Engineer will base acceptance on the requirements in Table 405.03-4. Do not continue production
paving until properties of the acceptance test strip are accepted and a C-JMF has been established as
specified in 405.03.K.

1. Test Strip Location. The first day of production paving will be considered the acceptance test
strip. The Contractor may elect to perform an offsite mix verification of the JMF. Do not use
Department-owned or controlled sources for offsite testing.

2. Testing Timeframe. The Department will require 5 full business days from the time of receipt
of Superpave HMA mix samples, core samples, and cold feed samples to perform
acceptance testing. Time will begin when all the required samples and associated paperwork
needed to perform the specified testing are in the Engineer’s possession.
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3. Acceptance Testing Lab. Acceptance testing for the acceptance test strip will be performed
by either the Headquarters Lab or a District Lab. The Contractor will give 48 hour notice to
the Engineer prior to test strip.

4. Test Strip Tolerance. The Engineer will apply the tolerances to the acceptance test strip test
properties as specified in Table 405.03-4 to establish the upper specification limit (USL) and
lower specification limit (LSL) for quality level analysis.

Table 405.03-4 — Acceptance Test Strip
Tolerance

Quality Characteristic

Test Strip Mix Tolerance

VMA, %

703.05 minimum value-0.20

Laboratory Air Voids, %

40+15

Asphalt Binder Content, %

JMF £ 0.40

Dust Proportion (DP)

Table 405.02-1 range + 0.10

VFA, %

Table 405.02-1 range + 5

No. 4 and larger sieves, %

JMF value £ 6.0 @

No. 8 to No. 30 sieves, %

JMF value £5.0 @

No. 50 to No. 100 sieves, %

JMF value £4.0 @

No. 200 and smaller sieves, %

JMF value £2.0 @

Grm JMF value at P, + 0.012 (@
Gse JMF value £0.012 @)
Mainline Dgnsity, % 92.0 - 100.0

Compaction

Rut Depth, mm ®
Stripping, passes © 12,500/15,000 (@

(@ The upper and lower specification limits are never allowed to be outside the control
points specified in 703.05.
() Maximum depth after 12,500/15,000 passes. For information only.

10.0 mm maximum @

(© Minimum number of passes with no stripping inflection point.
(@ For information only.

If the acceptance test strip is considered acceptable, the Contractor may proceed to
production paving once a C-JMF is established as specified in 405.03 K.

The Engineer will reject an unacceptable test section for SP 3 and SP 5 mixtures and require removal.

The Department will not pay for the removal or the applicable contract pay item quantities. An
unacceptable test section for an SP 2 mixture will be subject to rejection. If the Engineer determines
the failed SP 2 test section may remain in place, the Contractor may leave the test section in place
with a 50 percent reduction in price or remove the failed material and replace it with acceptable
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material and receive full payment. Remove the failed SP 2 test section if rejected. The Department will
not pay for removal or for the applicable contract pay item quantities.

If the Contractor is unable to meet the requirements after 3 test strips, the Engineer will require a
new mix design to meet specifications. Place a new acceptance test strip at no additional cost to the
Department.

If the Contractor’s testing determines the test strip fails and the Contractor chooses to proceed
with another test strip before receiving the Engineer’s results, the Engineer will not complete
testing of the test strip in question and the failed test strip will count as a failed test strip.

Statistical Acceptance and payment for the Test Strip. Use the statistical method outlined in
106.03.B. for evaluating acceptance and payment for the test strip. For material with a percent within
limits (PWL) 40 and greater, use a 1.0 pay factor. If any quality characteristic, except Gmm or Gse,
has a PWL less than 40, the asphalt mix will be rejected.

J. Production Laboratory Comparison Process. The Contractor, the lab performing test strip
testing, and the lab performing acceptance testing will perform a split sample comparison testing
during test strip, or before, split sample can either be one of the test strip samples or a separate
sample. Previously used designs will perform split sample comparison on, or before the first day of
production paving. The split sample comparison will be performed using Idaho IR 153.

1. The Contractor or the Engineer may request split sample comparison testing at any time
during the project

K. C-JMF. Once a JMF is confirmed at acceptance test strip, the Contractor will establish an initial C-
JMF.

1. Adjusting the C-JMF. C-JMF adjustments are allowed that will result in improved mix quality
characteristics. If a lot is currently in progress, the adjustment will go into effect at the
beginning of the nextlot.

a. Adjustments within Table 405.03-5. Adjustments listed in Table 405.03-5 can be made
to the JMF. Provide a detailed description of how these adjustments will be made and
whatquality characteristics will be affected. The Engineer will be notified within 24 hours
of adjustments and descriptions.

Table 405.03-5 — C-JMF Adjustment Limit

Table
Parameter Adjustment
No. 4 (4.75 mm) and greater + 3% from JMF
No. 8 (2.36 mm) + 2% from JMF
No. 100 to No. 30 (0.600 mm) + 2% from JMF
No. 200 (0.075 mm) + 0.3% from JMF
Asphalt Content 1 0.2% from JMF
Grnm +0.010 from C-JMF (©)
Gse +0.010 from C-JMF (©)
Individual Cold Feed Percentage for Aggregate + 10.0% from JMF (@ (@)
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Cold Feed Percentage for RAP -10.0% from JMF () (@)

@ The cold feed percentage of any aggregate may be adjusted up to 10 percentage points from the
amount listed on the JMF, however no aggregate listed on the JMF will be eliminated.

() The cold feed percentage for RAP may be reduced up to 10 percentage points from the amount
listed on the JMF and must not exceed the percentage of RAP approved in the JMF or for the
specific application under any circumstances.

(© Based on the initial C-JMF.

@ Individual cold feed percentages for aggregate and RAP greater than 5.0% for a single stock
pile of the same product must have a new correction factor established in accordance with IR
157.

b. Adjustments outside of Table 405.03-5. Adjustments outside the limits listed in Table
405.03-5 can be requested, but these adjustments are considered significant
adjustments and will require the Contractor to document any differences in the
asphalt plant settings necessary to achieve the designed asphalt plant output as
documented by acceptance test results. Thus, additional supporting documentation and
justification must be submitted and how these adjustments will affect on the quality
characteristics of the asphalt mix. Adjustments and descriptions must be submitted for
the Engineer’s prior approval and the Engineer will have 1 business day after the date
the request was submitted.

Use the C-JMF to establish target values and control limits when producing control charts during
production paving.

L. Tack Coat. Apply an asphalt tack coat as specified in 401 to the following surfaces:
1. Existing plant mix surfaces and to the surface of each course constructed, except the final course.

2. Surfaces of curbing, gutters, manholes, portland cement pavement, and other structures.
Paint or spray a thin, uniform tack coat of asphalt before placing pavement against the
surfaces.

3. Contact surfaces of transverse joints and cold longitudinal joints just before additional
mixture is placed against previously laid material.

M. Production Paving. Before production milling, obtain approval for Superpave HMA mix design(s).
Milling, coring, or sampling for preliminary sample collection will be allowed for mix design development
in accordance with the QCP.

The Contractor may request to continue production paving in accordance with the C-JMF after the
acceptance test strip (Lot 1) is approved. Superpave HMA paving acceptance during production is based
on the requirements in Table 405.03-6. The production paving lot (Lot 2) following the accepted test strip
will be based on Table 405.03-4 except the gradation requirements. The Contractor will produce and
place mix in accordance with the approved QCP.

If aggregate or asphalt binder sources change from the approved mix design, develop a new mix
design as specified in 405.03.B. at no additional cost to the Department. If the Gsh changes
during production more than 0.030, the Engineer may establish a new Gsb and re-evaluate the
mix design.

1. Conformance to the C-JMF. The Contractor will produce mix that meets the requirements of
Table 405.03-6. The Contractor may elect to remove defective material and replace it with new
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material on a lot basis, at no additional cost to the Department to ensure conformance to the C-JMF.

a. Isolated Non-Conformance. If the Contractor is unable to meet the requirements on
a single lot, the Engineer will require the Contractor to stop production and/or
delivery until a corrective action plan can be developed and implemented to remedy
the non-conformance. Submit the corrective action plan to the Engineer before
resuming work.

b. Repeated Non-Conformance. If the Contractor is unable to meet the requirements on
2 consecutive lots, the C-JMF, mix design, and associated JMF will be considered
expired as defined in 405.03.B.2. The Engineer will require a new mix design to meet
the specifications in 405.03.B. at no additional cost to the Department.

If aggregate or asphalt binder sources change from the approved mix design, develop a new
mix design to meet the specifications in 405.03.B. at no additional cost to the Department.

2. Production Limits. The properties listed in Table 405.03-6 will be used for purpose of
quality analysis calculations, acceptance, and payment. The Engineer will apply the
tolerances to the properties as specified in Table 405.03-6 to establish the upper
specification limit (USL) and lower specification limit (LSL) for quality level analysis.

3. Production Acceptance Criteria. The Engineer will perform quality level analysis and
determine acceptance as specified in 106.03.B using the quality characteristics specified in
Table 405.03-6. ITD will submit test results to contractors as soon as possible.

Table 405.03-6 — Production Paving Quality

Limits
Mix Quality Characteristic | Limits
SP 2 Mixture
No. 4 sieve and larger sieves, % C-JMF value £5.0 @
No. 8 to No. 30 sieves, % C-JMF value £4.0 @
No. 50 to No. 100 sieves, % C-JMF value £ 3.0 @
No. 200 sieve and smaller sieves, % C-JMF value £ 1.5 @
Asphalt Binder Content, % C-JMF value £ 0.3
SP 3 and SP 5 Mixtures

SP3: 25-5.0%

Laboratory Air Voids, % Nesi
aboratory Air Voids, % Nesign SP5: 2.8-5.0%

VMA, % Nesign 703.05 minimum value

Dust Proportion Table 405.02-1Range

Geo C-JMF value £0.012 @

G (@9 C-JMFvalue@ Py 0.012 ©)

Rut Depth, mm 10.0 maximum ©®. ¢)

Stripping, passes 12,500/15,000 . 9)

Cracking Test, IDEAL-CTingex 80 (index value)®)
Roadway Quality Characteristic Limits

Mainline Density, % Compaction 92.0-100.0
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(@ The upper and lower specification limits are never allowed to be outside the control

points specified in 703.05.

Hamburg and Ideal-CT are for information only at this time.

Maximum depth after 15,000 passes.

Minimum number of passes with no stripping inflection point.

Gmmtests must be performed only after a 2-hour oven cure time in accordance to the mix

design requirements to limit test result variability.

® Gmmand Gse values are indicators of consistency of the asphalt mix and are tracked using PWL.
Gmmand Gse will be monitored for information only and, if the PWL is less than 40, the Engineer
and the Contractor will review the data and take appropriate action (e.g., review plant settings,
review test results). There will be no deduction for a low PWL based on Gmmor Gse.

(@ Based on the initial C-JMF.

b
C
d

e

(
(
(
(

N. Spreading and Finishing. Place the mixture on an approved surface. Use pavers to
distribute the mixture over the entire width or over a partial width as practical. Do not extend
partial width paving beyond one day’s production. Minimum lift thickness will be no less than 3.5
times nominal maximum aggregate size (NMAS) of the mix design.

Use pavement marking tape to temporarily mark roadway centerline on pavements being
used by traffic as specified in 626.03.

Unless otherwise specified, equip the paver with a shoe on the outside to provide slopes as follows:

The Engineer will allow an 18-inch-wide shoe for depths 0.2 foot or less on initial pavement
placement. The shoe must be 24 inches wide for depths greater than 0.2 foot. The shoe must
be 24 inches wide on pavement overlays.

Meet-lines must be within 1 foot of lane lines or within 1 foot of center of lanes. Meet-lines are not
allowed within a wheel path. Ensure transverse and longitudinal joints are smooth and match the
adjacent surfaces.

0. Compaction. Compact the pavement to a density between 92.0 percent and 100.0 percent
of maximum theoretical density for SP 2, SP 3, and SP 5 asphalt mixes. Determine Gmm using
ldaho IR156.

Following acceptance test strip approval or C-JMF approval, pavement density testing for acceptance
will be performed by the Department using a nuclear density gauge with the readings corrected by
cores in accordance with AASHTO T 355. The Gmm for determining the percent compaction will be
determined using a rolling, consecutive 2-lot average (i.e., the most recent 2 completed lots) of the
Department's acceptance test results. For the first lot of production paving, the test strip’s Gmm
corresponding to the C-JMF is used for determining the percent compaction. The Contractor is
responsible for quality control testing.

Density Gauge Correlation. When nuclear density gauges are used for acceptance, the Engineer will
correlate the gauges in accordance with Idaho IR 154. A new gauge correlation will be established
for each mix design, each paving lift, each paving lift thickness, and each underlying material (e.g.,
%" base, CRABs, 0.25 underlying lift of HMA).

Repair holes left in the pavement by the coring operation with non-shrink grout at no
additional cost to the Department. Do not begin coring until repair methods and materials
have been approved.

P. Joints. Do not roll over the unprotected end of freshly laid mixture. Form transverse joints by
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cutting back on the previous run to expose a vertical edge the full depth of the course.

Slope the cold transverse construction joints open to public traffic at 20H:1V. Remove the sloped
surface (ramp) without damage to the base just before paving is resumed. Test the new joint for
smoothness as specified in 405.03.S.

Construct end transitions between overlays and the adjoining pavement by milling a wedge out of the
adjoining pavement, starting at the surface and continuing into the adjoining pavement on a 200H:1V
slope or flatter until a vertical edge equal to 0.15 foot or the depth of overlay is reached. Transitions
to ramps and crossroads are transverse joints. The milled wedge is a transverse joint when the
adjoining pavement is concrete. Mill the wedge from the pavement to be overlaid, with the vertical
edge against the concrete, when the adjoining pavement is concrete. Taper transitions between
overlays and approaches to form a smooth transition while maintaining drainage.

Provide a positive bond, density, and a finish surface to the new mixture at longitudinal joints that is
equal to the mixture against which it is placed. The Engineer may take density tests at longitudinal
joints to ensure the integrity of material in the joint area.

Locate the longitudinal joint in the top course at the centerline of the traveled way if the roadway is two
lanes wide or at the lane lines if the roadway is more than 2 lanes wide. On the lower courses, stagger
the longitudinal joint and offset it 6 inches to 1 foot from the centerline of the traveled way if the
roadway is 2 lanes wide or from the lane lines if the roadway is more than 2 lanes wide. Match the
pavement surface across a longitudinal joint with the transverse slope shown on typical sections.

Test joints, except crowns, for smoothness in accordance with Idaho IR 87. Use an approved 10-foot
straightedge. Complete the test and necessary corrections before the material temperature drops
below 175 °F.

Place longitudinal joints straight and true. Use approved methods to bring back to straight and
true unacceptable deviations. Make adjustments as needed to achieve the specified results.

Obtain approval for Superpave HMA mix design(s) before the start of milling operations.

Q. Miscellaneous Pavement. Place miscellaneous Superpave HMA pavement in irregular areas
(e.g., raised or depressed medians, gores, tapers, radii (excluding approach radii), tapered paving for
guardrail terminal widening). Include areas that taper from 0 to 8 feet maximum width and gore areas
from roadway shoulders to termini in this work. Do not include pavement widening for installation of
guardrail in this work.

R. Small Quantities. Small quantities will be accepted in accordance with the QA Manual. When an
acceptance test strip is not required as per 405.03.1, the Department will base acceptance for
pavement density on the density of cores taken from the finished pavement. Obtain 5 randomly located
core samples in accordance with the FOP for AASHTO R 67 from the compacted Superpave HMA in
the Engineer’s presence. The Engineer will determine the random core locations. Immediately submit
the cores for testing. The Department will determine the density of the cores the FOP for AASHTO T
166 Method A or AASHTO T 331. In addition, obtain 3 randomly located mix samples during HMA
placement, in the Engineer’s presence, and immediately submit samples for testing. Obtain the
samples in accordance with the AASHTO R 97 (see the QASP Table 106.03-1 Note 1.c.). The
Engineer will randomly locate the mix samples and the Department will test the mix samples to

determine the Gmm value in accordance with the FOP for AASHTO T 209 or ASTM D6857. The
Department will use the average of the 3 Gmm values to compute in-place density of the cores taken for
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density acceptance. If paving will be performed in different construction seasons (e.g., bridge
approaches), obtain 5 additional cores from the compacted Superpave HMA and 3 additional mix
samples for density acceptance when paving resumes. The Contractor is responsible for quality
control testing.

S. Leveling Course. Construct the leveling course of Superpave HMA, with a compacted thickness
greater than 0.2 foot, in multiple courses.

Place the leveling course on the existing surface in quantities as approved. Use pavers and/or motor
graders and a sufficient number of pneumatic tire rollers to adequately place and compact the leveling
course to the required cross-section and grade. Use a steel-wheel roller for final rolling if the leveling
course is to be used as a wearing course or if a seal coat is to be applied.

When blade laid leveling course is specified, place Superpave HMA in wheel ruts and other surface
irregularities. Blade Superpave HMA into the low areas using a motor grader. Normally, 2 passes are
required to fill depressions. Follow each pass of the motor grader with a pneumatic tired roller to
provide compaction. Position the blade of the motor grader so light contact with the existing pavement
surface is maintained. The Contractor may dispose of excess coarse aggregate resulting from placing
the blade laid leveling course along the edge of the roadway.

When machine laid leveling course is specified, place Superpave HMA on the roadway with a paver
to restore crown, super elevation, or rideability. Operate the screed close to the existing pavement
surface. The Engineer will accept minor surface tears from this operation. Use pneumatic and
vibratory rolling for compaction.

T. Surface Smoothness. Place pavement complying with Schedule Il unless otherwise specified.

For Schedule IIl only, perform pre-paving, quality control, and acceptance surface smoothness testing,
analyze the results of this testing, and submit the results. Submit pre-paving results. Before paving,
submit a plan showing how Schedule Ill smoothness will be achieved.

Perform acceptance testing on the final lift and submit the results before corrective action. Complete
acceptance testing within 1 week of paving completion.

Perform quality control testing in international roughness index (IRI). Request to use quality control
testing for acceptance before the start of paving.

Submit quality control results by the next business day following placement.

If the quality control testing results show surface smoothness is not within the acceptable specification
limits, suspend paving operations until it can be shown the steps taken to modify operations will result in
acceptable smoothness.

Acceptance surface smoothness testing must be verified by the Engineer. The profile run must be
witnessed by the Engineer and a preliminary copy of the report submitted immediately after the end of
the run. The Engineer will not accept the testing, unless witnessed. Submit the profile data in a format
suitable for evaluation using ProVAL or other industry standard software. In addition, each week or as
requested by the Engineer, submit to the Engineer an electronic, editable Microsoft Excel spread
sheet containing the data produced from the acceptance smoothness testing. Do not perform corrective
action until approved.

The Engineer may elect to perform additional testing for verification. If the results vary from the
Contractor’s IRl results by more than 10 percent, the Engineer will use the Department’s IRI results
for acceptance.
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Measure the finished pavement as follows:

1.

Test the surface with a 10-foot straightedge at locations determined by the Engineer. Identify
the locations that vary more than %4 inch from the lower edge when the straightedge is laid on
finished pavement in a direction parallel with centerline or perpendicular to centerline.
Remove the high points that cause the surface to exceed the 4 inch tolerance by grinding
with equipment specified in Corrective Action below.

Profile the surface 3 feet from and parallel to each edge of each traffic lane. The Engineer
will use the average of the results for each 0.1 mile section to calculate incentive
payments and determine sections requiring corrective action.

Use Class 1 or Class 2 profilers as defined in ASTM E950. Operate profilers in
accordance with the manufacturer’s instructions and AASHTO R 57. Set the profiler
as follows:

1. High pass or pre-filter: off or at least 200 feet.
2. Bump detection: on

3. Dip detection: on

4. Resolution: 0.01 inch

5. Low pass filter: off

6. Other filters: off

Operate the profiler according to the manufacturer's recommended speed. Calibrate
the profiler at the beginning of the work and as needed thereafter.

The Department requires the pavement to comply with the following surface
smoothness schedule requirements:

a.  Where longitudinal grade is 6.5 percent or less, pavement on tangent alignment and
pavement on horizontal curves having centerline radius of curve 1,000 feet or more
must meet the surface smoothness requirements for the smoothness schedule
specified. The Engineer will add consecutive 0.1 mile sections of roadway tested
together to obtain the mile section. There will be no overlapping of the 0.1 mile or 1
mile sections to change cumulative test results.

(1) Smoothness Schedule using IRI:

(@) Schedule | Projects: Target IRI values range from 60.0 to 70.0 inches
per mile per0.1 mile. Corrective action required above 95.0 inches per
mile per 0.1 mile.

(b) Schedule Il Projects: Target IRI values range from 71.0 to 80.0 inches per
mile per
0.1 mile. Corrective action required above 95.0 inches per mile per 0.1 mile.

(c) Schedule Ill Projects: Target IRI value range defined as one of the following:

.. For sections with a pre-paving IRl less than 160.0 inches per
mile per 0.1mile the final index must not exceed 80.0 inches per
mile per 0.1 mile.
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ii. For sections with a pre-paving IRl of 160.0 inches per mile
per 0.1 mile or greater, use the smoother of either:

1. A 50 percent improvement of the pre-paving index.

2. A maximum final index of 100.0 inches per mile per
0.1 mile. Corrective action is required above the
target IRI.

b. The Engineer will exclude acceptance test strips, pavement on horizontal curves
having a centerline radius of curve of less than 1,000 feet and pavement within the
super elevation transition of such curves, or pavement with a longitudinal grade
greater than 6.5 percent from incentive/disincentive payments. Meet the corrective
action requirements for the smoothness schedule specified.

c. Profile the pavement to provide continuous, uninterrupted profile data. The
Department will not apply profile smoothness tolerances and
incentive/disincentive payments to the following:

(1) Pavement within 50 feet of a transverse joint that separates the pavement
from a structure deck, an approach slab, or an existing pavement not
constructed under the contract.

(2) Pavement for approaches and structure decks.
(3) Roadways with a speed limit less than 40 mph.
(4) Interstate ramps.

Smoothness acceptance for these areas will be as specified with straightedge
requirements.

Surface Smoothness Corrective Action:

Use power-driven grinding equipment that is specifically designed to smooth portland cement
concrete pavement with diamond blades. Use a machine with an effective wheelbase at least 12 feet
and a cutting width of at least 3 feet. Restrict the machine forward speed to 5 feet per minute while
milling. Provide grinding equipment of a shape and dimension that does not encroach on traffic
movement.

Grind parallel to centerline. Extend adjacent grinder passes, within ground area, to produce a neat
rectangular area having a uniform surface appearance. Make smoothly feathered transitions at
transverse boundaries between ground and unground areas. Apply a fog coat to the ground
pavement surface as specified in 408 after grinding has been completed.

Grind individual high points in excess of 0.3 inch within 25 feet or less, as determined by the
California Profilograph simulation, until such high points do not exceed 0.3 inch.

After individual high point grinding has been completed, perform additional grinding in sections
requiring corrective action to reduce the IRl to a maximum of 80.0 inches per mile per 0.1 mile
section along lines parallel with the pavement edge.

Individual low points are areas in excess of 0.3 inch within 25 feet or less, as determined by
the California Profilograph simulation. Low points will be subject to rejection and replacement at
no cost to the Department. Under these circumstances, the Engineer’s decision whether to accept
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the completed pavement or to require corrections is final.

Check the pavement for smoothness after grinding as specified in this subsection and make additional
corrections necessary to achieve smoothness. Submit a report and graph showing compliance of
the final surface to the smoothness requirements. The Department will not pay for the cost of
grinding, milling or related work (e.g., fog coat), disposal of milled material, traffic control, flagging,
profiling, surface repair of ground or milled areas, or temporary striping.

Surface Smoothness Deductions, Incentives, and Disincentives:

1.

2.

Straight-Edge Evaluation.

If correction of the roadway as specified will not produce satisfactory smoothness results
or it reduces pavement thicknesses and serviceability, the Engineer may accept the completed
pavement and will deduct from monies due or may become due to the Contractor the sum of
$500.00 for each individual high point exceeding zinch tolerance or $3,000.00 for each 0.1 mile
section. $500.00 per individual low pointexceeding

Ya inch tolerance will be deducted from monies due or may become due to the Contractor.
Low points exceeding "z inch will be subject to rejection and replacement at no cost to the
Department. Under these circumstances, the Engineer’'s decision whether to accept the
completed pavement or to require corrections is final.

Profilograph Evaluation.

For each evaluation section, the Contractor is entitled to a payment adjustment excluding
acceptance test strips and Schedule Il surface smoothness work. An evaluation section is
defined as a 0.1 mile per traffic lane or fraction as applicable. The Department will not pay
an incentive for pavement on the roadway shoulders, center turn lanes, turn bays,
crossovers, tapers, or other miscellaneous pavement. The Department will pay incentive as
specified in Table 405.03-7.

The Department will base incentive payments on initial profiles before corrective work on the top
course of paving.

Table 405.05-1 - IRI
Initial Index inches per mile per 0.1 mile section
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Payment $ per 0.1 mi Schedule | Schedule Il

$500.00 40.4 or less 454 or less

$300.00 40.5 to 50.4 45.5 t0 60.4

$100.00 50.5t0 60.4 60.5t070.4

$0.00 60.5t0 70.4 70.51t0 80.4

-$100.00 70.5t075.4 80.5t0 85.4

-$300.00 75510854 85.5t095.4

-$500.00 85.51095.4 —

-$500.00 and corrective action | 95.5 or greater 95.5 or greater
-$500.00 and corrective action Individual high points @ | Individual high points (@)
-$500.00 and corrective action Individual low points @ [ Individual low points (@
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@ In addition to the incentive/disincentive payment applied to the 0.1 mile section, the
Engineer will deduct from monies due or may become due to the Contractor the sum of
$500.00 for each individual high point or low point up to a maximum of $3,000.00 for each
0.1 mile section.

The Department will make only 1 incentive payment per evaluation section. An evaluation
section runs consecutively from the point paving begins to the point paving is interrupted (e.g., at
bridges, the end of lane paving areas specifically excluded by the specifications). The Department
will prorate partial sections based on their percentage of a full section.

The Department will base incentive payments on initial profiles before corrective work on the
top course of paving.
405.04 Method of Measurement. The Engineer will measure acceptably completed work as follows:

1. Pavements, leveling courses, and asphalts by the ton. The Engineer will not permit batch
weights as a method of measurement. The Superpave HMA quantity will be the weight used
in the accepted pavement and will include the weight of the aggregate, asphalt, and
additives in the mixture.

2. Anti-stripping additive by the percentage of additive per ton of asphalt.

3. Miscellaneous pavement by the square yard. Final measurement will be based on plan
quantities, unless changed by the Engineer. Miscellaneous pavement measurement is in
addition to the measurement of asphalt and Superpave HMA material.

4. Approaches per each regardless of width or length. Separate mailbox turnouts will be
measured as an approach. Mailbox turnouts adjacent to an approach will be considered
as part of the approach and no separate measurement will be made. Approach
measurements are in addition to the measurement of asphalt and Superpave HMA
material.

5. Wedge milling for the transition section by the square yard.
6. Tack coat will be paid for as specified in 401.

405.05 Basis of Payment.
1. Superpave SP3 and SP5.
Composite mix pay factor will be computed for each lot using the following equation:
CPF405mix = (0.4XPFarvoins)+(0.4%xPFyma)+(0.2xPFpp)
Where:

CPF40smix = Composite pay factor for mix quality characteristics.
PFarvoins = Pay factor for air voids.
PFvwa = Pay factor for VMA.
PFpp = Pay factor for dust proportion.

Calculation of Composite Incentive/Disincentive. The composite incentive/disincentive
dollar amount to be paid or deducted for Superpave plant mix pavement accepted by the
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Department, excluding plant mix pavement for test strips, small quantity, approaches, and
miscellaneous paving not placed with mainline paving, will be computed for each lot using
the formula:

PAss = (CPFagsvix + PFmLp —2) xQ x P
Where:
PAs0s = Pay adjustment for material and main line density in dollars for the lot.
CPF40smix = Composite pay factor for material characteristics for the lot.
PFwLo = Pay factor for main line density for the lot.
Qi = Quantity represented by individual lot.
P = Contract unit price.

Note:  The incentive may be a negative amount (i.e., a deduction from the total
amount bid for the item).

A pay factor of 1.00 will be used for all acceptable Superpave plant mix pavement
incorporated into the onsite acceptance test strip for volumetrics.

Density pay factor for the Superpave plant mix leveling course will be 1.00.

2. Pay factors for approaches and miscellaneous paving not placed with mainline paving will be
1.00.Superpave SP2.

Composite pay factors will be computed for each lot using the following equations:

CPFa05 = (0.3%PFac)+(0.3%PFacc)+(0.4xPFuLp)
Where:

CPF405 = Composite pay factor for mix quality
characteristics. PFac = Pay factor for asphalt
content.
PFacc = Pay factor for plant
mix aggregate. PFuLp = Pay
factor for main line density.

Calculation of Composite Incentive/Disincentive. The composite incentive/disincentive dollar
amount to be paid or deducted for Superpave plant mix pavement accepted by the
Department, excluding plant mix pavement for test strips, small quantity, approaches, and
miscellaneous paving not placed with mainline paving, will be computed for each lot using the
formula:

PAss = (CPFa0s — 1)x Qi x P
Where:
PAs0s = Pay adjustment for material and main line density in
dollars for the lot. CPF405 = Composite pay factor for material
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characteristics for the lot.

Qi = Quantity represented by
individual lot. P = Contract
unit price.

Note:  The incentive may be a negative amount (i.e., a deduction from the total
amount bid for the item).

Density pay factor for the Superpave plant mix leveling course will be 1.00.

Pay factors for approaches and miscellaneous paving not placed with mainline paving will be
1.00.

A pay factor of 1.00 will be used for calculating a pay factor for all acceptable
Superpave plant mix pavement incorporated into an onsite acceptance test strip
for volumetrics.

The Department will pay for accepted quantities as follows:

Pay Item Pay Unit
Superpave HMA Pavement Class SP............cccccccevvvvviccevciine e Ton
Superpave HMA Pavement, including asphalt and additives

ClAaSS SP ... Ton
Leveling Course Class SP ... Ton
Leveling Course, including asphalt and additives, Class SP.............. Ton
__Asphalt Binder for Superpave HMA Pavement...........cccccccveneneee. Ton
__Percent Anti-stripping Additive for Superpave HMA Pavement..... TOA
Miscellaneous Pavement............ccoeurerrrrnnnrre s SY
ADPPIOACNES ...ttt Each
Wedge MillING ......oveeeeeiiiieee e SY

The cost to produce the required aggregate in each stockpile to accommodate blends is
incidental and included in the contract unit price for the Superpave HMA contract pay
item.
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When Superpave HMA includes RAP, in any proportion, the Department will not include the asphalt binder
contributed by the RAP in the quantity for asphalt and additives when asphalt and additives are paid for
separately.

3. Pre-milling, Coring, or Sampling for RAP.
All work and maintenance associated with the pre-mix design RAP sampling is incidental.

ON PAGES 631-634, SECTION 703.05 - AGGREGATE FOR SUPERPAVE HMA PAVEMENT
Delete this section, in its entirety, and replace with the following:

703.05 Aggregate for Superpave HMA Pavement. Provide aggregate for mixes, except SP 2, in at least 3 separate
stockpiles. Use aggregate consisting of crushed stone or crushed gravel. Combine with other required aggregate
fractions and fillers in the proper proportion so the resulting mixture meets the gradation required.

Screen the aggregate used for Superpave HMA so 10 percent or less of the naturally occurring minus %z inch material
remains in the material used to produce the stockpile(s). Crush the plus %2 inch material to produce the required
gradation. This requirement does not apply to SP 2 mixes or mixtures designated as nonstructural or temporary
mixtures.

Size, grade, and combine the fractions for the mixture in proportions so the resulting blend conforms to the grading
requirements as defined in Table 703.05-2a and Table 703.05-2b.

Use aggregate that meets the requirements in Table 703.05-1.

Table 703.05-1 — Superpave Mixture Requirements

Mix Type SP 2 SP3 SP5
Design ESALs (@ (millions) <1 1<10 >10
Idaho Degradation, maximum loss, % | 5 50 50
Ethylene Glycol, minimum retained, % | g ) 90
R-Value 80 or more | 80 or more | 80 or more
minimum | minimum minimum
LA Wear, Maximum % loss 35 30 30
Sodium Sulfate Soundness ®) 19 19 19
Maximum loss after 5 cycles, %
Fractured Face, Coarse Aggregate (©)
% Minimum 65/- 75/60 98/98
Uncompacted Void Content of Fine
Aggregate, % Minimum 0 0 -
Sand Equivalent, Minimum 35 40 45
Flat and Elongated @), % Maximum 10 10 10

(@ The anticipated project traffic level expected on the design lane over a 20 year period. Regardless of the actual design life
of the roadway, determine the design ESALSs for 20 years.
() Perform sodium sulfate soundness testing when directed.
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(© 75/60 denotes that 75 percent of the coarse aggregate has 1 fractured face and 60 percent has 2 or more fractured faces.
(@ This criterion does not apply to No. 4 nominal maximum size mixtures.

Table 703.05-2a - Nominal Maximum Aggregate Size-Control Points (Percent Passing) and VMA
Requirements PCS Control Points for Mixture Nominal Maximum Aggregate Size (b)

11/ in 1in 3/4 in
. . Restricted Control Restricted Control Restricted Control
Sieve Size . . .
Zone Points Zone Points Zone Points
2 in — — — — — —
1!/,in — 90to 100 +— 100 — —
1in — 90 max — 90 to — 100
100®@
3/4in — — — 90 max — 90 to
100®@
1/>in — 40 to 70@ | — — — 90 max
3/gin — — — 42 to 70@ | — 52 to 80@
No. 4 347 — 39.5 — — —
No. 8 23.3 15t041® 26.8 19 to 45®@ 34.6 23 to 49@
No. 16 15.5 — 18.1 — 23.1 —
No. 30 11.7 — 13.6 — 16.7 —
No. 50 10 — 114 — 13.7 —
No. 100 — — — — — —
No. 200 — 0.0to — 1.0 to — 2.0 to
6.0@ 7.0@ 8.0@
VMA 11.5 12.5 13.5
Primar
ContrO{Sieve ?/8 No. No.
in 4 4
PCS Control
Point (% passing) <7 e &7
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Table 703.05-2b — Nominal Maximum Aggregate Size-Control Points (Percent Passing) and VMA Requirements PCS Control
Points for Mixture Nominal Maximum Aggregate Size ®)

2 in 3 in #4
Restricted Control Restricted Control Restricted Control

Zone Points Zone Points Zone Points
2in — — — — — —

11/2 in —_ — — — _ _
1in — — — — — —
4in — 100 — — —
12in — 90 to 100@ — 100 — 100
3gin — 90 max — 90 to 100@ — 95 to 100@
No. 4 — — — 90 max — 90 to 100
No. 8 39.1 28 to 58 472 32 to 67@) — —

No. 16 25.6 — 316 — — 30 to 55@)
No. 30 19.1 — 23.5 — — —

No. 50 15.5 — 18.7 — — —

No. 100 — — — — — —

No. 200 — 2.0 to 10.0@ — 2.0 to 10.0@ — 6.0 to 13.0@
VMA 14.5 15.5 16.5

Prima
ContrzSieve No. 8 No. 8 No. 16
PCS Control
Point (% passing) & . e
(@) Denotes the sieves that will be used for mix design control points and quality analysis sieves for a Class SP 2 mix.

(b) The combined aggregate gradation will be classified as coarse-graded when it passes below the primary control sieve (PCS) control point

as defined in Table 703.05-2a and Table 703.05-2b. Other gradations will be classified as fine graded. This classification is based on the
Contractor’s job mix formula and not individual gradation tests. Coarse graded mixtures will not pass through the restricted zone.

Sieve Size

ON PAGES 711-713, SECTION 720.07 - RECYCLED ASPHALT PAVEMENT (RAP)
Delete this section, in its entirety, and replace with the following:

720.07 Recycled Asphalt Pavement (RAP). Prepare and maintain a RAP processing and stockpiling quality
control plan and make these records available to the Department.

1. RAP Categories. Provide RAP that complies with one of the following categories:

A. Category 1. The Department defines this material as being from a Department project or is traceable
to another public agency sponsored project. The Engineer will accept Category 1 RAP for use
provided the Contractor submits a letter stating the RAP is from a specific pavement, including the
route and mile post. Do not add material from other sources during stockpiling and submit certification
of this from the producer on a stockpile-by-stockpile basis.

Category 1 RAP may consist of asphalt material removed from interstates, United States
Highways, or State Highways.

B. Category 2. The Department defines this material as not being from Department projects or is not
traceable to a Department project. Produce uniform RAP stockpiles when Category 2 material
originates from different sources. The Engineer will accept Category 2 RAP for use as Category 1 RAP
if the Contractor performs tests as specified in 720.07.3 and submits test results and materials that show
the RAP meets the specifications and is verifiable by the Department.

Do not use Category 2 RAP that does not meet these requirements as Category 1 RAP.
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Category 2 RAP is:

1) Production Returns. Asphalt material generated from plant waste (e.g., start-up/shut down
material).

2) Random RAP. Crushed and screened asphalt material removed from private paving
projects, plant overruns, rejected loads, or combination.

2 RAP Processing. The Contractor may use processed RAP as follows:

a) Processed RAP. RAP that is processed by crushing and screening to produce a uniform gradation from
coarse to a fine and a uniform binder content in the RAP before use in a recycled mix. Provide processed
RAP with 100 percent passing the % inch sieve on entry into the mixing plant.

The Contractor may recycle processed RAP in Superpave HMA at the percentages shown below:
1) Category 1 RAP is limited to 17 percent by binder replacement.

2) Category 2 RAP is allowed up to 10 percent by binder replacement when used in the top lift
and is limited to 17 percent maximum by binder replacement when used in a lower lift.

Processed RAP stockpiles may contain RAP from sources as indicated by the category and may be
replenished with RAP from sources of that same category.

3 RAP Testing and Test Frequency. Perform the following tests at the specified testing frequencies for
each category and provide the data to the Department as soon as test results are available:

a. Category 1. Establish an extraction correlation. Determine the asphalt binder content
and aggregate gradation in accordance with the FOP for AASHTO T 308 and AASHTO
T 30 at the minimum frequency of 1 test per 500 tons for the first 2,000 tons and 1 test
per 1,000 tons thereafter. Then perform at least 6 tests for stockpiles less than 4,000
tons.

Perform chemical binder extractions in accordance with AASHTO T 319 to reclaim the binder
from the RAP when blending charts are used. Determine the PG binder grading of the recycled
binder as specified in 702 at the frequency of 1 test per 5,000 tons with at least 1 test per
stockpile.

b. Category 2. Asphalt binder content, aggregate gradation, and binder grade testing
requirements are the same as Category 1. In addition, test the aggregate recovered from the

RAP by the extraction process AASHTO T 308 or AASHTO T 164 or AASHTO T 319 to
determine the aggregate quality. Test RAP aggregate quality as follows:

1) AASHTO T 96 and Idaho IT 15 tested on extracted aggregate as specified at a frequency of
1 test per stockpile.

2) AASHTO T 335, AASHTO T 304, and ASTM D4791 at the minimum frequency of 1 test per
500 tons for the first 2,000 tons and 1 test per 1,000 tons thereafter. Perform at least 6 tests
for stockpiles less than 4,000 tons.

Meet the applicable aggregate quality requirements in Table 703.05-1 and 703 for the combination
of virgin and RAP aggregate.

Use the RAP as Category 2 RAP, unprocessed, if it was not tested.

Asphalt Binder/Aggregate Correction Factor. Perform at least 6 AASHTO T 164 or AASHTO T 319
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chemical extraction tests and AASHTO T 30 gradation tests and 6 AASHTO T 308 burn tests and AASHTO
T 30 gradation tests to establish a correction factor for asphalt binder and aggregate gradation. Prepare 6
identical pairs of samples and test 1 sample of each pair in accordance with AASHTO T 164 or AASHTO T
319 and test the other sample in accordance with AASHTO T 308.

Bulk Specific Gravity of the RAP Aggregate. Test RAP material for Gsb according to Idaho IT 146 at the
rate of 1 test per 500 tons for the first 2,000 tons and 1 test per 1,000 tons thereafter. Perform a minimum
of 10 tests per stockpile. Provide the test results on a spreadsheet with the specific gravity of aggregates
and RAP submittal as specified in 405.03.A.

For testing after stockpiling, submit a sample plan and test the RAP pile, either in-situ or by re-stockpiling, for
approval. Meet the minimum frequency required and detail the procedure used to obtain representative
samples throughout the stockpile for testing.

4 RAP Stockpiles and Record Keeping. Place RAP stockpiles on a base with adequate drainage
and construct in layers to minimize RAP segregation and ensure a workable face. Construct
separate stockpiles for each source of RAP based on the category of RAP, the quality of
aggregate, type and quantity of asphalt binder, and size of processed material. Identify RAP
stockpiles on a map of the stockpile areas and place signs in or near each stockpile.

Maintain a record system at the plant site for RAP stockpiles that includes, at a minimum, the following:
a. Stockpile identification and a sketch of stockpile areas at the plant site.
b. RAP category (project, state route, plant waste, rejected loads).
c. Origin or dates milled and approximate number of tons in the stockpile.
d. Chemical extraction and AASHTO T 308 burn test results.

Make the RAP stockpile records available at the plant site. The Engineer will reject, by visual inspection,
stockpiles that are not kept clean and free of foreign materials. The Engineer will reject RAP containing
contaminants (e.g., earth, brick, sand, concrete, pavement fabric, joint sealants). The Contractor may
reprocess the rejected RAP stockpile to meet requirements or remove the stockpile from use.

To the end of sub-section 270.04 of the QA Manual (2019 and later versions) insert the following:

270.04.01 Acceptance of Small Quantities — Asphalt Mix
General. Contractor will sample loose mix and cores in the presence of the State. The State will complete acceptance
testing.

1. Plan Quantity Less than 750 tons
For bridge approaches see 270.05.01 Non-standard Acceptance of Materials - Asphalt Mix. For other applications
use this subsection. Contractor may use a commercial (non-Superpave) mix design. Aggregate shall come from
an ITD-approved source. The mix design will be submitted for information only.

Establish paving location compared to travel path:
i.  Within travel path - cores and Gmm are required. Numbers of samples will be established in ITD 862
Sample Schedule. Compaction must be 92.0% or greater. Failing work will be removed and
replaced.
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i.  Outside travel path accept by RE Letter of Inspection. The inspector will use ITD form 891 for density
observation and will include equipment used and compaction temperatures. Gauge readings are not
required.

2. Plan Quantities between 750 - 2,250 tons and a continuous operation, use MTR Table 270 (405-6)

3. Plan Quantities between 750-2,250 tons per year and specific applications use 270.05.01 Non-standard
Acceptance of Materials - Miscellaneous Asphalt Mix

To the end of sub-section 270.05 of the QA Manual (2019 and later versions) insert the following:
270.05.01 Non-standard Acceptance of Materials — Asphalt Mix.
These acceptance criteria are established for plan quantities between 750 — 2,250 tons per year or locations such as
bridge approaches, cross-overs, patching within travel lanes, gore areas and shoulders. These criteria may apply to
projects with intermittent paving schedules spanning multiple months or seasons.
Acceptance Criteria:
e A Department-approved Superpave mix design is required before paving begins. A test strip will not be
required.
e Tack Coat must be applied. Target guidelines for a 1:1 dilution are listed below, with the understanding this
work may not be conducive to quantifying application rates:

o 0.18 gallon per square yard on milled surfaces

o 0.12 gallon per square yard on existing plant mix surfaces and

o 0.08 gallon per square yard on newly paved surfaces.

e Acceptance requires 1 random core and 1 loose mix sample (Gmm only) per:

o Bridge lane-approach (minimum of 1 per bridge quadrant per lift). Contractor has the option for state to
use composite cores for acceptance (minimum of 1 per bridge quadrant). A composite core is a single
core with multiple lifts included in the core. Gmm is determined using the weighted average (based on
thickness) of the Gmm for each lift represented by the core. Composite cores will not be split into
component lifts for evaluation.

o Patch with any dimension exceeding 12.0 ft.

Day of paving (not applicable for bridge approaches)
o One (1) random sample per 750 tons placed when the daily total exceeds 750 tons.

©)

Compaction must be 92.0% or greater. Failing work will be removed and replaced.
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Idaho Standard Section 520

Idaho Standard Practice for

Acceptance Test Strip for Asphailt
Mixtures

IDAHO Designation: IR-125-23

1. SCOPE
1.1. This Standard Practice is used to evaluate hot mix asphalt (HMA) and warm mix asphalt (WMA)
produced through a hot plant for conformance to the mix design and JMF and for acceptance.
This IR includes responsibilities of the Engineer, the Central Materials Laboratory, and the
Contractor.
1.2 This standard does not purport to address all of the safety concerns, if any, associated with its
use. It is the user’s responsibility of this standard to establish appropriate safety and
health practices and determine the applicability of regulatory limitations before use.
2. REFERENCE DOCUMENTS
2.1 AASHTO Standards
®  FOP for T 27, Particle Size Distribution of Aggregate
®  FOP for T 11 Method A or B, Materials Finer than 75um (No. 200) Sieve in Mineral
Aggregate by Washing
FOP for T 30, Mechanical Analysis of Extracted Aggregate
B FOP for T 312, Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor
B R 35, Superpave Volumetric Design for Hot Mix Asphalt (HMA)
®  FOP for T 335, Method 1, Determining the Percentage of Fracture in Coarse Aggregate
B T 269, Percent Air Voids in Compacted Dense and Open Bituminous Paving Mixtures
B FOP for AASHTO T 209, Bowl Method, Theoretical Maximum Specific Gravity and Density
of Bituminous Paving Mixtures
B FOP for AASHTO R 67, Sampling Asphalt Mixtures after Compaction (Obtaining Cores)
R 57, Standard Practice for Operating Inertial Profilers and Evaluating Pavement Profiles
B FOP for T 308, Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the
Ignition Method
B R 97, Sampling Asphalt Mixtures
B FOP for R 47, Reducing Samples of Hot Mix Asphalt to Testing Size
B FOP for T 329, Moisture Content of Hot Mix Asphalt (HMA) by Oven Method
®  FOP for T 176, Alternate Method #2 Mechanical Pre-Wet, Plastic Fines in Graded Aggregate
and Soils By Use of the Sand Equivalent Test
B T 304, Method A, Uncompacted Void Content of Fine Aggregate
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B FOP for R 66, Sampling Asphalt Materials
B M 323, Superpave Volumetric Mix Design
B T 344, Evaluation of the Superpave Gyratory Compactor (SGC) Internal angle of Gyration
Using Simulated Loading
m T 331, Bulk Specific Gravity and Density of Compacted Asphalt Mixtures Using Automatic
Vacuum Sealing Method
B R 79, Standard Practice for Rapid Drying of Compacted Asphalt Specimens Using Vacuum
Drying Apparatus
B T 164, Quantitative Extraction of Bitumen from Bituminous Paving Mixtures
® T 319, Quantitative Extraction and Recovery of Asphalt Binder from Asphalt Mixtures
B FOP for T 166, Method A, Bulk Specific Gravity of Compacted Bituminous Mixtures Using
Saturated Surface Dry Specimens
B FOP for T 355, In-Place Density of Asphalt Mixtures by Nuclear Methods
® T 324, Hamburg Wheel-Track Testing of Compacted Hot Mix Asphalt (HMA)
2.2 ASTM Standards
® D 1075, Standard Test Method for Effect of Water on Compressive Strength of Compacted
Bituminous Mixtures (Immersion-Compression)
B D 4791, Standard Test Method for Flat Particles, Elongated Particles, or Flat and Elongated
Particles in Coarse Aggregate
m D 6857, Standard Test Method for Maximum Specific Gravity and Density of Bituminous
Paving Mixtures Using Automatic Vacuum Sealing Method
B 8159, Standard Test Method for Automated Extraction of Asphalt Binder From Asphalt
Mixtures (Asphalt Analyzer™)
B 8225, Standard Method of Test for Determination of Cracking Tolerance Index of Asphalt
Mixture Using the Indirect Tensile Cracking Test at Intermediate Temperature
2.3 Idaho Standards
B Idaho IR 87, Pavement Straightedge Procedures
® [T 120, Determining Volume of Liquids in Horizontal or Vertical Storage Tanks
B ][R 125, Acceptance Test Strip for Hot Mix Asphalt (HMA) Pavement
B [T 144, Specific Gravity and Absorption of Aggregate Using Automatic Vacuum Sealing
Method
m [T 146, Determination of Recycled Asphalt Pavement (RAP) Aggregate Dry Bulk Specific
Gravity (Ggb)
m ][R 148, Stratified Random Sampling
®  [R 150, Superpave Mix Design
B[R 151, Superpave Mix Design Evaluation
® ][R 152, HMA Quality Control Plan Development and Implementation
m ][R 153, Split Sample Comparison
B[R 154, Nuclear Density Gauge Correlation
B[R 155, Procedures for Checking Asphalt Drum Mix Plant Calibrations
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m IR 156, Method for Determining Rolling Gm
B[R 157, Determining Ignition Furnace Correction Factor
® ][R 158, Quality Control Plan (QCP) Development and Implementation
B ][R 159, Quality Control Plan (QCP) Review Process
®  |R 160, Development, Evaluation, and Approval of HMA Plant Quality Control Plans
2.4 Standard Specifications, Subsection 106.03
2.5 Standard Specifications, Section 405
2.6 Quality Assurance Manual, Section 220
3. GENERAL TEST STRIP REQUIREMENTS
3.1. The Contractor will notify the Engineer of the date, time, and location of the acceptance test strip
before or during the pre-pave meeting. The Engineer will immediately notify the Central Materials
Laboratory.
3.2. The Engineer must witness all sampling of material to be used for acceptance. Any acceptance

sample obtained that is not witnessed by the Engineer will be rejected.

3.3. The Contractor is responsible for material sampling. The Contractor will have a qualified
technician available for the duration of the test strip. The Contractor will immediately give the
samples to the Engineer.

4, IDENTIFYING THE TYPE OF ACCEPTANCE TEST STRIP

4.1. There are 2 types of test strips, an onsite test strip and an off-site test strip (i.e., off-site mix
verification). The onsite test strip is performed at the start of production paving operations and
encompasses the first lot of production paving. The off-site test strip is performed before
beginning production paving.

Note: For the density correlation, reference IR-154. Density correlation is not a test strip.

4.2. Determine if the Contractor will perform an onsite test strip or off-site test strip to verify the JMF.

4.3. For an onsite test strip, the test strip will be the first day of production with the following
exception:

4.3.1. If the total estimated quantity of material for the bid item is between 750 and 2,250 tons, the entire

quantity of material will be considered the test strip, use the modified sampling schedule found in
Annex 1 — On-Site Test Strip Procedure for Smaller Production Runs.

4.4. For an off-site test strip (i.e., offsite mix verification), the test strip sampling will be performed
while the Contractor is targeting the JMF.

5. DETERMINING THE TEST STRIP SAMPLING SCHEDULE

5.1. Before the test strip, determine, in conjunction with the Contractor, the anticipated quantity of
material that will be produced for the test strip.
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Note: It is recommended to do this via email or other written communication to ensure adequate
documentation for the project records.

5.2. Calculate the testing frequency by dividing the anticipated quantity of material that will be
produced for the test strip by the required number of samples needed.

5.3. Using the value calculated in 5.2, perform Idaho IR 148 to determine the sampling schedule to
obtain the required number of stratified, random samples.

5.4. Repeat step 5.2 and step 5.3 for each material to be sampled. See Example of Determining the Test
Strip Sampling Schedule.

6. MATERIAL SAMPLING REQUIREMENTS

6.1. Before obtaining the first sample, confirm at the hot plant that the approved JMF is being targeted
in the hot plant control system and that the most current hot plant calibrations have been verified
in accordance with Idaho IR 155.

6.2. The Contractor will sample the required materials as shown in Table 6.1 at the intervals given in
the test strip sampling schedule.

6.2.1. Each sample must be clearly labeled and secured in the Engineer’s possession immediately after
the sample is taken. If a sample consists of multiple containers, label each container in such a way
that the samples and the increments are readily distinguishable (i.e., if there are 2 boxes of
material for Sample 1: label one box “Box 1 of 27, and the other box “Box 2 of 2”).

6.2.2. Each sample must be accompanied by the appropriate sample tracking form with all sampling
information included and signed by the WAQTC sampling technician.

6.3. Continue to monitor that the proper mix is being produced throughout the test strip.

6.4. Immediately after completion of the test strip, obtain the hot plant printouts showing production
totals for each mix constituent and the most current calibration records (e.g., take a snap shot or
provide a written note on the plant printout of where the test strip begins/ends and the next lot
begins).

6.5. The testing timeframe begins once the Engineer has received all test strip samples, sample

tracking forms, and hot plant printouts and calibration records. The Engineer will submit samples,
and original sample tracking forms to the acceptance lab for testing.

Table 6.1-Sampling Requirements

Material Sampling Procedure Number of | Minimum Sample Size | Sample Container
Samples

Mix AASHTOR 97 6 200 Ibs Cardboard box @

Aggregate | AASHTO R 90 2 50 Ibs 5-gallon bucket ®

RAP AASHTOR 97 2 50 Ibs 5-gallon bucket ®

Binder FOP for AASHTOR 66 | 1 Three 1-quart Screw top can @

containers

Field FOP for AASHTOR 67 | 10@ One 6-inch diameter Suitable protective

Compacted core container ©

Mix

@ See Quality Assurance Manual Table 220.01.1.
® Clean 5-gallon bucket with a snap-on lid.
© See FOP for AASHTO R 67 for guidance on packaging and transporting samples.
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@No cores required for offsite test strips.

© The 200 Ibs sample needs to be thoroughly blended in the presence of the engineer and reduced per AASHTO R 47.
100 1bs of each sample will be sent to the lab performing acceptance testing of the test strip. 50 lbs of each sample is
sent to the production acceptance lab and 50 Ibs of each sample is sent to the Contractor QC lab. The production
acceptance and QC portion of the sample does not need to be shipped to the test strip acceptance lab prior to
distribution to the labs performing split sample testing.

7. SAMPLING AND TESTING FIELD COMPACTED MIX

7.1. For on-site test strips, field compacted mix acceptance will be based on the results of cores
sampled in accordance with AASHTO R 67. Sample locations cannot be closer than 1.0 foot from
a cold joint.

7.1.1. When nuclear density gauge results are to be used for acceptance for lots after the completion of
the acceptance test strip, correlate the nuclear density gauge(s) in accordance with Idaho IR 154.

7.2. For off-site test strips, there is no field compacted mix acceptance performed during test strip.

7.21. When nuclear density gauge results are to be used for acceptance for lots after the completion of
the acceptance test strip, correlate the nuclear density gauge(s) in accordance with IR 154.

8. TEST STRIP DOCUMENTATION

8.1. Maintain in ProjectWise the following records, at a minimum, for the test strip sampling:

8.1.1. Sampling schedule.

8.1.2. The carbon copy of the appropriate sample tracking form for each sample obtained.

8.1.3. A daily work report (DWR) or daily diary documenting the day’s events.

8.1.4. A copy of the hot plant calibration records and a hot plant printout showing recorded data every 15
minutes.

8.2. Ensure the documentation listed under 8.1 is available in ProjectWise within 2 business days after

the completion of the test strip.

9. ACCEPTANCE LAB RECEIVING PROCEDURE

9.1. Upon receiving the samples and associated sample tracking forms, ensure that all required
documentation is included.

9.2. Document condition of samples, and date and time received.

9.3. Notify the Engineer of receipt and provide a time of estimated completion and review of all
testing.

9.4. With the mix samples.

9.4.1. Select 1 sample for Idaho IT 157.

9.4.2. Select 3 samples for volumetric testing shown in Table 10.1.

9.4.3. Select 2 samples for performance testing shown in Table 10.2.
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9.4.4. Test the mix samples in accordance with Section 10.
9.5. With the aggregate samples:
9.5.1. Test the aggregate samples in accordance with Section 11.
9.6. With the RAP samples:
9.6.1. Test the RAP samples in accordance with Section 12.
9.7. With the binder sample:
9.7.1. Test the binder sample in accordance with Section 13.
9.8. With the field compacted mix samples:
9.8.1. Test the field compacted mix samples in accordance with Section 14.
10. ACCEPTANCE LAB MIX TESTING REQUIREMENTS
10.1. With the 1 sample selected in Section 9.4.1, perform Idaho IT 157.
10.2. With each of the 3 samples selected in Section 9.4.2 retain 1 box of each sample for dispute
resolution testing. With the remaining box from each sample, reduce in accordance with FOP for
AASHTO R 47 and perform the volumetric testing shown in Table 10.1.
10.2.1. Report results on the most current ITD-773 form and include copies of all original source
documents.
Table 10.1 — Test Strip Mix Volumetric Testing Requirements.
Test Method Increments
Per Sample
FOP for AASHTO T 308 1
FOP for AASHTO T 30 1
FOP for AASHTO T 312 2
FOP for AASHTO T 166 2
Method A
FOP for AASHTO T 209 2
FOP for AASHTO T 329 1
10.3. With the 2 samples selected in Section 9.4.3 retain 1 sample for dispute resolution testing.
10.3.1. With the remaining sample, blend and reduce in accordance with FOP for AASHTO R 47 to
within (plus or minus) 15.0 grams of the desired sample size. Fine tune by hand to the desired
sample size and perform the performance testing shown in Table 10.2.
10.3.2. Report results on the most current ITD-773 form and include copies of all original source

documents.

Table 10.2 — Test Strip Mix Performance Testing

Requirements.
(a)
rovnod [ R
AASHTO T 324 2
ASTM D 8225 3
() An increment is considered a single SGC puck.
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1. ACCEPTANCE LAB AGGREGATE TESTING REQUIREMENTS

11.1. With one of the 2 samples selected in Section 9.5.1, reduce in accordance with FOP for AASHTO
R 76 and perform the testing shown in Table 11.1.

11.11. Retain remaining | sample for testing, test remaining 1 sample if the first sample fails.

11.1.2. Report results on the most current Department forms, include copies of all original source
documents.

Table 11.1 — Test Strip Aggregate Testing Requirements.

Test Method Increments
Per Sample

FOP for AASHTO T 335 1
FOP for AASHTO T 255 1
AASHTO T 304 Method A 1
FOP for ASTM D 4791 2
FOP for AASHTO T 176
(Alternate Method 2, 2
Mechanical)
AASHTO T 85® 3
Idaho IT 144® 3

@ Department may elect to perform to
confirm Ggp.

12. ACCEPTANCE LAB RAP TESTING REQUIREMENTS

12.1. With 1 of the samples selected in Section 9.6.1, reduce in accordance with FOP for AASHTO R
76 and perform the testing shown in Table 12.1.

12.11. Report results on the most current Department forms include copies of all original source
documents.

Table 12.1 — Test Strip RAP Testing Requirements.
Test Method Increments

Per Sample
FOP for AASHTO T 255 1
(Controlled Heat Source)
Idaho IT 146 @
ASTM D8159 @
AASHTO T 30 @
AASHTO T 308 @
@ The Department may confirm the RAP Gyp.

— | — | —_] —_

13. ACCEPTANCE LAB BINDER TESTING REQUIREMENTS

13.1. With the one sample selected in Section 9.7.1, select 2 quarts for Department acceptance testing
and 1 quart for challenge resolution. Perform the testing shown in Table 13.1.

13.1.1. Report results on the most current Department forms, include copies of all original source
documents.
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Table 13.1 — Test Strip Binder Testing Requirements.

Test Method Increments

Per Sample
Idaho IT 99 1
AASHTO M 320® 1
ASTM D 8159@ 1

@ See QA Manual Sections 230.10. Meet
the requirements of Standard
Specifications Sections 702.01 and

702.06.
14. ACCEPTANCE LAB FIELD COMPACTED MIX TESTING
REQUIREMENTS
141. With the each of the 10 samples selected in Section 9.8.1, separate two or more pavement courses,
lifts, or layers per FOP for AASHTO R 67. Perform the testing shown in Table 14.1.
14.11. Report results on the most current Department forms, include copies of all original source
documents.
Table 14.1 — Field Compacted Mix Testing Requirements.
Test Method Increments
Per Sample
FOP for AASHTOT 166
Method A or AASHTO T 1
331@
@ Use the average Gmm from testing
performed in Section 10 to compute the
in-place density of the cores.
15. ACCEPTANCE LAB TEST STRIP RESULTS REPORTING
PROCEDURE
15.1. Report the results of each test performed on the most current Department forms, include copies of
all original source documents and sample tracking forms in the report.
15.1.1. Each original source document will be signed by the testing technician.
15.2. The lab manager or the lab manager’s qualified designated agent will fully review the report and
all supporting documents for completeness.
15.3. Submit a complete electronic copy of the report to the Engineer for distribution with ample time to
allow the Engineer time to review and determination of test strip acceptance.
16. EVALUATING ACCEPTANCE TEST STRIP RESULTS
16.1. The Engineer, upon receipt of the results from 15.3, will determine acceptance of the test strip as
follows:
16.1.1. Use the Department approved method (e.g., Department provided spreadsheet or web portal) to
perform the quality level analysis and determine acceptance as specified in 106.03.B and 405.03.1.
16.2. Review of hot plant calibration records:
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16.2.1. Verify that the calibration records meet Idaho IR 155. If they do not match the most recent plant
calibration record that was witnessed, perform a calibration verification in accordance with Idaho

IR 155.

16.3. Review of hot plant printout:
16.3.1. Use the ITD-774 form to verify that the hot plant printout indicates the individual cold feed
percentage for aggregate, cold feed percentage for RAP, asphalt content for the RAP, and virgin

binder meet the requirements of 405.03.1.

17. ACCEPTANCE OF THE TEST STRIP
17.1. The test strip is considered acceptable when it meets Section 16.
18. EXAMPLE OF DETERMINING THE TEST STRIP SAMPLING

SCHEDULE

Example: During the pre-paving meeting, the Contractor informs the Engineer that they will be

performing an onsite test strip on April 19, They anticipate paving 2,130 tons.

The Engineer will use this information to develop a test strip sampling schedule as follows:

For plant mix:

- The plant mix sampling frequency is calculated by dividing 2,130 by 6.

- Sampling frequency for plant mix is 1 sample per 355 tons.

- Use a 355 ton sample frequency and 6 samples, perform Idaho IR 148 to determine the
sampling schedule to obtain 6 stratified random, samples of plant mix.

- Obtain plant mix samples in accordance with AASHTO R 97 per the sampling schedule.

For cold feed aggregate:

- Before sampling asphalt mix, obtain 1 cold feed aggregate sample by Conveyor Belt Method
A or Method B of FOP for AASHTO R 90. Conveyor Belt Method B is the preferred method
if automatic sampling devices are available.

- After sampling asphalt mix, obtain 1 cold feed aggregate sample by Conveyor Belt Method A
or Method B of FOP for AASHTO R 90. Conveyor Belt Method B is the preferred method if
automatic sampling devices are available.

For RAP (if used):

- Before sampling asphalt mix, obtain 1 RAP sample by FOP for AASHTO R 90. Conveyor
Belt Method B is the preferred method if automatic sampling devices are available.

- After sampling asphalt mix, obtain 1 RAP sample by FOP for AASHTO R 90. Conveyor Belt
Method B is the preferred method if automatic sampling devices are available.

For binder:

- Use a 2,130 ton sample frequency and 1 sample, perform Idaho IR 148 to determine the
sampling schedule to 1 stratified, random samples of binder.

- Obtain 1 binder sample (consisting of 3, 1-quart cans) in accordance with FOP for AASHTO
R 66 per the sampling schedule.

For field compacted mix:

4/13/2023 Idaho IR-125



- The field compacted mix sampling frequency is calculated by dividing 2,130 by 10.
- Sampling frequency for plant mix is 1 sample per 213 tons.

- Use a 213 ton sample frequency and 10 samples, perform Idaho IR 148 to determine the
sampling schedule to obtain 10 stratified random, samples of field compacted mix.

- Obtain field compacted mix samples in accordance with AASHTO R 67 per the sampling

07/02/2021 Idaho IR-160
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I[daho Standard Practice for

Superpave Volumetric Mix Design

IDAHO Designation: IR-150-21

1. SCOPE

1.1. This practice describes the requirements for developing a Superpave mix design.

1.2. This standard practice may involve hazardous materials, operations, and equipment. This
standard practice does not purport to address all of the safety concerns, if any, associated with its
use. It is the user’s responsibility of this procedure to establish appropriate safety and health
practices and determine the applicability of regulatory limitations before use.

2. BACKGROUND

2.1. Developing a mix design is a function of quality control (QC). A mix design is developed to find
a combination of aggregates, recycled materials, asphalt, and additives to produce a roadway that
meets the Department’s specifications.

2.2. The end result of a successful mix design is a recommended mixture of aggregate and asphalt
binder. This recommended mixture, which also includes aggregate gradation and asphalt binder
type, is the job mix formula (JMF).

2.3. A JMF is a recipe for the plant to make. The mix design is the development of that recipe. A
mistake in the design process can disrupt a project’s schedule dramatically and have a big impact
to the overall quality of the finished roadway. The development of the JMF is a QC process. It is
the Contractor’s responsibility to ensure that their mix design and resulting JMF will result in a
mix that meets the contract requirements as determined by the Department’s testing.

Note: A JMF is only as good as the information that was used to develop it. A good mix
design can help limit issues in production.

2.4. The mix design evaluation is for the Department to use to validate that the recipe was properly
developed and the resulting JMF appears that the mix produced will meet the contract
requirements.

3. REFERENCE DOCUMENTS

3.1. AASHTO Standards
m M 323, Superpave Volumetric Mix Design
® R 30, Mixture Conditioning of Hot-Mix Asphalt (HMA)

m R 35, Superpave Volumetric Design for Asphalt Mixtures

m R 76, Reducing Samples of Aggregate to Testing Size

m R 90, Sampling Aggregate Products

m T 11, Materials Finer Than 75-pm (No. 200) Sieve in Mineral Aggregates by Washing
m T 27, Sieve Analysis of Fine and Coarse Aggregates

07/02/2021
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Idaho Standards

3.2.

3.3.

3.4.

3.5.

Section 520

T 84, Specific Gravity and Absorption of Fine Aggregate

T 85, Specific Gravity and Absorption of Coarse Aggregate

T 166, Bulk Specific Gravity (Gmb) of Compacted Asphalt Mixtures Using Saturated
Surface-Dry Specimens

T 209, Theoretical Maximum Specific Gravity (Gmm) and Density of Hot Mix Asphalt

(HMA)

T 312, Preparing and Determining the Density of Asphalt Mixture Specimens by Means of the
Superpave Gyratory Compactor

T 324, Hamburg Wheel-Track Testing of Compacted Hot Mix Asphalt (HMA)

T 331, Bulk Specific Gravity (Gm,) and Density of Compacted Asphalt Mixtures Using Automatic
Vacuum Sealing Method

Idaho Standards:

IT 144, Specific Gravity and Absorption of Fine Aggregate Using Automatic Vacuum Sealing
Method

IT-146, Determination of Recycled Asphalt Pavement (RAP) Aggregate Dry Specific Gravity
Gsb

Standard Specifications for Highway Construction

WAQTC/Idaho FOPs

R 76, Reducing Samples of Aggregate to Testing Size

R 90, Sampling Aggregate Products

T 11, Materials Finer Than 75-pm (No. 200) Sieve in Mineral Aggregates by Washing
T 27, Sieve Analysis of Fine and Coarse Aggregates

T 166, Bulk Specific Gravity (Gmb) of Compacted Asphalt Mixtures Using Saturated
Surface-Dry Specimens

T 209, Theoretical Maximum Specific Gravity (Gmm) and Density of Hot Mix Asphalt
(HMA)

T 312, Preparing and Determining the Density of Asphalt Mixture Specimens by Means of the
Superpave Gyratory Compactor

WAQTC TM 13, Volumetric Properties of Hot Mix Asphalt
WAQTC TM 14, Laboratory Prepared Asphalt Mixture Specimens

ASTM Standards

D8159, Automated Extraction of Asphalt Binder From Asphalt Mixtures (Asphalt Analyzer)
D8255, Determination of cracking Tolerance Index of Asphalt Mixture Using the Indirect
Tensile cracking Test at Intermediate Temperature

Other Standards
®m Asphalt Institute MS-2, Asphalt Mix Design Methods, 71 Edition

4.1.

SPECIFIC GRAVITY OF AGGREGATE AND RAP

Use the bulk dry specific gravity of aggregate (Gsb) established by the Department for each
stockpile when developing the mix design and performing calculations.

07/02/2021
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Section 520

5. MIX DESIGN REQUIREMENTS

5.1. Develop a Superpave mix design in accordance with AASHTO R 35 that will result in a plant-
produced mixture that meets the contract requirements.

5.2. The mix design must be developed by an individual that is qualified by the Department as a
Superpave mix design technician (SPMDT).

5.2.1. The specific tests required during the mix design process must be performed by an individual
qualified by the Department for the specific test method.

5.3. The mix design must be reviewed, approved, signed, and sealed by an Idaho-licensed professional
engineer responsible for the mix design.

5.4. Use a Department-qualified Superpave mix design laboratory for developing the design.

6. MIX DESIGN REPORT REQUIREMENTS

6.1. Provide a single job mix formula (JMF) reported on an ITD-774 form.

6.2. Attach all supporting documentation and data used in developing the JMF.

6.2.1. Include signature(s) and WAQTC/PE license number(s) for testers and reviewers on each sheet.
Note: The design will be reviewed by the Department in accordance with Idaho IR 151. Ensure
that the report has all information required to complete the review. Incomplete or missing

information will result in rejection of the mix design.

7. MIX DESIGN SUBMITTAL

7.1. Submit the mix design and all supporting documentation via email to mixdesigns@itd.idaho.gov
and the Engineer.

7.2. Each mix design submitted for approval must be accompanied by a Microsoft® Excel® electronic
version of the ITD-774 form specific to the mix design.

7.3. Only 1 mix design per email notification will be accepted. Submit the mix design for evaluation a
minimum of 5 business days before paving is scheduled to begin.

7.4. Upon submittal, the Department will give the mix design a unique identifier number. This will be
the mix design number. Keep this number for your records.

8. AMENDING THE MIX DESIGN

8.1. If the mix design is required to be amended per 405.03.B.1.b.i.1, amend the mix design the
following process:

8.1.1. Each page of the mix design that is revised or added is required to include the project key lead
number, bid item number, date of revision, and means of identifying the revision. The amendment
is required to be signed and dated by the Contractor’s representative who is responsible for
developing the mix design and subsequently signed and dated when approved by the Engineer.

8.2. Amending the mix design or JMF is not allowed once the mix design has been approved by the

Department.
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9. APPROVED MIX DESIGNS

9.1. The Department will maintain a list of approved mix designs listed by Department generated mix
design number. Mix designs are not approved for use unless they are listed.
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I[daho Standard Practice for

Superpave Mix Design Evaluation

IDAHO Designation: IR-151-21

1. SCOPE

1.1. This practice describes the procedures for evaluating a Superpave mix design, mix design
requirements, and the time required to perform the evaluation.

1.2. This standard does not purport to address all of the safety concerns, if any, associated with its
use. Itis the user’s responsibility of this standard to establish appropriate safety and
health practices and determine the applicability of regulatory limitations before use.

2. BACKGROUND

2.1. When reviewing a mix design, it is important to keep in mind the following:

2.2. A mix design is solely a function of quality control (QC). A mix design is developed to find a
combination of aggregates, recycled materials, asphalt, and additives to use to produce a roadway
that meets the Department’s specifications.

2.3. The end result of a successful mix design is a recommended mixture of aggregate and asphalt
binder. This recommended mixture, which also includes aggregate gradation and asphalt binder
type is the job mix formula (JMF).

2.4. A JMF is a recipe for the plant to make. The mix design is the development of that recipe. A
mistake in the design process can disrupt a project’s schedule dramatically and have a big impact
to the overall quality of the finished roadway. However, developing the JMF is a QC process. It is
the Contractor’s responsibility to ensure that their mix design and resulting JMF will result in mix
that meets the contract requirements.

Note: A JMF is only as good as the information that was used to develop it. A good mix design
can help limit issues in production.

2.5. The mix design evaluation is for the Department to use to validate that the recipe was properly
developed and the resulting JMF appears that the mix produced will meet the contract
requirements.

3. REFERENCE DOCUMENTS

3.1. Idaho Procedures:

m  |T-150, Superpave Volumetric Mix Design
m  Standard Specifications for Highway Construction
4, SUBMITTAL OF MIX DESIGN
4.1. The Contractor must submit the asphalt mix design in accordance with Idaho IR 150.
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5. RECEIPT OF MIX DESIGN SUBMITTAL

5.1. Upon receipt of the mix design submittal, the mix design will be given a unique identifier number.

6. REVIEW OF MIX DESIGN SUBMITTAL

6.1. The Department will review all Superpave mix designs proposed for use before use. The
Department recognizes the risk associated with each paving application varies. Therefore, the
extent of each mix design review will be in accordance with these potential risks.

6.2. The mix design will be reviewed by the Engineer, the Central Materials Laboratory, and the State
Construction and Materials Engineer.

6.3. The reviewers may contact the mix designer or the professional engineer responsible for the mix
design during the review process for further information or clarifications.

6.4. All mix designs will be reviewed for the following:

6.4.1. Accuracy.

6.4.2. Completeness.

6.4.3. Reasonableness. Examples of items that will be check for reasonableness include, but are not
limited to, ensuring that calculations were done correctly and that the volumetric data follows the
expected trends (i.e., binder absorption not being dependent on asphalt content).

6.4.4. Compliance with specifications.

6.4.5. Compliance with Idaho IR 150.

6.5. When amendments are made to the mix design submittal, the current review will be ended and the
amended mix design will be considered a new submittal.

6.5.1. Amendments must meet the requirements of Idaho IR 150.

7. REVIEW OF PREVIOUSLY USED MIX DESIGNS

7.1. A mix design reviewed and accepted for a previous or current project may be submitted in writing
for use on a new project. Acceptance of the mix design will be based on meeting the following
requirements in addition to the requirements of Section 3:

7.1.1. The proposed mix design is of the type required for the new project.

7.1.2. The mix produced on previous projects utilizing the proposed mix design was of good quality
(e.g., the combined average PWL on all the previous project(s) was > 90 PWL for all mix quality
characteristics).

7.1.3. The mix design is not classified as expired in accordance with 405.03.B.2 of the Standard
Specifications.

8. MIX DESIGN REVIEW TIMEFRAME

8.1. The Department will review the mix design within 5 business days after receiving the full

submittal package.
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9. APPROVAL OF MIX DESIGN

9.1. The Department will maintain a list of approved mix designs. Upon approval, the mix design will
be placed on this list.

10. REJECTION OF MIX DESIGN

10.1. The Department will notify the Contractor upon rejection of a mix design via email.

10.1.1. The Department will provide details as to why the mix design was rejected.

10.2. Notification of the rejection will be sent to the email address given on the ITD-774 form.
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I[daho Standard Practice for

ASPHALT MIXTURES QUALITY CONTROL PLAN (QCP)
DEVELOPMENT AND IMPLEMENTATION

IDAHO Designation: IR-152-21

1.

1.1.

PURPOSE

The purpose is to establish minimum requirements for the Contractor’s quality control system and quality
control plan (QCP) for asphalt mixtures. It is intended that these requirements be used as a procedural
guide in detailing the inspection, sampling, and testing deemed necessary to maintain compliance with the
Department’s specifications. The Department and the Contractor must hold a pre-pave meeting and
document the decisions and agreements made. An example of a pre-pave meeting agenda is provided in
the Appendix. Conducting a thorough pre-pave meeting increases partnership as well as it can only
increase the likelihood of success of each party.

2.1.

SCOPE

This procedure is applicable to the production and construction of asphalt mixtures.

3.1.

REFERENCE DOCUMENTS

Idaho Standards

m IR 158, Quality Control Plan Development.

® IR 160, Evaluation and Approval of HMA Plants and Equipment.
m |R 155, Procedures for Checking Asphalt Drum Mix Plants

4.1.

4.2,

4.3.

GENERAL REQUREMENTS

As stated in the Standard Specifications for Highway Construction, a QCP must be developed by the
Contractor/producer and submitted in writing to the Engineer at the preconstruction conference.
Acceptance of the QCP by the Engineer will be contingent upon its concurrence with the Standard
Specifications and this standard method. For this reason, the QCP will clearly describe the methods by
which the quality control program will be conducted. For example, the items to be controlled, tests to be
performed, testing frequencies, sampling locations, and techniques will be included with each item listed
separately. Also include a table stating what actions will occur when test results indicate specification
limits are approached or exceeded. See Table 1 at end of this guide for an example. Also, a detailed plan
of action regarding disposition of non-specification material will be included. Such a plan will provide for
immediate notification of all parties involved in the Quality Assurance process in the event
nonconforming situations are detected. Example 1. HMA Quality Control Plan may be used as an
example.

Inspection and testing records must be maintained, kept current, and made available for review by
Department personnel throughout the life of the contract. All other documentation (e.g., date of
inspections, tests performed, temperature measurements, and accuracy, calibration or re-calibration checks
performed on production of testing equipment) will be recorded.

The Contractor will maintain standard equipment and qualified personnel in accordance with the contract
and specification requirements for the item(s) being produced.
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5. QUALITY CONTROL PLAN

5.1. Operation quality control plans will be submitted for each contract/project to the Engineer for review and
approval. Include a Plant Quality Control Plan that meets the requirements of Idaho IR 160. Distribution
of the approved quality control plans will be made by the Engineer.

5.2. Example 1. HMA Quality Control Plan is provided only as an acceptable template that contains the
required information is attached.

6. ADDENDA TO THE QUALITY CONTROL PLAN

6.1. Addenda are defined as an addition or deletion to the QCP. Each page of the QCP that is revised is

required to include the project key lead number, date of revision, and means of identifying the revision.
The addenda are required to be signed and dated by the Contractor’s representative who is responsible for
insuring that all items of work will comply with Department Specifications and subsequently signed and
dated when approved by the Engineer.
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Idaho Standards Section 520

EXAMPLE 1
HMA Quality Control Plan — General Overview (Details provided in PrePave
Meeting/Project Specific)

NOTE: This is provided only as an acceptable template; other options/formats are acceptable

Date:

To: (RESIDENT ENGINEER)
From: (CONTRACTOR(s) NAME)
Subject: HMA Quality Control Plan

1. Project Information

1.1. We are submitting our HMA Quality Control Plan, developed in accordance with
Idaho IR 152, Idaho IR, 158, and Idaho IR 160 for:

Project Number:
Lead Key Number:
Date Submitted:

1.2. (NAME) is responsible for ensuring that all items of work will comply with the
contract and Department specifications.
2. Hot Plant

2.1. General Information:

Make:

Type:
Address of Plant:

2.2. The hot plant operation is under the direction of (NAME) who can be contacted
at (ADDRESS, EMAIL, AND TELEPHONE).

2.3. Current calibration and verification status of plant and history of plant inspection
program attached in Exhibit A.

2.4, The Hot Plant Quality Control Plan, developed in accordance with Idaho IR 160
and approved on (DATE) by (NAME OF PERSON(s)) is attached in Exhibit B.

3. Mix Designs

3.1. Mix designs will be the responsibility of (NAME OF PERSON(s)), WAQTC
number (NUMBER(S)).
3.2. The HMA design(s) to be used are attached in Exhibit C.
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3.3.

Section 520

Before production, (NAME), (WAQTC NUMBER), will submit our HMA mix
design for each type of mix in accordance with the contract and specifications by
(DATE). Only allowable and approved materials will be incorporated in the mix.

4. Delivery and Placement
4.1. The field operation is under the direction of (NAME) who can be contacted at
(ADDRESS, EMAIL, AND TELEPHONE).
4.2. (LIST OF EQUIPMENT TYPE, MAKE).
4.3. (DETAILED DESCRIPTION OF THE PRODUCTION AND PLACEMENT

PROCESS).

5. Quiality Control Sampling and Testing,

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

The laboratory performing quality control testing is (LAB QUALIFICATION
NUMBER), located at (LOCATION).

The quality control program is under the direction of (NAME OF PERSON),
who can be contacted at (ADDRESS, EMAIL, AND TELEPHONE).

During the placement operations of the HMA pavement we will perform at a
minimum quality control tests per attached schedule. Sampling and testing is the
responsibility of (NAME(s), WAQTC number (NUMBER(S)).

Sampling and testing is the responsibility of (NAME OF PERSON(s)), WAQTC
number (NUMBER(S)).

During the production operations of the HMA (NAMES) will perform, at a
minimum, quality control tests in accordance with the attached schedule. Also
attached are the proposed method to select locations and/or times for sampling.
See Exhibit D.

All testing will be completed by (NAME(s)), (WAQTC NUMBER(s)), within
(HOURYS) hours of sampling and all original documentation of results will be
completed on the attached original documentation forms. See Exhibit E.

Testing reports and original source documents will be reviewed and checked by
(NAME(s)), (WAQTC NUMBER(S)), within (HOURS) hours of testing being
completed. All reporting will be completed on the attached forms. See Exhibit F.
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EXAMPLE 1 (CONTINUED)
HMA Quality Control Plan

6. Records.

6.1. Testing reports and all backup documentation will be located at (LOCATION)
for review by the Department between the hours of (TIME) and (TIME) during
the life of the contract/project.

6.2. Testing reports and all backup documentation will be located at (LOCATION)
for review by the Department between the hours of (TIME) and (TIME) for
(YEARS) after the completion of the project.

7. Notifications.

7.1. Any material found to be noncomplying will be addressed by (NAME) who will
notify the Engineer immediately.

7.2. (NAME) will notify appropriate Department personnel at least 48 hours before
any work is to begin.

8. Nonconforming Material.

8.1. (STATE THE PROCESS FOR DISPOSITION OF NONCONFORMING
MATERIAL)

8.2. See the Exhibit G for what actions will occur when test results indicate
specification limits are approached or exceeded.

Attachments:

Exhibit A — Current calibration and verification status of plant and history of plant inspection program

Exhibit B — Hot Plant Quality Control Plan

Exhibit C — HMA Mix Design

Exhibit D — Minimum QC Testing Schedule, Sampling and Testing Methods, and Location(s)

Exhibit E — Original Test Documentation Form Template(s)

Exhibit F — Test Reporting Form Template(s)

Exhibit G — Table of QC actions when approaching or exceeding specification limits
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Idaho Standard Practice for

Split Sample Comparison

IDAHO Designation: IR-153-21

1.

1.1.

SCOPE

This Standard Practice is used to compare 2 or more sets of test results in order to measure the
testing variability of different parties (e.g., Department vs. Contractor).

2.1.

2.1.1.

2.1.2.

2.1.3.

2.1.4.

2.1.5.

2.1.6.

BACKGROUND

There are 4 primary components or sources of inherent variability in individual test results for
material samples. These components of inherent variability are:

m  Sampling Variability
m  Testing Variability

m  Material Variability
[

Construction Variability

Sampling variability is caused by variation that is inherent in the sampling methods or
procedures used to obtain a material sample. Even when the person obtaining a sample carefully
follows standard sampling methods or procedures, some amount of sampling variability will
occur.

Testing variability is the result of variation inherent in performing a test method and variation
inherent in the test equipment. Even when the person performing a test carefully follows standard
testing methods and even when the test equipment is properly calibrated, some amount of testing
variability will occur.

Material variability is essentially due to the inherent variation that naturally exists in a given
material. It is quite unrealistic to expect perfect homogeneity in any raw or processed source of
construction materials (e.g., soils, aggregate, HMA, PCC, steel, paint). The inherent variation for
most construction materials, on a relative basis, is usually small.

Construction variability is the result of variation that is inherent in production methods and
construction operations. The largest amount of construction variability is generally attributed to
the production and placement process.

Additional construction variability (i.e., beyond the expected or accepted range) can be introduced
through inconsistent production methods and construction operations. This is why good, consistent
quality control, both at the source/plant and in the field, is essential in minimizing the amount of
construction variability as a component of overall inherent variability.

Additional sampling variability and testing variability (i.e., beyond the expected or accepted
range) can be introduced through deviations from standard sampling method and test procedures
by the person(s) performing the sampling and testing, or as a result of test equipment that is not
properly calibrated or properly functioning. Sampling and testing variability, combined, have been
stated as comprising up to 50 percent of the total overall variation in test results. Specification
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limits were developed to take standard sampling and testing variability into account. However, it
is important not to compound or add to the expected range of inherent variability due to sloppy
practices. Consistent and careful adherence to proper sampling and testing procedures can
minimize these two components of overall inherent variability.

3. REFERENCE DOCUMENTS

21 AASHTO Standards
m  FOP for R 90, Sampling of Aggregates
R 76, Reducing Samples of Aggregates to Testing Size
T 255, Total Evaporable Moisture Content of Aggregate by Drying
FOP for T 27, Particle Size Distribution of Aggregate

FOP for T 11, With Materials Finer than 75um (No. 200) Sieve in Mineral Aggregate by
Washing

T 335, Determining the Percentage of Fracture in Coarse Aggregate

T 176, Plastic Fines in Graded Aggregates and Soils by Use of the Sand Equivalent Test
R 97, Sampling Asphalt Mixtures

R 47, Reducing Samples of Hot Mix Asphalt (HMA) to Testing Size

T 329, Moisture Content of Hot Mix Asphalt (HMA) by Oven Method

T 308, Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the Ignition
Method

T30, Mechanical Analysis of Extracted Aggregate

T 209, Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt Paving
Mixtures

T 167, Standard Method of Test for Compressive Strength of Hot Mix Asphalt

T 166, Bulk Specific Gravity of Compacted Hot Mix Asphalt using Saturated Surface-Dry
Specimens

R 30, Mixture Conditioning of Hot-Mix Asphalt (HMA)

FOP for R 66, Sampling Asphalt Materials

T 164, Quantitative Extraction of Bitumen from Bituminous Paving Mixtures

T 319, Quantitative Extraction and Recovery of Asphalt Binder from Asphalt Mixtures
T 303, Lime for Asphalt Mixtures

T 312, Asphalt Mixture Specimens by Means of the Superpave Gyratory Compactor

T 324, Hamburg Wheel-Track Testing of Compacted Hot Mix Asphalt (HMA)

T 33, Bulk Specific Gravity and Density of Compacted Asphalt Mixtures Using Automatic
Vacuum Sealing Method

m R 79, Standard Practice for Rapid Drying of Compacted Asphalt Specimens Using Vacuum
Drying Apparatus

m T 269, Percent Air Voids in Compacted Dense and Open Bituminous Paving Mixtures
m T 283, Resistance of Compacted Asphalt Mixtures to Moisture-Induced Damage
m  TM 13, Volumetric Properties of Hot Mix Asphalt
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R 67, Sampling Asphalt Mixtures after Compaction (Obtaining Cores)

T 309, Temperature of Freshly Mixed Portland Cement Concrete

T 119, Slump of Hydraulic Cement Concrete

T 121, Density (Unit Weight), Yield, and Air Content (Gravimetric) of Concrete
T 152, Air Content of Freshly Mixed Concrete by the Pressure Method

T 23, Method of Making and Curing Concrete Test Specimens in the Field

T 265, Laboratory Determination of Moisture Content of Soils

T 99, Moisture-Density Relations of Soils Using a 2.5-kg (5.5-Ib) Rammer and 305-mm (12-
in.) Drop

T 180, Moisture-Density Relations of Soils Using a 4.54-kg (10-1b) Rammer and 457-mm
(18-in.) Drop

T 85, Specific Gravity and Absorption of Course Aggregate
T 355, Determining the Percentage of Fracture in Coarse Aggregate

T 310, In-Place Density and Moisture Content of Soil and Soil-Aggregate by Nuclear
Methods (Shallow Depth)

T 272, One-Point Method for Determining Maximum Dry Density and Optimum Moisture
T 304, Uncompacted Void Content of Fine Aggregate

R 64, Standard Practice for Field Sampling and Fabrication of 50-mm (2-in) Cube Specimens
using Grout (Non-Shrink) or Mortar

T 359, Pavement Thickness by Magnetic Pulse Induction

ASTM Standards

m  FOP for D 4791, Flat and Elongated Particles in Coarse Aggregate

m D 1075, Standard Test Method for Effect of Water on Compressive Strength of Compacted
Bituminous Mixtures (Immersion-Compression)

m D 6857, Standard Test Method for Maximum Specific Gravity and Density of Bituminous
Paving Mixtures Using Automatic Vacuum Sealing Method

m D 8159, Standard Test Method for Automated Extraction of Asphalt Binder From Asphalt
Mixtures (Asphalt Analyzer™)

m D 8225, Standard Method of Test for Determination of Cracking Tolerance Index of Asphalt
Mixture Using the Indirect Tensile Cracking Test at Intermediate Temperature

Idaho Standards

m IT 13, Measuring Mortar-Making Properties of Fine Aggregate Idaho

m |T 15, Degradation

m |T 72, Evaluating Cleanness of Cover Coat Material

m T 74, Vibratory Spring-Load Compaction for Coarse Granular Material

m [T 116, Disintegration of Quarry Aggregates (Ethylene Glycol)

m [T 144, Specific Gravity and Absorption of Fine Aggregate Using Automatic Vacuum Sealing
(CoreLok) Method

m T 61, Sampling and Viscosity Testing Emulsified Asphalt Binders in the Field
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m T 146, Determination of Reclaimed Asphalt Pavement (RAP) Aggregate Bulk (Dry) Specific
Gravity (Gsp)

IR 128, Sampling Concrete for Chloride Analysis

IT 131, Total Chloride Content of Hardened Concrete by Gran Plot Method

IT 133, Determination of the Rate of Evaporation of Surface Moisture from Concrete
IR 143, Field Sampling of Hydraulic Cement and Fly Ash

IT 147, Measuring Texture Depth of Portland Cement Concrete Using a Tire Tread Depth
Gauge

IR 7, Inspecting/Sampling Paint and Curing Compound
IT 121, Determining Total Solids-Latex Percent

IT 8, Resistance R-Value and Expansion Pressure of Compacted Soils and Aggregates

IR 162, Taking Undisturbed Soil Samples for Laboratory Consolidation, Shear and
Permeability Tests

® |daho Transportation Department Quality Assurance Manual
WAQTC Standards

m  TM 13, Volumetric Properties of Hot Mix Asphalt

®m  TM 2, Sampling Freshly Mixed Concrete

m IR 87, Pavement Straightedge Procedures
|

IT 120, Determining Volume of Liquids in Horizontal or Vertical Storage Tanks

4. SUMMARY OF THE PRACTICE

4.1. This practice describes the testing and analysis needed to perform a comparison of split samples
tested by different parties against an allowable degree of test result difference attributed to testing
variability.

5. TERMINOLOGY

5.1. Individual Split Sample Acceptable Range— The allowable tolerance between individual split sample

test results when properly sampled and split.

5.2. Paired t-Test— Uses the difference between each pair of tests of the split samples and determines
whether the difference is much different from zero.

5.3. Split Increment— A representative portion of a split sample that is larger than the minimum size
needed for a single party to perform the desired testing.

5.4. Split Sample— A sample that will be used for split sample comparison testing.
6. MATERIAL SAMPLING AND SPLITTING AND TESTING
6.1. Obtain a sample in accordance with the Department’s approved sampling procedure.
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6.1.1. Ensure that the sample is large enough for each party to receive a split increment larger than the
minimum sample size.
6.2. Split each sample in accordance with the Department’s approved splitting procedure.
6.2.1. Ensure that each split increment meets the minimum sample size for the testing to be performed.
6.3. Each party will test in accordance with Department’s approved testing procedures.
6.4. Repeat steps 6.1 to 6.3 until the desired number of split samples are obtained to perform the
analysis.
Note: It is recommended to compare a minimum of 3 split samples for material that will be
subject to statistical based acceptance (e.g., HMA, aggregates)
7. COMPARISON OF RESULTS
7.1. Compare the split increments for each split sample using the D2S limits (Section 9).
7.2. Compare the sets of split increments for all split samples using the paired t-test (Section 8).
Note:  The D2S comparison is simple and can be done for each split sample that is obtained.
However, this procedure compares only 2 test results (from one split sample), and is not
very powerful due to the limited amount of data being evaluated. The paired t-test,
compares multiple sets of split samples, and is a better method for comparison since this
test uses the differences between multiple pairs of tests and determines whether the
average difference is statistically different from zero.
7.3. Use the ITD-1237 form to perform and report the comparison.
7.4. When differences in results have been identified, the parties will collaborate and investigate to
determine the source of the inconsistency and make necessary corrections.
7.5. The possible source of the inconsistencies and any corrections made will be documented on the
ITD-1237 form.
8. PAIRED T-TEST COMPARISON (RECOMMENDED)
8.1. Determine the individual difference between split sample test results (Xqir) for each split sample.
Xdif = X4 — Xp
Where:
Xaif = Individual difference between split sample test results.
Xa = Party A’s individual test value.
Xg = Party B’s individual test value.
Note:  This difference is not the absolute difference, it is the algebraic difference.
The subtraction (i.e., Party A’s test value minus Party B’s test value) is
performed in the same direction for every set of split samples.
8.2. Determine the mean of the differences between the split sample test results, calculated as follows:

o (Xairr + Xqiez t- - Xdifn)
Xaif = o

Where:
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Xqir = Mean of the differences between the split sample test results.

n = Number of split samples.

8.3. Compute the standard deviation of the differences between the split sample test results, calculated
as follows:
S, = 2 (Xair — Xaif) 2
dif n— 1.0
Where:
Saqir = Standard deviation of the differences between the split sample
test results.

8.4. Compute the paired t-statistic (tpair) using the following equation:

N |X il
pair (M)
Vn

8.5. Compute the degrees of freedom (df). The degrees of freedom are the number of sample pairs (n)
minus one, used to compute the t-statistic.

df=n-1

8.6. Determine the two-tailed probability distribution (P-value) for the 2 data sets using the degrees of
freedom (df) for a two-tailed t-test.

8.7. Compare the P-value to a (0.05).

8.7.1. If the P-value is greater than a., the paired t-test passes. There is reason to believe that the paired
test results are similar and it can be concluded they are from the same population. (i.e., no
differences in testing has been identified)

8.7.2. If the P-value is less than o, the paired t-test fails. The difference between the paired test results of
the split samples is greater than is likely to occur from chance and therefore the results are not
similar. (i.e., difference in testing has been identified)

9. D2S COMPARISON

9.1. Determine the individual difference between split sample test results (Xqir).

Xdif = X4 — Xp
Where:
Xair = Individual difference between split sample test results.
Xa = Party A’s individual test value.
Xg = Party B’s individual test value.

9.1.1. For aggregates, compare Xgir to the QA Manual Table 390.01.1.

9.1.2. For concrete, compare Xgif to the QA Manual Table 390.01.2.

9.1.3. For HMA, compare Xgir to Table 1 in this method.
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9.1.4. For all other materials, compare Xgir to the precision statement in the test method performed (if
available).
9.2. If Xqif is greater than the individual split sample acceptable range, they are considered outside of
allowable tolerances. (i.e., a difference in testing has been identified)
Table 1 — Allowable HMA Single Individual Split Sample Variations
Test Method Quality Characteristic é;ﬁi%:ﬂggg:gﬁg
AASHTO T 308 | Asphalt Content (%) 0.15
95 to 100% passing a sieve 1.6
40 to 94% passing a sieve 35
25 to 39% passing a sieve 2.4
AASHTO T 30 10 to 24% passing a sieve 2.3
5 to 9% passing a sieve 1.6
2 10 4% passing a sieve 1.2
0 to 1% passing a sieve 0.9
AASHTO T 209 | Gmm 0.012
AASHTO T 166 Gmb 0.017
Gse 0.012
Pa 0.30
WAQTC TM 13 VMA 030
DP 0.15
10. EXAMPLES
10.1. A Department lab and a Contractor lab performed a split sample comparison on 5 samples. The
table below presents the split sample test results for theoretical maximum specific gravity (Gmm) to
determine whether a difference exists between the Department’s and the Contractor’s results.
Example 10.1 - AASHTO T 209 Results
Split Sample | Contractor’s | Department’s | Difference
Number Results Results (Xaif)
1 2.396 2.405 -0.009
2 2.368 2.374 -0.006
3 2.377 2.381 -0.004
4 2.395 2.390 0.005
5 2.381 2.379 0.002
Xaif = -0.0024
Saif = 0.00577
P-value = 0.405
10.1.1. Conclusion: Since the calculated P-value is greater than 0.05 (Section 8) and the Xqir of each test is
less than the individual split sample acceptable range (Section 9), the split sample comparison
indicates that there is not a significant difference in testing between these labs.
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Idaho Standard Practice for

Nuclear Density Gauge Correlation

IDAHO Designation: IR-154-21

1. SCOPE

1.1. This Standard Practice is used to determine the nuclear density gauge correlation for each nuclear
gauge used for acceptance testing.

1.2. This standard does not purport to address all of the safety concerns, if any, associated with its
use. Itis the user’s responsibility of this standard to establish appropriate safety and
health practices and determine the applicability of regulatory limitations before use.

2. REFERENCE DOCUMENTS

2.1 AASHTO Standards
m  FOP for T 355, Method A, In-Place Density of Asphalt Mixtures by Nuclear Methods
m  FOP for R 67, Sampling Asphalt Mixtures After Compaction (Obtaining Cores)

m  FOP for T 166, Method A, Bulk Specific Gravity of Compacted Bituminous Mixtures Using
Saturated Surface Dry Specimens

m T 331, Bulk Specific Gravity and Density of Compacted Asphalt Mixtures using Automatic
Vacuum Sealing Method
2.2 Idaho Standards
m Idaho IR 148, Stratified Random Sampling

3. SUMMARY OF THE PRACTICE

3.1. The bulk specific gravity (Gmb) of the core is a physical measurement of the in-place asphalt
mixture and can be compared with the nuclear density gauge readings. Comparing the core value
to the corresponding gauge values, a correlation can be established.

3.2. The correlation can then be used to adjust the gauge readings to the in-place density of the cores.
The core correlation is gauge-specific and must be determined without traffic allowed on the
pavement between nuclear density gauge readings and obtaining the core. When using multiple
nuclear density gauges, each gauge will be correlated to the core locations before removal of the
core.

3.3. Correlation of the nuclear density gauge with pavement cores must be made on the first lot of
paving (within 24 hours) or anytime a change of the testing conditions occurs (see Section 8).

Note: The Department must correlate all gauges that will be used for acceptance testing for
each gauge correlation section.
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4. APPARATUS

4.1. Density Gauge— With accessory equipment as specified in FOP for AASHTO T 355.

4.2 Coring Equipment— With accessories as specified in FOP for AASHTO R 67 for collecting 6-inch
diameter pavement cores.

4.3. Measuring Device— Approved measuring device capable of measuring gauge correlation section
and sub-section lengths.

5. TERMINOLOGY

5.1. Gauge Correlation Section— Pavement placed during production paving that is used to correlate
the nuclear density gauge(s) used for acceptance. The gauge correlation section must be
constructed to the same placement width and thickness and on the same underlying material as the
course it represents.

5.2. Gauge Correlation Sub-Section— A portion of the gauge correlation section in equal-length to other
sub-sections that is represented by a single test location.

5.3. Job Mix Formula (JMF)— End result of a successful mix design that is the Contractor’s selected
mixture to be produced and includes the aggregate gradation and asphalt binder percentage.

5.4. Test Location— The stratified random location within a gauge correlation sub-section where
testing will be performed.

5.5. Test Site Density— The uncorrected density reading taken on the compacted pavement after finish
rolling is complete at a test site for correlation to cores. It is obtained by using the test procedure
specified in FOP for AASHTO T 355 without applying a gauge correlation factor. Filler material
must be applied as required in the procedure before taking test site density readings.

5.6. Stratified Random Sampling —Method used to ensure the specimens for the sample are obtained
from throughout the test section, and are not concentrated in one portion of the test section. All
sample locations will be determined by the Engineer using a random sampling system in
accordance to Idaho IR 148.

6. PROCEDURE

6.1. Determine the gauge correlation section and testing locations as follows:

6.1.1. Gauge correlation for each correlation section will be within the first 1,000 tons and consist of a
minimum of 1,000 feet of production and anytime there is a change of conditions (Section 8).

6.1.2. Divide the total length of the gauge correlation section into 10 equal-length sub-sections.

6.1.3. Identify a test location for each gauge correlation sub-section in accordance with IR 148.

6.2. Determine the in-place density using the nuclear density gauge for each test location as follows:

6.2.1. Determine in-place density using the nuclear density gauge(s) for each test location in accordance
with FOP for AASHTO T 355.

Note: [t is recommended that the Contractor’s QC personnel also determine in-place density at
each test location to develop a correlation factor for QC purposes.
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6.2.2.

6.3.

6.3.1.

6.3.2.

6.3.2.1.

6.3.3.

The ITD-820 form will be used by the Department personnel as the original source document to
record the test site densities for each gauge at each test location.

Determine the bulk specific gravity (Gmp) for each sub-section as follows:

After the pavement has cooled sufficiently to avoid deformation during coring, the Contractor will
obtain 1 core at each test site from each segment in accordance with FOP for AASHTO R 67 in
the Engineer’s presence. The Engineer will immediately receive the cores. The relative position of
the core to the nuclear gauge readings for each test location is illustrated in Figure 1.

Note:  The Contractor may core for quality control purposes.

Determine the Gy Of each core in accordance with FOP for AASHTO T 166 Method A or
AASHTO T 331.

Note:  Determine the Gy of all cores for the gauge correlation section using the same
procedure.

Determine the bulk density of the each core by multiplying Gms by 62.245 Ib/ft® and report the
value to the nearest 0.1 Ib/ft®.

The ITD-820 form from Section 6.2.2 will be used by the Department personnel as the chain of
custody documentation and the original source document used to record the Gy, of each core.

O

Figure 1. Footprint of the gauge test site. Core location in the center of
the test site.

07/02/2021

Idaho IR-154



Idaho Standard

Section 520

7. CALCULATION OF CORRELATION

7.1. Calculate a correlation factor for the nuclear gauge reading as follows:

7.1.1. Calculate the difference between the core density and nuclear gauge density at each test site to the
nearest 0.1 Ib/ft3. Calculate the average difference and standard deviation of the differences for the
entire data set to the nearest 0.1 Ib/ft3.

7.1.2. If the standard deviation of the differences is equal to or less than +2.5 Ib/ft3, the correlation factor
applied to the nuclear density gauge reading will be the average difference calculated in Section
7.1.1.

7.1.3. If the standard deviation of the differences is greater than +2.5 Ib/ft3, the test location with the
greatest variation from the average difference must be eliminated from the data set, and the data
set properties and the correlation factor recalculated following Sections 7.1.1 and 7.1.2.

If the standard deviation of the modified data set still exceeds the maximum specified in Section
7.1.2, additional test sites will be eliminated from the data set, and the data set properties and the
correlation factor will be recalculated following Sections 7.1.1 and 7.1.2. If the data set consists of
less than 5 test locations, additional test sites must be established.

8. CHANGE OF CONDITIONS

8.1. A correlation factor is valid only for:

8.1.1. A specific project.

8.1.2. A specific IMF.

8.1.3. For the specific nuclear density gauges correlated.

8.1.4. Specific gauge thickness setting.

8.1.5. Specific gauge mode setting.

8.1.6. Specific underlying material.

8.1.7. Specific pavement thickness.

8.1.8. A specific pavement lift.

8.1.9. A specific calendar year.

8.2. Re-correlation of the gauge must occur when any of the above conditions change.

9. REPORT

9.1. The Department will report the results of testing on the ITD-820 form.

9.2. Project information.

9.3. Make, model, and serial number of the nuclear density gauge.
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9.4. Stratified, random numbers.
9.5. Location of test and thickness of layer tested.
9.6. Underlying material.
9.7. Mixture type.
9.8. JMF identification.
9.9. Date.
9.10. Density standard.
9.11. Gauge readings.
9.12. Name and signature of individual performing AASHTO T 355.
9.13. Name and signature of individual performing AASHTO R 67.
9.14. Name and signature of individual performing AASHTO T 166 or T 331.
9.15. Nuclear gauge correlation to 0.1 Ib/ftS.
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Idaho Standard Practice for

Procedures for Checking Asphalt Mix
Plant Calibrations

IDAHO Designation: IR-155-21

1.

1.1.

1.1.1.

1.2.

1.3.

SCOPE

These procedures are used in conjunction with the Department’s Standard Specifications for
Highway Construction for checking asphalt drum mix plants to assess plant conformance. This
procedure is used for original plant approval, annual plant approval, after plant relocation (if
necessary), or trouble shooting. If, at any time the Engineer has reason to believe plant calibration
should be checked and provides documentation supporting the reason(s), only the meter(s) or
scale(s) in question will be considered verified if the indicated metered or scaled amount, at a
production rate within the range stated in the Plant Quality Control Plan, is confirmed when within
+1.0% of the actual scaled or measured amount. Some variations from this procedure may be
necessary depending upon the configuration of the plant, including volumetric plants.

Volumetric plants are defined as those plants that meter some or all constituent materials using
volumetric metering, such as a volumetric asphalt meter rather than a mass flow meter, or
aggregate feeder gate and conveyor speed settings rather than individual belt scales.

All calibration procedures stated below are required to be completed in the Department’s presence
for plant verification, unless the Department waives, in writing, witness of calibration.
Documentation will be provided to the Department that the tests have been completed and meet
specification tolerances. If the Engineer requests how to read and interpret the plant information
provided, the Contractor will inform the Engineer.

This standard does not purport to address all of the safety concerns, if any, associated with its
use. Itis the user’s responsibility of this standard to establish appropriate safety and

health practices and determine the applicability of regulatory limitations before use. All
individuals must comply with the Contractor’s safety program requirements at the plant.

2.1.

2.2.

2.3.

2.4.

MEASURING DEVICES
Any weighing device used for payment must meet Section 109.01.A.6.b.

All measuring devices must meet the current edition of the National Institute of Standards and
Technology Handbook 44, except as modified by Table 2.1. The Contractor must provide all
personnel and equipment for calibrating measuring devices.

Balance and zero conditions of scales must be checked daily, and at any other time requested by
the Department. The Engineer may, at any time, direct that any measuring device be tested by the
producer or an outside agency if there is any doubt about the accuracy of the measuring device.
Certificates of inspection must be posted in a prominent place in the plant, and a copy must be
promptly submitted to the Engineer.

Production plant tolerances must meet the following table:
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Table 2.1
Material Measurement Tolerance @ Unit of Measure
Aggregate 0.2% Weight
RAP 0.2% Weight
Asphalt 0.2% Weight or Volume
Additives 0.5% Weight or Volume

@ Measurement tolerance equals the smallest scale or meter graduation divided the quantity or
volume measured (e.g., 20-pound graduations / 10,000 pounds measured = 0.2%)

3. BELT SCALES ON COLD FEEDERS

3.1. Use a certified scale(s) to check each individual belt scale, including RAP, at its high production
rate and low production rate, as stated in the Plant Quality Control Plan. The Contractor will
determine the amount of material needed to ensure plant calibration is accurate within £1.0%. A
minimum of 2 tests will be run at each range to check for repeatability and eliminate any outliers.

3.2 Plant Test Procedure:

3.2.1. Each bin and its belt scale are tested individually.

3.2.2. Some plants may have to use a zero percent moisture input to ensure accuracy.

3.2.3. Check the belt scale accuracy at both high range and low range by running material over the belt
scale and checking the indicated computer weight (accumulator) against the actual net weight of
the material in the truck.

3.2.4. The allowable error must not exceed £1.0% from the certified truck scale weight.

3.2.5. The final belt scale (totalizer) will be checked at its high production rate and low production rate,
as stated in the Plant Quality Control Plan. The Contractor will determine the amount of material
needed to ensure plant calibration is accurate within £1.0%

4. BELT SCALE ON VOLUMETRIC PLANTS

4.1. Plant Test Procedure:

4.1.1. The final belt scale will be tested using two high-production rate runs and two low-production rate
runs as stated in the Plant Quality Control Plan. The allowable error must not exceed +1.0%.

5. FEEDER BINS ON VOLUMETRIC PLANTS

5.1. Use a certified scale(s) to check each individual volumetric feeder, including RAP, gate setting

and underbelt speed, at its high production rate and low production rate, as stated in the Plant
Quality Control Plan. The Contractor will determine the amount of material needed to ensure plant
calibration is accurate within £1.0%. A minimum of 2 tests will be run at each range to check for
repeatability and eliminate any outliers.
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5.2. Test Procedure:

5.2.1. Each bin and its gate setting(s) and underbelt speed(s) are tested individually.

5.2.2. Record the gate setting and underbelt speed at both high range and low range by running material
over the belt scale and recording the indicated computer weight or the actual net weight of the
material in the truck divided by the run time and record the tons per hour for those settings.

6. ASPHALT METER ACCURACY

6.1. The asphalt meter is checked at its estimated high production rate and low production rate, as
stated in the Plant Quality Control Plan. Run 2 checks at each rate.

6.2. Test Procedure:

6.2.1. Enter the correct specific gravity or Ib/gal and temperature for the liquid asphalt being used for the
test into the computer system. The Contractor will determine the amount of material needed to
ensure plant calibration is accurate within £0.5%. Follow the manufacturer’s recommendation for
calibration of the asphalt meter or the asphalt metering system. The calibration tank must be
certified or verified with test weights before calibrating the asphalt meter.

6.2.2. Check the asphalt meter accuracy at the high range and low range by running material through the
meter and checking the indicated computer weight (accumulator) against the actual net weight of
the material in the truck or calibration tank. For volumetric meters, convert the actual net weight to
volume using the specific gravity and correcting for temperature.

A minimum of 2 test runs at the high production rate and low production rate will provide
repeatability and eliminate any outliers.

7. BAGHOUSE FINES RETURN SYSTEM

7.1. If baghouse fines are returned, the returns will be in accordance with the quality control plan.

8. MINERAL FILLER SYSTEM

8.1. If mineral filler (e.g., lime, other mineral additive) is added separately and does not come into
contact with the other aggregates until it is in the drum mixer, it is handled in the same manner as
the asphalt meter check.

Note: This is not the baghouse fines return system. The fines in the baghouse fines return system
has contact with the other aggregates before reaching the drum mixer.

8.2. Materials and Equipment:

8.2.1. Calibration vessel, container, or truck with sufficient capacity for calibrating mineral filler.

8.3. Test Procedure:

8.3.1. The mineral filler is pumped through its meter into a tared calibration vessel where it is weighed
on an approved scale and compared against the quantity as recorded by the plant automation. The
Contractor will determine the amount of material needed to ensure mineral filler calibration is
accurate within £5.0%.
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9. ANTI-STRIP ADDITIVE CALIBRATION

9.1. Anti-stripping additive calibration check must be performed in a manner satisfactory to the
Engineer; at both the high and low production rates and all percentages of additive addition in
accordance with the Plant Quality Control Plan. The Contractor will determine the amount of
material needed to ensure anti-strip additive calibration is accurate within £0.5%.

10. NO-FLOW SYSTEM

10.1. Aggregate, RAP, mineral filler system, and asphalt interlocks must issue an audible alarm if a no-
flow situation occurs.

10.2. Test Procedure:

10.2.1. The no-flow test will be run on each cold feed bin including RAP.

10.2.2. Material will be placed in the bin, and the bin will be allowed to run empty. An audible alarm
must immediately occur.

10.2.3. The asphalt and mineral filler systems will be placed in a “No-Flow” condition or otherwise halted
and an audible warning must immediately occur.

11. REPORTS

11.1.1. After the plant calibration and/or verification is complete, the Contractor will supply the Engineer
with a printout of all calibration numbers which verify the calibration of the system and show that
it meets all Department specifications. The Engineer will sign and date a copy for the Contractor
to retain.

11.1.2. The Contractor will supply upon request either a display or printout of all calibration numbers that
verify the calibration of the system has not changed since the annual calibration and still meets
Department specifications.
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Idaho Standard Practice for

Determining Rolling G,,,,

IDAHO Designation: IR-156-21

1. SCOPE

1.1. This Standard Practice is used to determine the maximum theoretical specific gravity (Gmm) used
for calculating percent compaction of in-place density during production paving.

1.2. This standard does not purport to address all of the safety concerns, if any, associated with its
use. Itis the user’s responsibility of this standard to establish appropriate safety and
health practices and determine the applicability of regulatory limitations before use.

2. REFERENCE DOCUMENTS

2.1 AASHTO Standards
m  FOP for T 209, Bowl Method, Theoretical Maximum Specific Gravity and Density of

Bituminous Paving Mixtures

m  FOP for T 355, In-Place Density of Asphalt Mixtures by Nuclear Method
m  FOP for R 97, Sampling Asphalt Mixtures
m  FOP for R 47, Reducing Samples of Hot Mix Asphalt to Testing Size

2.2 Idaho Standards
m  Idaho IR 148, Stratified Random Sampling
m Idaho IR 125, Acceptance Test Strip for Hot Mix Asphalt (HMA)

3. SUMMARY OF THE PRACTICE

3.1. The maximum theoretical specific gravity (Gmm) for determining the percent compaction will be
determined using a rolling, consecutive 2-lot average (i.e., the most recent 2 completed lots) of the
Department’s acceptance test results. For the first 2 lots of production paving, the average Gmm
from the test strip is used for determining percent compaction.

4. PROCEDURE

4.1. Determine the rolling Gmm for each lot as follows:

4.1.1. For the first 2 lots of production paving, use the average of all Department acceptance Gmm results
from the test strip.
Note: The Department must provide the Gmm preliminary results before production the next day to
the Contractor.

41.2. For all other lots of production paving, use the average of all Department acceptance Gmm results

from the previous 2 lots.
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Note: For previously used mix designs, use the average of Lot 1 results of the current project for
the first 2 lots of production paving.

4.2 The rolling Gmm established in this procedure is used for performing the calculations in the FOP
for AASHTO T 355 for the current lot.

5. PROCEDURE FOR TEST RESULT CHALLENGE

5.1. When test result challenge resolution is performed in accordance with Subsection 106.07 of the
Standard Specifications, the original Department acceptance test results are replaced with the
challenge resolution test results and the rolling Gmm for the subsequent lots will be re-determined.

5.2. The rolling Gmm established in 5.1 will be used for performing the calculations in place of the Gmm
determined in Section 4.

6. EXAMPLE

6.1. The table below presents the Gmm results from the samples for the first 4 completed lots of
production paving. Lot 1 was the test strip. The rolling Gmm for the first 5 lots are calculated as
follows:

6.1.1. Lot 1 rolling Gmm = 2.402 (average of lot 1 combined Gmm)

6.1.2. Lot 2 rolling Gmm = 2.402 (average of lot 1 combined Gmm)

6.1.3. Lot 3 rolling Gmm = 2.399 (average of lot 1 and lot 2 combined Gmm)

6.1.4. Lot 4 rolling Gmm = 2.398 (average of lot 2 and lot 3 combined Gmm)

6.1.5. Lot 5 rolling Gmm = 2.392 (average of lot 3 and lot 4 combined Gmm)

Lot Number | Sample Number | Combined Gmm
1 1 2.396
1 2 2.410
1 3 2.401
2 4 2.395
2 5 2.419
2 6 2.389
2 7 2.391
2 8 2.392
3 9 2.381
3 10 2.422
3 11 2.398
4 12 2.379
4 13 2.388
4 14 2.391
4 15 2.385
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I[daho Standard Practice for

QUALITY CONTROL PLAN (QCP) DEVELOPMENT AND
IMPLEMENTATION

IDAHO Designation: IR-158-21

1.

1.1.

SCOPE

The purpose of this guide is to establish minimum requirements for the Contractor’s quality
control system and quality control plan (QCP). It is intended that these requirements be used as a
procedural guide in detailing the inspection, sampling, and testing deemed necessary to maintain
compliance with the Department’s specifications.

2.1.

2.2.

2.3.

GENERAL REQUIREMENTS

As stated in the Standard Specifications for Highway Construction, a QCP must be developed by
the Contractor/producer and submitted in writing to the Engineer at the preconstruction
conference. Acceptance of the QCP by the Engineer will be contingent upon its concurrence with
the Standard Specifications and this standard method. For this reason, the QCP will clearly
describe the methods by which the quality control program will be conducted. For example, the
items to be controlled, tests to be performed, testing frequencies, sampling locations, and
techniques will be included with each item listed separately. Also include a table stating what
actions will occur when test results indicate specification limits are approached or exceeded. See
Table 1 at end of this guide for an example. Also, a detailed plan of action regarding disposition of
non-specification material will be included. Such a plan will provide for immediate notification of
all parties involved in the Quality Assurance process in the event nonconforming situations are
detected. Example 1. Quality Control Plan may be used as an example.

Inspection and testing records must be maintained, kept current, and made available for periodic
review by Department personnel throughout the life of the contract. All other documentation (e.g.,
date of inspections, tests performed, temperature measurements, and accuracy, calibration or re-
calibration checks performed on production of testing equipment) will be recorded.

The Contractor will maintain standard equipment and qualified personnel in accordance with the
contract and specification requirements for the item(s) being produced.

3.1.

3.2.

3.2.1.

3.2.2.

QUALITY CONTROL PLAN

Operation quality control plans will be submitted for each contract/project to the Engineer for
approval. Distribution of the approved quality control plans will be made by the Engineer.

Follow Example 1. Quality Control Plan as a general guideline but at a minimum include the
following:

Contract bid item covered by the quality control plan.

Sampling location and techniques.
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3.2.3. Sampling plan.

3.24. Tests and test methods.

3.2.5. Testing frequencies.

3.2.6. Testing forms to be used.

3.2.7. Inspection frequencies and areas of inspection.

3.2.8. Detailed description of production and placement equipment and methods.

3.2.9. Detailed calibration processes and procedures (if applicable)

3.2.10. Documentation procedures, including:

3.2.10.1. Inspection and test record requirements and document management.

3.2.10.2. Temperature measurements.

3.2.10.3. Accuracy, calibration, or recalibration checks performed on production or testing equipment.
3.2.11. QC personnel, including the company official ultimately responsible for the quality of work.
4. ADDENDA TO THE QUALITY CONTROL PLAN

4.1. Addenda are defined as an addition or deletion to the QCP. Each page of the QCP that is revised is

required to include the project key lead number, bid item number, date of revision, and means of
identifying the revision. The addenda are required to be signed and dated by the Contractor’s
representative who is responsible for insuring that all items of work will comply with Department
Specifications and subsequently signed and dated when approved by the Engineer.
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EXAMPLE 1

%” Aggregate Type B Base Quality Control Plan

Date:

To:

(RESIDENT ENGINEER)

From: (CONTRACTOR(s) NAME)
Subject: 3/4” Aggregate Type B for Base Quality Control Plan

1.

Project Information

1.1. We are submitting our Quality Control Plan, developed in accordance with
Idaho IR 158 for:

Project Number:
Lead Key Number:
Bid Item Number:
Date Submitted:

1.2. (NAME) will be responsible for insuring that all items of work will
comply with the contract and Department specifications.
Material Source

2.1. General Information:

Source Number:

Address of Source:

2.2. The aggregate source operation is under the direction of (NAME) who can
be contacted at (ADDRESS, EMAIL, AND TELEPHONE).

2.3. (DETAILED DESCRIPTION OF THE PRODUCTION PROCESS)
Delivery and Placement
3.1. The field operation is under the direction of (NAME) who can be
contacted at (ADDRESS, EMAIL, AND TELEPHONE).
3.2. (LIST OF EQUIPMENT TYPE, YEAR, MAKE, MODEL)
3.3. (DETAILED DESCRIPTION OF THE PLACEMENT PROCESS)

Quality Control Sampling and Testing,

4.1. The laboratory performing quality control testing is (LAB
QUALIFICATION NUMBER), located at (LOCATION).
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4.2.

4.3.

4.4,

4.5.

4.6.

5. Records.

5.1.

5.2.

6. Notifications.

6.1.

6.2.

Section 520

The quality control program is under the direction of (NAME OF
PERSON), who can be contacted at (ADDRESS, EMAIL, AND
TELEPHONE).

During the production operations of the aggregate we will perform at a
minimum quality control tests per attached schedule. Sampling and
testing will be the responsibility of (NAME(s), WAQTC number
(NUMBERC(S)).

During the placement operations of the aggregate (NAMES) will perform,
at a minimum, quality control tests in accordance with the attached
schedule. Also attached are the proposed method to select locations
and/or times for sampling.

All testing will be completed by (NAME(s)), (WAQTC NUMBER(s)),
within (HOURS) hours of sampling and all original documentation of
results will be completed on the attached original documentation forms.

Testing reports and original source documents will be reviewed and
checked by (NAME(s)), (WAQTC NUMBER(s)), within (HOURS) hours
of testing being completed. All reporting will be completed on the
attached forms.

Testing reports and all backup documentation will be located at
(LOCATION) for review by the Department between the hours of (TIME)
and (TIME) during the life of the contract/project.

Testing reports and all backup documentation will be located at
(LOCATION) for review by the Department between the hours of (TIME)
and (TIME) for (YEARS) after the completion of the project.

Any material found to be noncomplying will be addressed by (NAME)
who will notify the Engineer immediately.

(NAME) will notify all appropriate Department personnel at least 48 hours
before any work is to begin.

7. Nonconforming Material.

7.1.

(STATE THE PROCESS FOR DISPOSITION OF NONCONFORMING
MATERIAL)
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I[daho Standard Practice for

QUALITY CONTROL PLAN (QCP) REVIEW PROCESS

IDAHO Designation: IR-159-19

1. SCOPE

1.1. The purpose of this process is to establish a standard for reviewing the Contractor’s quality control
plan (QCP).

2. REFERENCE DOCUMENTS

2.1. Idaho Standards:
m IR 152, Asphalt Mixtures Quality Control Plan (QCP) Development and Implementation
m IR 155, Procedures for Checking Asphalt Drum Mix Plant Calibrations
m IR 158, Quality Control Plan Development and Implementation

2.2. Standard Specifications for Highway Construction

2.3. Quality Assurance Manual

2.4. Laboratory Operations Manual

3. GENERAL REQUIREMENTS

3.1 As stated in the Department’s Standard Specifications for Highway Construction, a QCP must be
developed in accordance with Idaho IR 158 and in concurrence with the Standard Specifications
applicable to the bid item by the Contractor/producer and submitted in writing to the Engineer at
the preconstruction conference. Acceptance of the QCP by the Engineer will be contingent upon
its concurrence with the Standard Specifications and this standard method.

4. MINIMUM REQUIREMENTS OF A QUALITY CONTROL PLAN

4.1. Requirements shown in Idaho IR 158.

4.2 Subsection 106.03.A.2 of the Standard Specifications

4.3. Requirements of the contract bid item covered by the quality control plan (e.g., subsection
405.03.C of the Standard Specifications).

4.4, Sampling location and techniques.

4.5, Sampling plan.

4.6. Tests and test methods.

4.7. Testing frequencies.
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4.8. Testing forms to be used, including examples.

4.9. Inspection frequencies and areas of inspection.

4.10. Detailed description of production and placement equipment and methods.

4.11. Detailed calibration processes and procedures (if applicable).

4.12. Documentation procedures, including:

4.12.1. Inspection and test record requirements and document management.

4,12.2. Temperature measurements.

4.12.3. Accuracy, calibration, or recalibration checks performed on production or testing equipment.

4.13. QC personnel, including the company point of contact responsible for the quality of work.

4.14. Processes for addressing non-conforming material.

5. REVIEW OF THE QUALITY CONTROL PLAN

5.1. Review the quality control plan to ensure it meets the minimum requirements in Section 4 and that
adequate quality control measures are in place for the specific project.

6. REVIEW OF ADDENDA TO THE QUALITY CONTROL PLAN

6.1. Addenda are defined as an addition or deletion to the QCP. Each page of the QCP that is revised is
required to include the project key lead number, bid item number, date of revision, and means of
identifying the revision. The addenda are required to be signed and dated by the Contractor’s
representative who is responsible for insuring that all items of work will comply with the
Department’s specifications.

6.2. Review addenda to the quality control plan to ensure the revised QCP meets the minimum
requirements and that adequate quality control measures are in place for the specific project.

7. APPROVAL OF THE QUALITY CONTROL PLAN

7.1. The QCP and each addenda will be approved only once the minimum requirements have been met.

7.2. The QCP, and addenda if applicable, as approved by the Department, is binding upon the

Contractor as a contract requirement.
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DEVELOPMENT, EVALUATION, AND APPROVAL
OF HMA PLANT QUALITY CONTROL PLANS

IDAHO Designation: IR-160-21

1. SCOPE

1.1. This procedure covers requirements for plants producing hot mix asphalt (HMA) or warm mix
asphalt (WMA) paving mixtures. The requirements in this procedure are the minimum
requirements for a plant to meet 405.03.E of the Department’s Standard Specifications for
Highway Construction (“Standard Specifications”).

1.2. This procedure may involve hazardous materials, operations, and equipment and may not address
all of the safety problems associated with the use of the test method. Iz is the user’s responsibility
to establish the appropriate safety and health practices and determe the applicability of regulatory
limitations before use. All individuals must comply with the Contractor’s safety program
requirements at the plant.

2. REFERENCE DOCUMENTS

2.1. AASHTO Standards:

m M 156, Standard Specifications for Requirements for Mixing Plants for Hot-Mixed, Hot-Laid
Bituminous Paving Mixtures

R 66, Sampling Asphalt Materials

T 19M/T 19, Bulk Density (“Unit Weight”) and Voids in Aggregate
T 27, Sieve Analysis of Fine and Coarse Aggregates

T 30, Mechanical Analysis of Extracted Aggregate

T 84, Specific Gravity and Absorption of Fine Aggregate

T 166, Bulk Specific Gravity (Gmp) of Compacted Asphalt Mixtures Using Saturated Surface-
Dry Specimens

R 97, Sampling Asphalt Mixtures

T 209, Theoretical Maximum Specific Gravity (Gmm) and Density of Hot Mix Asphalt (HMA)
T 283, Resistance of Compacted Asphalt Mixtures to Moisture-Induced Damage

T 308, Determining the Asphalt Binder Content of Asphalt Mixtures by the Ignition Method

T 312, Preparing and Determining the Density of Asphalt Mixture Specimens by Means of the
Superpave Gyratory Compactor
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3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

TERMINOLOGY

Check—A specific type of inspection or measurement performed on equipment or materials to
indicate compliance with the stated criteria (e.g., lime check, calibration check of the cold feed
system).

Continuous Mix Plant—A manufacturing facility for producing asphalt paving mixtures that
continuously proportions the aggregate, asphalt binder, RAP, and other chosen additives into the
mix by a continuous volumetric or mass proportioning system without definite batch intervals.

Drum Mix Plant—A manufacturing facility for producing asphalt paving mixtures that
continuously proportions the aggregate, heats and dries it in a rotating drum, adds any chosen
additives, and simultaneously mixes the material with a controlled amount of asphalt binder.

Batch Plant - A manufacturing facility for producing asphalt paving mixtures that proportions and
mixes the aggregate, asphalt binder, RAP, and other chosen additives into the mix by in discrete
batches.

Hot Mix Plant (or Plant)—Any manufacturing facility used to produce asphalt paving mixtures.

Interlock—A system whereby plant production will be interrupted when any one of the
interlocked raw material constituents fails to meet the targeted requirements established within the
specifications or plant requirements.

Baghouse fines (dust) - That portion of the aggregate removed during drying and heating by the
hot gas stream that accumulates in the particulate emission control baghouse. For purposes of this
definition, aggregate removed from the hot gas stream by intermediate collectors such as knockout
boxes is not considered baghouse fines.

Mineral Filler—A finely divided mineral product with a maximum of 3 percent retained on the
0.800 mm (No. 30) sieve and at least 70 percent of which will pass a 0.075 mm (No. 200) sieve.
The most common mineral fillers include pulverized limestone, other stone dust, hydrated lime,
portland cement, fly ash, and certain natural deposits of finely divided mineral matter. Baghouse
fines are not considered mineral filler.

4.1.

4.1.1.

4.1.2.

4.1.3.

4.1.4.

PLANT REQUIREMENTS
Prerequisite for Plant Approval:

Inspection of Equipment—The plant owner or manager will schedule an inspection of the plant
facilities to determine compliance with this standard. The equipment will be maintained in a
satisfactory operating condition and be capable of its intended function at all times during
production.

Quality Control Program—Each plant will have a quality control program and have a designated
person to administer the program. This program will include the testing and control of the
individual component materials and the final product produced at the plant. Plant operations will
be conducted in a manner to ensure a uniform product is produced which will meet specified
requirements.

Truck Scales—Scales must meet the requirements of 109.01.A.6.b of the Standard Specifications.

Uniformity—The plant must be capable of producing homogenous asphalt mixtures even though
the individual components include such diverse materials as various sizes of aggregate from
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stockpiles, reclaimed asphalt pavement (RAP), asphalt binder, and other admixtures, as required
by the mix design.

5. WEIGHT MEASURING SYSTEMS

5.1. Furnish (at the Contractor’s expense) certified scales to weigh bulk asphalt plant mixtures,
regardless of the type of weight measuring system used for payment.

5.2. Ensure that the documentation for certified scales complies with state and/or federal requirements.
Platform scales must be certified at a minimum annually. Certified scales must be certified/re-
certified if they are moved, re-calibrated, or relocated.

5.3. Each platform scale system must be capable of taring truck weights with each load.

5.4. When not using platform scales, provide calibrated weighing devices that record the mixture’s net
weight delivered to the truck. Weighing devices will be calibrated at a minimum before the start of
the paving season and each time a plant is moved to a new location. A net weigh system will
include, but is not limited to, the following:

5.4.1. Hopper weigh system that delivers asphalt mixture directly to the truck.

5.5. The weighing system used to determine the net weight will have a printing system used in
conjunction with automatic mixing systems. All printing systems must be approved by the
engineer.

5.6. Verify adequate installation of the net weight scale mechanism or device by the manufacturer to
ensure acceptable performance and operation.

5.7. Provide information on the project tickets per Section 109.01 of the Standard Specifications.

5.8. Certify the accuracy of the weighing system by an approved registered scale service person at least
once annually or whenever the plant is moved or relocated.

6. EQUIPMENT FOR PREPARATION OF ASPHALT BINDER

6.1. Tanks for storage of asphalt binder must provide adequate capacity and means to ensure proper
continuous circulation between the individual storage tank and proportioning units during the
entire operating period.

6.2. The delivery and metering system for the asphalt binder must have adequate capacity to provide
proper continuous flow between the storage tank, proportioning unit, and mixing equipment
during the entire operating period.

6.3. Storage tank capacity and operation must allow for continuous operation of the plant and uniform
temperature of the asphalt binder when it is introduced into the aggregate. Metering devices must
be calibrated in accordance with Idaho IR 155. Any additives based on liquid volume or mass flow
must be interlocked with an audible alarm system.

6.4. A sampling valve must be provided in the asphalt binder injection lines connecting the storage

tanks to the asphalt binder control unit. The valve will be located in such a manner as to allow for
adequate safety for the person obtaining the sample and to allow the Department to safely witness
sampling.
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6.5.

6.6.

Any tank used for storing polymer-modified asphalt binders must be equipped with an agitation
system or circulation system to ensure the liquid asphalt is maintained in a homogenous state
without separation.

The mechanisms used to introduce WMA additives to asphalt mixtures at the hot mix plant must
be capable of uniformly feeding and metering the additive. WMA additives typically consist of
additives added at the binder production facility, dry material added through cold feeds, or water
injection. Depending on the type of WMA process, the plant must be equipped with automatic
controls to monitor the feed system and interrupt plant production if there is an interruption in the
feed process. Equipment used to produce WMA must be approved by the Engineer before mixture
production.

7.1.

7.2.

7.3.

7.4.

7.5.

COLD AGGREGATE FEEDERS

A mechanism that must be capable of uniformly feeding the aggregates into the dryer to ensure
uniform production and temperature. The mechanism must be capable of accurately combining
aggregates from different storage bins.

Cold bins for storing aggregates before proportioning will be monitored to ensure that bins do not
become empty or restricted. The bins will be interlocked so that a production interruption will
occur or an audible warning will sound if an interruption in supply of material from any cold feed
bin occurs.

Adequate and convenient facilities must be provided for obtaining samples of the full flow of
aggregate from the total of the bins.

Control will be based on frequent samples from each component aggregate as well as samples
taken from the combined cold aggregate feeders.

All plants are to be equipped with a means of diverting aggregate on the conveyor belt away from
the dryer and into an empty haul truck for cold bin calibration purposes.

8.1.

8.2.

8.3.

8.4.

8.5.

8.6.

RECLAIMED ASPHALT PAVEMENT (RAP)

The recycled mixture will be a homogenous mixture of RAP, virgin aggregate, hydrated lime (if
required), asphalt binder, and any additives. If recycling capability is required, the plant will be
equipped with mechanical means for feeding the desired weight of RAP into the mix.

RAP bins for storing material before proportioning will be monitored to ensure that the bins do not
become empty or restricted. The bins will be interlocked so that a production interruption will
occur or an audible warning will sound if any interruption in supply of material from any cold feed
bin occurs.

Adequate and convenient facilities will be provided for obtaining samples of the full flow of RAP
material from the total of the bins.

Use a hot mix plant for the recycling process with necessary modifications to process the recycled
material. The ratio of the RAP to virgin aggregate will be controlled by weight.

For drum and continuous mix plants, use electronic belt weighing devices to monitor the flow of
RAP and the flow of virgin aggregate.

Equip plants with an interlocking system of feeders and conveyors that synchronize the RAP flow
with the virgin aggregate flow. Ensure that the electronic controls monitor the flow rates indicated
by the belt weighing devices and automatically maintain the desired ratio at varying production
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rates. Design the RAP feeder bins, conveyor system, and auxiliary bins (if used) to prevent the
material from segregating and sticking. RAP will be screened before crossing the weigh bridge
with a 2-inch to 3-inchscreen.

9. EMISSIONS CONTROLS FOR DUST COLLECTOR FINES

9.1. A dust collection system must be provided. The system will be made to waste the material
collected, or to return all or any part of the collected material uniformly to the mixture.

9.2. Other emissions, with the exception of water vapor, , will be controlled to be in compliance with
applicable environmental limits.

9.3. Control the dust collection as follows:

9.3.1. When collecting airborne aggregate particles and returning them to the mixture, ensure the return
system delivers the desired portion of the collected dust uniformly into the aggregate mixture and
wastes the excess.

10. SURGE AND STORAGE SYSTEMS

10.1. Provide surge and storage bins as follows:

10.1.1. Ensure that bins for asphalt mixture storage are insulated and have a working seal, top, and bottom
to prevent outside air infiltration and to maintain an inert atmosphere during storage to ensure the
asphalt mixture maintains temperature at the working temperature. Bins not intended for storage
may be used as surge bins to hold asphalt mixtures for part of the working day; however, empty
these surge bins completely at the end of each working day.

10.1.2. Ensure that surge and storage bins can retain a predetermined minimum level of mixture in the bin
when trucks are loaded. The determination of the minimum mixture level will be based on
minimizing mixture segregation and any other pertinent operational constraints.

10.1.3. Ensure that surge and storage systems do not contribute to mix segregation, loss of homogeneity,
lumpiness, temperature loss, draindown, or stiffness.

10.2. A plant may be permitted to store asphalt mixtures in a silo after prior evaluation and approval by
the Engineer. Use will conform with all limitations on retention time, type of mixture, heater
operation, silo atmosphere, mix level, mix draindown time, or other characteristics set forth in the
applicable specifications.

10.3. Approval of silos may be removed or restrictions may be applied if it is determined the silo
contributes to segregation, does not maintain temperature, or fails in any other way to provide a
homogeneous mix.

11. MINERAL FILLER

11.1. When mineral filler is required as a mixture ingredient:

11.2. Use a separate feed system to proportion the required quantity into the mixture with uniform
distribution.

11.3. Control the feeder system with a proportioning device that meets the following:

11.3.1. Is accurate to within £5 percent of the filler required by weight.
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11.3.2. Has a convenient and accurate means of calibration.

11.3.3. Interlocks or audible/visual alarms with the aggregate feed or weigh system to maintain the correct
proportions for all rates of production.

11.4. Provide flow indicators or sensing devices for the mineral filler system and interlock them with
the plant controls to interrupt mixture production if the mineral filler introduction fails to meet the
required target value after no longer than 60 seconds.

11.5. Add mineral filler to the mixture as follows, according to the plant type:

11.5.1. Continuous Plants Using Dryer Drum Mixtures—Add the mineral filler so that the dry mixing is
accomplished no less than 18 inches before the addition of the asphalt binder and ensure that the
filler does not become entrained into the air stream of the dryer.

12. HYDRATED LIME TREATMENT SYSTEM

12.1. When hydrated lime is required as a mixture ingredient:

12.2. Use a separate bin and feed system to store and proportion the required quantity into the mixture.

12.3. Ensure that the aggregate is uniformly coated with hydrated lime at least 18 inches before the
addition of the asphalt binder to the mixture. Ensure the hydrated lime does not become entrained
in the exhaust system of the dryer or plant.

12.4. Control the feeder system with a proportioning device that meets the following:

12.4.1. Is accurate to within £10 percent of the hydrated lime required by weight.

12.4.2. Has a convenient and accurate means of calibration.

12.4.3. Interlocks or audible/visual alarms with the aggregate feed or weigh system to maintain the
correct proportions for all rates of production to ensure mixture produced is properly treated with
lime.

12.5. Provide flow indicators or sensing devices for the hydrated lime system and interlock or
audible/visual alarms them with the plant controls to interrupt mixture production if hydrated lime
introduction fails to meet the required target value after 60 seconds.

13. FIBER SUPPLY SYSTEM

13.1. When stabilizing fiber is required as a mixture ingredient:

13.2. Use a separate bin and/or feed system to store and uniformly proportion by weight the required
quantity of fiber into the mixture.

13.3. Control the feeder system with a proportioning device that meets the following:

13.3.1. Is accurate to within £10 percent of the fiber required by weight. Automatically adjust the feed
rate to maintain the material within this tolerance at all times.

13.3.2. Has a convenient and accurate means of calibration.
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13.3.3. Provides in-process monitoring, consisting of a digital display of output of feed rate, in pounds
(kilograms) per min, to verify feed rate.

13.3.4. Interlocks or audible visual alarms with the aggregate feed or weigh system to maintain the correct
proportions for all rates of production.

13.4. Provides flow indicators or sensing devices for the fiber system and interlocks them with the plant
controls to interrupt mixture production if the fiber introduction fails to meet the required target
value.

13.5. Introduce the fiber as follows, according to the plant type:

13.5.1. When a continuous or dryer-drum-type plant is used, add the fiber uniformly to the aggregate and
disperse it before the injection of the asphalt binder. Ensure the fibers will not become entrained in
the exhaust system of the dryer.

14. CALIBRATION OF PLANT EQUIPMENT

14.1. Calibration of the plant must meet Idaho IR 155.

14.2. Calibration will occur, at a minimum:

14.2.1. If the material changes, or if a plant component supply system effecting the ingredient proportions
has been repaired, replaced, or adjusted, recalibrate the proportions.

14.3. Calibrate the mixing plant as follows:

14.3.1. Before producing mixture for the project, calibrate by scale weight the electronic sensors or
settings for proportioning the mixture ingredients.

14.3.2. Calibrate the ingredient proportioning for the anticipated range of production rates as shown in the
Plant QCP. Do not operate outside the calibration range without first calibrating the proportioning
systems for the new range of production rates.

15. THERMOMETRIC EQUIPMENT

15.1. Provide appropriate recording thermometers, of suitable temperature ranges, to accurately assess
the temperature of the asphalt mixture at or near the discharge point. Harden the thermometer
mechanism as necessary to ensure durability of the device and continuous operation.
Thermometers must be calibrated by the manufacturer for the full range of mixture production
temperatures. The thermometers must be verified periodically during production to ensure their
accuracy.

15.2. Measure the temperature at the discharge chute of the dryer and record the temperature data
automatically.

16. DEVELOPING AND MAINTAINING A PLANT QUALITY CONTROL
PLAN

16.1. Develop and maintain a Plant Quality Control Plan (Plant QCP). The plant must have an approved

Plant QCP prior to the plant being used on Department projects. This plan must address each
section of this procedure and describe how these requirements will or will not be met.
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16.1.1. If any of the minimum requirements cannot be met; describe in detail why, and how, the plant will
mitigate any adverse effects from deviation of this procedure’s minimum requirements.

16.2. See Section 19 (Plant QCP template) for a template of the plant quality control plan.

17. PLANT QCP REVIEW

17.1. The Department will review the Plant QCP at a minimum of once per calendar year.

17.2. Review the Plant QCP to ensure all requirements in the previous sections are met or that adequate
processes and procedures are in place to mitigate any adverse effects (See Section 16.1.1)

18. PLANT QCP APPROVAL

18.1. If the Plant QCP review finds that the plant’s quality control plan is sufficient to ensure a quality
product will be produced, the Plant QCP will be approved.

18.2. If the Plant QCP is approved, return a signed copy of the Plant QCP to the plant. The approval is

valid for one calendar year.
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19. PLANT QCP TEMPLATE

Company Name:

Year:
Plant Quality Control
Plan
Quality Control Plan Administrator
Name
Contact Information
Reviewed By:

Reviewed Date:

Approved By:
Approval Date:
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Quality Control Plans for Plants

Template

1. Plant Description
a. Plant Type (Drum/Batch)
b. Plant Address
c. Detailed narrative meeting the requirements of Subsection 17.1 and 17.1.1

2. Plant Laboratory Personnel
a. Qualified Personnel/Contact Information/WAQTC#/ Exp. Date
(Scanned Copy)

3. Laboratory Qualification
a. ldaho Lab Qualification Number
i. Date last completed
ii. Certification Posted in Laboratory
b. AMRL accreditation (if applicable)
i. Date last completed

4. Plant Inspection
a. Performed Yearly
i. Certification is posted at plant
b. Plant complies with Idaho IR 160

5. Truck Scales
a. Calibration Frequency
b. Testing agency — copies on file

6. Plant Weighing/Measuring Devices
a. Calibration frequency
b. Testing agency — copies on file

7. Aggregate Stockpiles
a. Construction Method
i. Separation/Labeling
ii. Segregation Control
iii. Moisture Control (if applicable)
b. Testing (method/frequency)

8. RAP stockpile
a. Construction methods of stockpiles
i. Separation/Labeling
ii. Segregation Control
iii. Moisture Control (if applicable)
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b. Testing (method/frequency)

9. Plant Mix Temperatures
a. Plant Monitor/Control
b. Temperature checks

10. Binder
a. Storage
b. Hauling
c. Sampling (include location)
d. Source Change — Notification/Start-up testing
e. List how corrective action will be taken

11. Asphalt Mix Design
a. Responsibility

12. Asphalt Mix Sampling
a. Location for QC
b. Plant check processes and procedures
c. Sampling frequency
i. Low tonnage (< 200 tons)
ii. >200 tons

13. Mix Gradation
a. Test method

14. Asphalt Content
a. Test method

15. Volumetric Properties
a. Test methods

16. Mix Diagnostic and Corrective Action Plan
a. Items to address: #13-15, and on-site density

17. Project Records — Idaho Standard Specs. 106.03.A.2.

a. Maintain and make avalable to the Engineer upon request complete records
(including hand written worksheets) of sampling, testing, actions taken to correct
problems, and quality control inspection results. Provide copies of the Reports
when requested.

b. Control Charts

18. Truck Loading
a. Loading method
b. Segregation control

19. Warm Mix Capabilities (if applicable)
a. Plant used for WMA?
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b. Type: Foamed, Additive, etc.
c. Operation (e.g. rate(s), temperatures, etc.)

20. Anti-Strip
a. Type/Brand
b. Method of dosing

It is hereby certified that the information contained in this Plant Quality Control Plan
meets the requirements of Idaho IR 160.

Company Name:
Signature:
First & Last Name:

Quality Control Plan Administrator
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Title VI Special Provisions

In compliance with the United States Department of Transportation (USDOT) Standard Title VVI/Non-
Discrimination Assurances (DOT Order No. 1050.2A):

"The Idaho Transportation Department, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 (78 Stat. 252, 42 US.C. 88 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, or national origin in consideration for an award."

During the performance of work covered by this Contract, the Contractor for themselves, their assignees and
successors in interest agree as follows to adhere to Appendix A and E of the USDOT Standard Title VI/Non-
Discrimination Assurances:

APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor™) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and
the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Federal Highway Administration (FHWA), as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices when
the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 2 .

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations,
either by competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract,
including procurements of materials, or leases of equipment, each potential subcontractor or supplier will be
notified by the contractor of the contractor's obligations under this contract and the Acts and the Regulations
relative to Non-discrimination on the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, other
sources of information, and its facilities as may be determined by the Recipient or the Federal Highway
Administration (FHWA), to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who fails or refuses to
furnish the information, the contractor will so certify to the Recipient or the Federal Highway Administration
(FHWA), as appropriate, and will set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Nondiscrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration (FHWA) may determine to be appropriate, including, but not limited to:
a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, the



Regulations and directives issued pursuant thereto. The contractor will take action with respect to any subcontract
or procurement as the Recipient or the Federal Highway Administration (FHWA) may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved
in, or is threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may
request the Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the contractor
may request the United States to enter into the litigation to protect the interests of the United States.

APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor™) agrees to comply with the following non-discrimination statutes and
authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

o Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. §
4601 ), (prohibits unfair treatment of persons displaced or whose property has been acquired because of
Federal or Federal-aid programs and projects);

o Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of
sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8 6101 et seq.), (prohibits discrimination
on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 4 71, Section 4 7123 ), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

o The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs or
activities" to include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not);

o Titles Il and I11 of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §8 12131-12189) as implemented by
Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and
Low-Income Populations, which ensures discrimination against minority populations by discouraging
programs, policies, and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

o Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency,
and resulting agency guidance, national origin discrimination includes discrimination because of
limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps
to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U .S.C. 1681 et seq).



FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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CERTIFIED COPY POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the AMERICAN ALTERNATIVE INSURANCE CORPORATION, a corporation organized and existing by virtue of the

laws of the State of Delaware (“Corporation”) with offices at 555 College Road East, Princeton, N.J. 08543, has made, constituted and appointed, and by these presents,
does make, constitute and appoint:

Matthew Grenrood; and Jennifer Grenrood

its true and lawful Attorneys-in-Fact, at Princeton, in the State of New Jersey, each of them alone to have full power to act without the other or others, to make, execute and
deliver on its behalf, as Surety or Co-surety, bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as aforesaid renewals, extensions,
agreements, waivers, consents, or stipulations relating to such bonds or undertakings provided, however, that no single bond or undertaking so made, executed and delivered
shall obligate said Company for any portion of the penal sum thereof in excess of the sum of One Hundred Million Dollars ($100,000,000). Such bonds and undertakings for
said purposes, when duly executed by said Attorney(s)-in-Fact, shall be binding upon said Company as fully and to thesame extent as if signed by the President of said Company

under its corporate seal attested by its Secretary. This appointmentis made under and by authority of a certain Resolution adopted at a meeting of the Board of Directors of said
Company duly held on the 27th day of August, 1975, a copy of which appears below.

IN WITNESS WHEREOF, the AMERICAN ALTERNATIVE INSURANCE CORPORATION has caused its corporate seal to be hereunto affixed, and these presents to be signed
by its duly authorized officers this 24" day of September, 2021.
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S oRPORArSE By: -

sS —— gt Michael G. Kerner
:2. SEAL /&5 President
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'//,,,,,’Z,F,,?,E}\‘R\“\\\‘ Attest: Im - Sep34 3001 15:05E00)
Ignacio Rivera

Deputy General Counsel & Secretary
STATE OF NEW JERSEY, COUNTY OF SOMERSET

The foregoing instrument was acknowledged before me by means of online notarization this 24" day of September, 2021, by Michael G. Kemner and Ignacio Rivera, who are
personally known to me.
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State of New Jérsey / 7
My Commission Expires February 8, 2026

SECRETARY’S CERTIFICATE

The undersigned, Ignacio Rivera, hereby certifies:

1. That the undersigned is Secretary of American Alternative Insurance Corporation, a corporation of the State of Delaware;

2. That the original power of attorney of which the foregoing is a copy was duly executed on behalf of said Corporation on the day of its date, and has not since been

revoked, amended or modified; that the undersigned has compared the foregoing copy thereof with said original power of attorney, and that the same is a true and correct
copy of said original power of attorney and of the whole thereof;

3. That the original resolution of which the following is a copy was duly adopted at, and recorded in the minutes of, a regular meeting of the Board of
Directors of said Corporation duly held on August 4, 1998, and has not since been revoked, amended or modified.

RESOLVED, that each of the following officers of this Corporation, namely, the President, the Executive Vice President, the Senior Vice Presidents,
and the Vice Presidents, be, and they hereby are, authorized, from time to time in their discretion, to appoint such agent or agents or attorney or
attorneys-in-fact as deemed by them necessary or desirable for the purpose of carrying on this Corporation’s business, and to empower such agent

or agents or attorney or attorneys-in-fact to execute and deliver, in this Corporation’s name and on its behalf, and under its seal or otherwise, surety
bonds, surety undertakings or surety contracts made by this Corporation as surety thereon.

RESOLVED, that the signature of any authorized officer of the Corporation and the Corporation’s seal may be affixed by facsimile to any power of
attorney and revocation of any power of attorney or certificate of either given for the execution of any surety bond, surety undertaking, or surety
contract, such signature and seal, when so used being hereby adopted by the Corporation as the original signature of such officer and the original
seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed.

FURTHER RESOLVED, that any prior appointments by the Corporation of MGAs are, in all respects, hereby ratified, confirmed and approved.
FURTHER RESOLVED, that the Secretary or any Assistant Secretary of this Corporation is hereby authorized to certify and deliver to any person to whom
such certification and delivery may be deemed necessary and desirable in the opinion of such Secretary or Assistant Secretary, a true copy of the foregoing
resolution.
4. The undersigned has compared the foregoing copies of said original resolutions as so recorded, and they are the same true and correct copies of said
original resolutions as so recorded and of the whole thereof.

Witness the hand of the undersigned and the seal of said Corporation this 14th day of _August

12025,
Sﬁé‘fﬁé‘ﬁ% AMERICAN ALTERNATIVE INSURANCE CORPORATION
S ey,

-

Ignacio Riepra (Sen 24, 2001 1600 FDT
Ignacio Rivera
Deputy General Counsel & Secretary TRS-1001-1
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