

**BID ABSTRACT**  
**LEADING IDAHO LOCAL BRIDGE PROGRAM PROJECT**  
**CLEAR CREEK ROAD over CLEAR CREEK BRIDGE REPLACEMENT**  
**IDAHO COUNTY**  
**BRIDGE KEY # 29256**

| BID ITEMS            |   |       | ENGINEERS ESTIMATE |               | RAZZ CONSTRUCTION, INC. (Awarded) |               | STELLAR J CORPORATION |               | KNIFE RIVER CORPORATION - MOUNTAIN WEST |               | GRANITE CONSTRUCTION COMPANY VANCOUVER |               | JM CONCRETE, INC. |               | N A DEGERSTROM, INC. |               |                |
|----------------------|---|-------|--------------------|---------------|-----------------------------------|---------------|-----------------------|---------------|---|---------------|--|---------------|-------------------|---------------|----------------------|---------------|----------------|
| ITEM NO.             | ITEM DESCRIPTION                                  | QTY   | UNITS              | UNIT PRICE    | EXTENDED PRICE                    | UNIT PRICE    | EXTENDED PRICE        | UNIT PRICE    | EXTENDED PRICE                          | UNIT PRICE    | EXTENDED PRICE                         | UNIT PRICE    | EXTENDED PRICE    | UNIT PRICE    | EXTENDED PRICE       | UNIT PRICE    | EXTENDED PRICE |
| <b>ROADWAY ITEMS</b> |   |       |                    |               |                                   |               |                       |               |   |               |  |               |                   |               |                      |               |                |
| 107-019A             | SURVEY MONUMENT PRESERVATION                      | 5000  | CA                 | \$ 1.00       | \$ 5,000.00                       | \$ 1.00       | \$ 5,000.00           | \$ 1.00       | \$ 5,000.00                             | \$ 1.00       | \$ 5,000.00                            | \$ 1.00       | \$ 5,000.00       | \$ 1.00       | \$ 5,000.00          | \$ 1.00       | \$ 5,000.00    |
| 201-010A             | CLEARING & GRUBBING                               | 1     | LS                 | \$ 5,000.00   | \$ 5,000.00                       | \$ 10,000.00  | \$ 10,000.00          | \$ 10,000.00  | \$ 10,000.00                            | \$ 5,869.00   | \$ 5,869.00                            | \$ 24,400.00  | \$ 24,400.00      | \$ 10,000.00  | \$ 10,000.00         | \$ 3,900.00   | \$ 3,900.00    |
| 203-002A             | REMOVAL OF OBSTRUCTIONS                           | 3     | EACH               | \$ 500.00     | \$ 1,500.00                       | \$ 500.00     | \$ 1,500.00           | \$ 800.00     | \$ 2,400.00                             | \$ 655.00     | \$ 1,965.00                            | \$ 540.00     | \$ 1,620.00       | \$ 2,000.00   | \$ 6,000.00          | \$ 1,400.00   | \$ 4,200.00    |
| 203-006A             | REMOVAL OF SIGN                                   | 11    | EACH               | \$ 400.00     | \$ 4,400.00                       | \$ 250.00     | \$ 2,750.00           | \$ 80.00      | \$ 880.00                               | \$ 160.00     | \$ 1,760.00                            | \$ 180.00     | \$ 1,980.00       | \$ 100.00     | \$ 1,100.00          | \$ 215.00     | \$ 2,365.00    |
| 203-075A             | REMOVAL OF FENCE                                  | 347   | FT                 | \$ 5.00       | \$ 1,735.00                       | \$ 4.00       | \$ 1,388.00           | \$ 3.00       | \$ 1,041.00                             | \$ 5.00       | \$ 1,735.00                            | \$ 8.00       | \$ 2,776.00       | \$ 10.00      | \$ 3,470.00          | \$ 17.00      | \$ 5,899.00    |
| 203-080A             | REMOVAL OF GUARDRAIL                              | 160   | FT                 | \$ 13.00      | \$ 2,080.00                       | \$ 13.00      | \$ 2,080.00           | \$ 10.00      | \$ 1,600.00                             | \$ 2.50       | \$ 400.00                              | \$ 10.00      | \$ 1,600.00       | \$ 10.00      | \$ 1,600.00          | \$ 50.00      | \$ 8,000.00    |
| 205-005A             | EXCAVATION  | 2180  | CY                 | \$ 50.00      | \$ 109,000.00                     | \$ 15.00      | \$ 32,700.00          | \$ 35.00      | \$ 76,300.00                            | \$ 39.50      | \$ 86,110.00                           | \$ 16.00      | \$ 34,880.00      | \$ 20.00      | \$ 43,600.00         | \$ 34.00      | \$ 74,120.00   |
| 205-040A             | GRANULAR BORROW                                   | 1520  | CY                 | \$ 65.00      | \$ 98,800.00                      | \$ 37.00      | \$ 56,240.00          | \$ 35.00      | \$ 53,200.00                            | \$ 65.00      | \$ 98,800.00                           | \$ 58.00      | \$ 88,160.00      | \$ 20.00      | \$ 30,400.00         | \$ 65.00      | \$ 98,800.00   |
| 205-060A             | WATER FOR DUST ABATEMENT                          | 1     | MG                 | \$ 2,000.00   | \$ 2,000.00                       | \$ 1,000.00   | \$ 1,000.00           | \$ 100.00     | \$ 100.00                               | \$ 1,500.00   | \$ 1,500.00                            | \$ 310.00     | \$ 310.00         | \$ 1.00       | \$ 1.00              | \$ 220.00     | \$ 220.00      |
| 205-100A             | GUARDRAIL TERMINAL GRADING                        | 3     | EACH               | \$ 1,200.00   | \$ 3,600.00                       | \$ 750.00     | \$ 2,250.00           | \$ 1,000.00   | \$ 3,000.00                             | \$ 1,400.00   | \$ 4,200.00                            | \$ 130.00     | \$ 390.00         | \$ 1,000.00   | \$ 3,000.00          | \$ 700.00     | \$ 2,100.00    |
| 212-105A             | WATER AND POLLUTION                               | 10000 | CA                 | \$ 1.00       | \$ 10,000.00                      | \$ 1.00       | \$ 10,000.00          | \$ 1.00       | \$ 10,000.00                            | \$ 1.15       | \$ 11,500.00                           | \$ 1.00       | \$ 10,000.00      | \$ 1.00       | \$ 10,000.00         | \$ 1.00       | \$ 10,000.00   |
| 212-110A             | WATER POLLUTION CONTROL MANAGER                   | 1     | LS                 | \$ 10,000.00  | \$ 10,000.00                      | \$ 5,000.00   | \$ 5,000.00           | \$ 5,000.00   | \$ 5,000.00                             | \$ 2,900.00   | \$ 2,900.00                            | \$ 1.00       | \$ 1.00           | \$ 10,000.00  | \$ 10,000.00         | \$ 2,700.00   | \$ 2,700.00    |
| 213-005A             | TOPSOIL (6")                                      | 254   | CY                 | \$ 95.00      | \$ 24,130.00                      | \$ 55.00      | \$ 13,970.00          | \$ 80.00      | \$ 20,320.00                            | \$ 11.00      | \$ 2,794.00                            | \$ 50.00      | \$ 12,700.00      | \$ 50.00      | \$ 12,700.00         | \$ 100.00     | \$ 25,400.00   |
| 251-005A             | MIGRATORY BIRD TREAT ACT COMPLIANCE               | 7000  | CA                 | \$ 1.00       | \$ 7,000.00                       | \$ 1.00       | \$ 7,000.00           | \$ 1.00       | \$ 7,000.00                             | \$ 1.00       | \$ 7,000.00                            | \$ 1.00       | \$ 7,000.00       | \$ 1.00       | \$ 7,000.00          | \$ 1.00       | \$ 7,000.00    |
| 303-022A             | 3/4" AGGREGATE TYPE B FOR BASE                    | 1180  | TON                | \$ 65.00      | \$ 76,700.00                      | \$ 35.00      | \$ 41,300.00          | \$ 60.00      | \$ 70,800.00                            | \$ 45.00      | \$ 53,100.00                           | \$ 52.00      | \$ 61,360.00      | \$ 30.00      | \$ 35,400.00         | \$ 56.00      | \$ 66,080.00   |
| 401-020A             | CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT    | 290   | GAL                | \$ 8.00       | \$ 2,320.00                       | \$ 4.00       | \$ 1,160.00           | \$ 0.01       | \$ 2.90                                 | \$ 6.00       | \$ 1,740.00                            | \$ 1.00       | \$ 290.00         | \$ 0.01       | \$ 2.90              | \$ 3.00       | \$ 870.00      |
| 405-435A             | SUPERPAVE HMA PAV INCL ASPH & ADD CLASS SP-3      | 300   | TON                | \$ 400.00     | \$ 120,000.00                     | \$ 300.00     | \$ 90,000.00          | \$ 235.00     | \$ 70,500.00                            | \$ 223.00     | \$ 66,900.00                           | \$ 232.00     | \$ 69,600.00      | \$ 232.00     | \$ 69,600.00         | \$ 250.00     | \$ 75,000.00   |
| 602-025A             | 12" PIPE CULVERT                                  | 38    | FT                 | \$ 60.00      | \$ 2,280.00                       | \$ 82.00      | \$ 3,116.00           | \$ 90.00      | \$ 3,420.00                             | \$ 157.00     | \$ 5,966.00                            | \$ 116.00     | \$ 4,408.00       | \$ 100.00     | \$ 3,800.00          | \$ 114.00     | \$ 4,332.00    |
| 610-045A             | FENCE TYPE 5 B                                    | 347   | FT                 | \$ 10.00      | \$ 3,470.00                       | \$ 15.00      | \$ 5,205.00           | \$ 20.00      | \$ 6,940.00                             | \$ 32.00      | \$ 11,104.00                           | \$ 30.00      | \$ 10,410.00      | \$ 40.00      | \$ 13,880.00         | \$ 54.00      | \$ 18,738.00   |
| 610-101A             | GATE TYPE 1A                                      | 2     | EACH               | \$ 1,000.00   | \$ 2,000.00                       | \$ 900.00     | \$ 1,800.00           | \$ 1,500.00   | \$ 3,000.00                             | \$ 1,850.00   | \$ 3,700.00                            | \$ 2,520.00   | \$ 5,040.00       | \$ 1,000.00   | \$ 2,000.00          | \$ 3,800.00   | \$ 7,600.00    |
| 610-300A             | TEMPORARY FENCE                                   | 153   | FT                 | \$ 5.00       | \$ 765.00                         | \$ 8.00       | \$ 1,224.00           | \$ 15.00      | \$ 2,295.00                             | \$ 36.00      | \$ 5,508.00                            | \$ 8.00       | \$ 1,224.00       | \$ 50.00      | \$ 7,650.00          | \$ 54.00      | \$ 8,262.00    |
| 610-305A             | TEMPORARY GATE                                    | 1     | EACH               | \$ 200.00     | \$ 200.00                         | \$ 800.00     | \$ 800.00             | \$ 1,000.00   | \$ 1,000.00                             | \$ 2,140.00   | \$ 2,140.00                            | \$ 1,290.00   | \$ 1,290.00       | \$ 1,000.00   | \$ 1,000.00          | \$ 3,700.00   | \$ 3,700.00    |
| 612-005A             | W-BEAM GUARDRAIL                                  | 301   | FT                 | \$ 45.00      | \$ 13,545.00                      | \$ 22.00      | \$ 6,622.00           | \$ 20.00      | \$ 6,020.00                             | \$ 21.00      | \$ 6,321.00                            | \$ 18.00      | \$ 5,418.00       | \$ 18.00      | \$ 5,418.00          | \$ 56.00      | \$ 16,856.00   |
| 612-115C             | GUARDRAIL TERMINAL, TANGENT                       | 4     | EACH               | \$ 2,500.00   | \$ 10,000.00                      | \$ 2,506.00   | \$ 10,024.00          | \$ 2,200.00   | \$ 8,800.00                             | \$ 2,495.00   | \$ 9,980.00                            | \$ 2,170.00   | \$ 8,680.00       | \$ 2,150.00   | \$ 8,600.00          | \$ 2,330.00   | \$ 9,320.00    |
| 612-120A             | GUARDRAIL TRANSITION, LOW SPEED                   | 4     | EACH               | \$ 3,000.00   | \$ 12,000.00                      | \$ 1,224.00   | \$ 4,896.00           | \$ 1,000.00   | \$ 4,000.00                             | \$ 1,218.00   | \$ 4,872.00                            | \$ 1,060.00   | \$ 4,240.00       | \$ 1,050.00   | \$ 4,200.00          | \$ 1,100.00   | \$ 4,400.00    |
| 616-010A             | SIGN TYPE B-1                                     | 23.5  | SF                 | \$ 50.00      | \$ 1,175.00                       | \$ 40.00      | \$ 940.00             | \$ 30.00      | \$ 705.00                               | \$ 58.00      | \$ 1,363.00                            | \$ 30.00      | \$ 705.00         | \$ 100.00     | \$ 2,350.00          | \$ 28.00      | \$ 658.00      |
| 616-055B             | WOOD SIGN POST TYPE D-2                           | 34    | FT                 | \$ 75.00      | \$ 2,550.00                       | \$ 40.00      | \$ 1,360.00           | \$ 30.00      | \$ 1,020.00                             | \$ 97.00      | \$ 3,298.00                            | \$ 60.00      | \$ 2,040.00       | \$ 100.00     | \$ 3,400.00          | \$ 32.00      | \$ 1,088.00    |
| 621-005A             | SEED BED PREPARATION                              | 0.324 | ACRE               | \$ 3,000.00   | \$ 972.00                         | \$ 9,000.00   | \$ 2,916.00           | \$ 10,000.00  | \$ 3,240.00                             | \$ 1,720.00   | \$ 557.28                              | \$ 9,314.00   | \$ 3,017.74       | \$ 3,000.00   | \$ 972.00            | \$ 55,000.00  | \$ 17,820.00   |
| 621-010A             | SEEDING (PERMANENT)                               | 0.324 | ACRE               | \$ 2,500.00   | \$ 810.00                         | \$ 3,500.00   | \$ 1,134.00           | \$ 3,000.00   | \$ 972.00                               | \$ 1,260.00   | \$ 408.24                              | \$ 13,075.00  | \$ 4,236.30       | \$ 1,600.00   | \$ 518.40            | \$ 6,000.00   | \$ 1,944.00    |
| 621-035A             | FERTILIZING                                       | 0.324 | ACRE               | \$ 3,000.00   | \$ 972.00                         | \$ 1,840.00   | \$ 596.16             | \$ 2,000.00   | \$ 648.00                               | \$ 1,150.00   | \$ 372.60                              | \$ 7,328.00   | \$ 2,374.27       | \$ 2,000.00   | \$ 648.00            | \$ 1,100.00   | \$ 356.40      |
| 621-065A             | HYDRAULICALLY APPLIED EROSION CONTROL PRODUCTS    | 0.324 | ACRE               | \$ 20,000.00  | \$ 6,480.00                       | \$ 2,300.00   | \$ 745.20             | \$ 2,000.00   | \$ 648.00                               | \$ 1,145.00   | \$ 370.98                              | \$ 11,570.00  | \$ 3,748.88       | \$ 6,400.00   | \$ 2,073.60          | \$ 6,800.00   | \$ 2,203.20    |
| 624-005A             | LOOSE RIPRAP (CLASS VII)                          | 547   | CY                 | \$ 200.00     | \$ 109,400.00                     | \$ 140.00     | \$ 76,580.00          | \$ 100.00     | \$ 54,700.00                            | \$ 73.00      | \$ 39,931.00                           | \$ 120.00     | \$ 65,640.00      | \$ 50.00      | \$ 27,350.00         | \$ 160.00     | \$ 87,520.00   |
| 624-005B             | LOOSE RIPRAP (CLASS I)                            | 5     | CY                 | \$ 40.00      | \$ 200.00                         | \$ 140.00     | \$ 700.00             | \$ 250.00     | \$ 1,250.00                             | \$ 71.00      | \$ 355.00                              | \$ 170.00     | \$ 85.00          | \$ 50.00      | \$ 250.00            | \$ 140.00     | \$ 70.00       |
| 626-010A             | TEMPORARY TRAFFIC CONTROL SIGNS                   | 280   | SF                 | \$ 30.00      | \$ 8,400.00                       | \$ 40.00      | \$ 11,200.00          | \$ 8.00       | \$ 2,240.00                             | \$ 12.00      | \$ 3,360.00                            | \$ 8.00       | \$ 2,240.00       | \$ 40.00      | \$ 11,200.00         | \$ 53.00      | \$ 14,840.00   |
| 626-040A             | BARRICADE TYPE 3                                  | 8     | EACH               | \$ 100.00     | \$ 800.00                         | \$ 150.00     | \$ 1,200.00           | \$ 100.00     | \$ 800.00                               | \$ 70.00      | \$ 560.00                              | \$ 25.00      | \$ 200.00         | \$ 500.00     | \$ 4,000.00          | \$ 150.00     | \$ 1,200.00    |
| 626-100A             | MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS     | 3000  | CA                 | \$ 1.00       | \$ 3,000.00                       | \$ 1.00       | \$ 3,000.00           | \$ 1.00       | \$ 3,000.00                             | \$ 1.00       | \$ 3,000.00                            | \$ 1.00       | \$ 3,000.00       | \$ 1.00       | \$ 3,000.00          | \$ 1.00       | \$ 3,000.00    |
| 626-105A             | TEMPORARY TRAFFIC CONTROL MAINTENANCE             | 224   | HR                 | \$ 100.00     | \$ 22,400.00                      | \$ 65.00      | \$ 14,560.00          | \$ 33.00      | \$ 7,392.00                             | \$ 58.00      | \$ 12,992.00                           | \$ 48.00      | \$ 10,752.00      | \$ 50.00      | \$ 11,200.00         | \$ 100.00     | \$ 22,400.00   |
| 630-025A             | LONGITUDINAL PAVEMENT MARKING - WATERBORNE        | 2282  | FT                 | \$ 1.50       | \$ 3,423.00                       | \$ 1.00       | \$ 2,282.00           | \$ 2.00       | \$ 4,564.00                             | \$ 0.35       | \$ 798.70                              | \$ 3.00       | \$ 6,846.00       | \$ 2.00       | \$ 4,564.00          | \$ 2.00       | \$ 4,564.00    |
| 640-010A             | RIPRAP/EROSION CONTROL GEOTEXTILE (HIGH STRENGTH) | 447   | SY                 | \$ 6.00       | \$ 2,682.00                       | \$ 3.00       | \$ 1,341.00           | \$ 10.00      | \$ 4,470.00                             | \$ 4.00       | \$ 1,788.00                            | \$ 4.00       | \$ 1,788.00       | \$ 5.00       | \$ 2,235.00          | \$ 2.00       | \$ 894.00      |
| 675-005A             | SURVEY  | 1     | LS                 | \$ 50,000.00  | \$ 50,000.00                      | \$ 35,000.00  | \$ 35,000.00          | \$ 40,000.00  | \$ 40,000.00                            | \$ 18,000.00  | \$ 18,000.00                           | \$ 75,400.00  | \$ 75,400.00      | \$ 70,000.00  | \$ 70,000.00         | \$ 27,000.00  | \$ 27,000.00   |
| 675-010A             | DIRECTED SURVEYING                                | 3000  | CA                 | \$ 1.00       | \$ 3,000.00                       | \$ 1.00       | \$ 3,000.00           | \$ 1.00       | \$ 3,000.00                             | \$ 1.00       | \$ 3,000.00                            | \$ 1.00       | \$ 3,000.00       | \$ 1.00       | \$ 3,000.00          | \$ 1.00       | \$ 3,000.00    |
| 677-005A             | RECORD DRAWINGS                                   | 1     | LS                 | \$ 4,000.00   | \$ 4,000.00                       | \$ 2,500.00   | \$ 2,500.00           | \$ 5,000.00   | \$ 5,000.00                             | \$ 6,380.00   | \$ 6,380.00                            | \$ 3,020.00   | \$ 3,020.00       | \$ 1,000.00   | \$ 1,000.00          | \$ 2,700.00   | \$ 2,700.00    |
| S900-50A             | CONTINGENCY AMOUNT - MISC WORK                    | 10000 | CA                 | \$ 1.00       | \$ 10,000.00                      | \$ 1.00       | \$ 10,000.00          | \$ 1.00       | \$ 10,000.00                            | \$ 1.00       | \$ 10,000.00                           | \$ 1.00       | \$ 10,000.00      | \$ 1.00       | \$ 10,000.00         | \$ 1.00       | \$ 10,000.00   |
| S900-50B             | CONTINGENCY AMOUNT - REMOVAL OF LEAD-BASED PAINT  | 10000 | CA                 | \$ 1.00       | \$ 10,000.00                      | \$ 1.00       | \$ 10,000.00          | \$ 1.00       | \$ 10,000.00                            | \$ 1.00       | \$ 10,000.00                           | \$ 1.00       | \$ 10,000.00      | \$ 1.00       | \$ 10,000.00         | \$ 1.00       | \$ 10,000.00   |
| S904-05A             | SP TEMPORARY DIVERSION                            | 1     | LS                 | \$ 70,000.00  | \$ 70,000.00                      | \$ 100,000.00 | \$ 100,000.00         | \$ 120,000.00 | \$ 120,000.00                           | \$ 33,000.00  | \$ 33,000.00                           | \$ 98,300.00  | \$ 98,300.00      | \$ 20,000.00  | \$ 20,000.00         | \$ 27,000.00  | \$ 27,000.00   |
| S913-05A             | SP STREAMBED MATERIAL                             | 881   | CY                 | \$ 85.00      | \$ 74,885.00                      | \$ 80.00      | \$ 70,480.00          | \$ 100.00     | \$ 88,100.00                            | \$ 57.00      | \$ 50,217.00                           | \$ 23.00      | \$ 20,263.00      | \$ 40.00      | \$ 35,240.00         | \$ 32.00      | \$ 28,192.00   |
| Z629-05A             | MOBILIZATION                                      | 1     | LS                 | \$ 345,000.00 | \$ 345,000.00                     | \$ 230,000.00 | \$ 230,000.00         | \$ 239,293.97 | \$ 239,293.97                           | \$ 367,000.00 | \$ 367,000.00                          | \$ 256,059.00 | \$ 256,059.00     | \$ 547,720.00 | \$ 547,720.00        | \$ 460,000.00 | \$ 460,000.00  |
| <b>BRIDGE ITEMS</b>  |   |       |                    |               |                                   |               |                       |               |   |               |  |               |                   |               |                      |               |                |
| 203-020A             | REMOVAL OF BRIDGE - FULL (CLEAR CREEK ROAD)       | 1     | EACH               | \$ 100,000.00 | \$ 100,000.00                     | \$ 75,000.00  | \$ 75,000.00          | \$ 110,000.00 | \$ 110,000.00                           | \$ 19,000.00  | \$ 19,000.00                           | \$ 90,000.00  | \$ 90,000.00      | \$ 200,000.00 | \$ 200,000.00        | \$ 38,000.00  | \$             |