

LOCAL HIGHWAY TECHNICAL ASSISTANCE COUNCIL

BID RESULTS

LETTING DATE: Wednesday, July 06, 2011 10:00 AM

SPONSOR: BONNEVILLE COUNTY COUNTY : Bonneville  
ITD DISTRICT : 6  
PROJECT NO. : G10607 WORKING DAYS 10  
COUNTYWIDE CHIP SEAL;  
CONTRACT DESC:

BIDDER	CITY	STATE	AMOUNT
<b>MICKELSEN CONSTRUCTION</b>	<b>BLACKFOOT</b>	<b>ID</b>	<b>\$ 313,386.39</b>
HK CONTRACTORS	IDAHO FALLS	ID	\$ 348,315.75

# LOCAL HIGHWAY TECHNICAL ASSISTANCE COUNCIL

## SCHEDULE OF ITEMS

LETTING DATE: Wednesday, July 06, 2011  
10:00 AM

DISTRICT : 6  
CONTRACT TIME: 10

COUNTIES : Bonneville  
PROJECT (S) : G10607

SPONSOR: BONNEVILLE COUNTY

PROJECT DESC: COUNTYWIDE CHIP SEAL;

VENDOR RANKING :

RANK	NAME	TOTAL BID	% OF LOW BID
1	MICKELSEN CONSTRUCTION	\$ 313,386.39	100%
2	HK CONTRACTORS	\$ 348,315.75	111%

LINE NO	ITEM DESCRIPTION	QUANTITY	
<b>BASE BID</b>			
205-060A (B. BID)	WATER FOR DUST ABATEMENT	24.00	MG
403-045A (B. BID)	CRS-2 EMUL FOR SEAL COAT	280.00	TON
403-055A (B. BID)	REJECTS CHOKE SAND	328.00	TON
403-075A (B. BID)	BROOMING	8.00	MILE
403-215A (B. BID)	COVER CT MAT CL B	1,840.00	TON
626-010A (B. BID)	RENT CONST SIGN CL B	430.00	SY
626-050A (B. BID)	RENT DRUM CL B	20.00	EACH
626-100A (B. BID)	RENT INCIDENTAL TRAF CONT ITEM	1.00	LS
626-105A (B. BID)	TRAF CNTL MAINTENANCE	24.00	MNHR
626-110A (B. BID)	TEMP FLEX RIASED PAV MARKERS	1,690.00	EACH
626-115A (B. BID)	RENT PORT TUBULAR MARKERS	422.00	EACH
630-005A (B. BID)	FLAGGING	240.00	HR
S105-20A (B. BID)	RECORD OF EXISTING PAVEMENT MARKERS	1.00	LS
S900-60A (B. BID)	PAV MARKING WATERBORNE	42,240.00	FT
S900-60B (B. BID)	SOFT SPOT REPAIR	1.00	CA
Z629-05A (B. BID)	MOBILIZATION	1.00	LS
<b>BASE BID TOTAL</b>			

<b>ADD ALTERNATE A</b>			
205-060A (ADD A)	WATER FOR DUST ABATEMENT	11.00	MG
403-045A (ADD A)	CRS-2 EMUL ASPH FOR SEAL COAT	122.00	TON
403-055A (ADD A)	REJECTS CHOKE SAND	144.00	TON
403-075A (ADD A)	BROOMING	3.50	MILE
403-215A (ADD A)	COVER CT MAT CL B	805.00	TON
626-010A (ADD A)	RENT CONST SIGN CL B	430.00	SF
626-050A (ADD A)	RENT DRUM CL B	20.00	EACH
626-100A (ADD A)	RENT INCIDENTAL TRAF CONT ITEM	1.00	LS
626-105A (ADD A)	TRAF CNTL MAINTENANCE	16.00	MNHR
626-110A (ADD A)	TEMP FLEX RAISED PAV MARKERS	740.00	EACH
626-115A (ADD A)	RENT PORT TUBULAR MARKERS	185.00	EACH
630-005A (ADD A)	FLAGGING	96.00	HR
S105-20A (ADD A)	RECORD OF EXISTING PAVEMENT MARKINGS	1.00	LS
S900-60A (ADD A)	PAV MARKING WATERBORNE	18,480.00	FT
S900-60B (ADD A)	SOFT SPOT REPAIR	1.00	CA
Z629-05A (ADD A)	MOBLIIZATION	1.00	LS
<b>ADD ALTERNATE A TOTAL</b>			

<b>ADD ALTERNATE B</b>			
205-060A (ADD B)	WATER FOR DUST ABATEMENT	12.00	MG
403-045A (ADD B)	CRS-2 EMUL ASPH FOR SEAL COAT	140.00	TON
403-055A (ADD B)	REJECTS CHOKE SAND	164.00	TON
403-075A (ADD B)	BROOMING	4.00	MILE
403-215A (ADD B)	COVER CT MAT CL B	920.00	TON
626-010A (ADD B)	RENT CONST SIGN CL B	430.00	SY
626-050A (ADD B)	RENT DRUM CL B	20.00	EACH
626-100A (ADD B)	RENT INCIDENTAL TRAF CONT ITEM	1.00	LS
626-105A (ADD B)	TRAFFIC CNTL MAINTENANCE	16.00	MNHR
626-110A (ADD B)	TEMP FLEX RAISED PAV MARKERS	845.00	EACH
626-115A (ADD B)	RENT PORT TUBULAR MARKERS	211.00	EACH
630-005A (ADD B)	FLAGGING	144.00	HR
S105-20A (ADD B)	RECORD OF EXISTING PAVEMENT MARKERS	1.00	LS
S900-60A (ADD B)	PAV MARKING WATERBORNE	21,120.00	FT
S900-60B (ADD B)	SOFT SPOT REPAIR	1.00	CA
Z629-05A (ADD B)	MOBILIZATION	1.00	LS
<b>ADD ALTERNATE B TOTAL</b>			

MICKELSEN CONSTRUCTION		HK CONTRACTORS	
UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
\$ 93.99	\$ 2,255.76	\$ 35.00	\$ 840.00
\$ 642.00	\$ 179,760.00	\$ 720.00	\$ 201,600.00
\$ 7.00	\$ 2,296.00	\$ 45.00	\$ 14,760.00
\$ 2,000.00	\$ 16,000.00	\$ 2,600.00	\$ 20,800.00
\$ 33.35	\$ 61,364.00	\$ 28.00	\$ 51,520.00
\$ 6.68	\$ 2,872.40	\$ 7.15	\$ 3,074.50
\$ 1.11	\$ 22.20	\$ 1.15	\$ 23.00
\$ 1.11	\$ 1.11	\$ 1.15	\$ 1.15
\$ 1.11	\$ 26.64	\$ 66.00	\$ 1,584.00
\$ 1.11	\$ 1,875.90	\$ 1.15	\$ 1,943.50
\$ 0.56	\$ 236.32	\$ 0.60	\$ 253.20
\$ 47.90	\$ 11,496.00	\$ 0.01	\$ 2.40
\$ 111.26	\$ 111.26	\$ 120.00	\$ 120.00
\$ 0.12	\$ 5,068.80	\$ 0.15	\$ 6,336.00
\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
\$ 25,000.00	\$ 25,000.00	\$ 40,458.00	\$ 40,458.00
<b>\$ 313,386.39</b>		<b>Corrected</b>	<b>\$ 348,315.75</b>

\$ 93.99	\$ 1,033.89	\$ 35.00	\$ 385.00
\$ 642.00	\$ 78,324.00	\$ 720.00	\$ 87,840.00
\$ 8.00	\$ 1,152.00	\$ 45.00	\$ 6,480.00
\$ 2,100.00	\$ 7,350.00	\$ 3,600.00	\$ 12,600.00
\$ 34.25	\$ 27,571.25	\$ 28.00	\$ 22,540.00
\$ 6.66	\$ 2,863.80	\$ 7.15	\$ 3,074.50
\$ 1.11	\$ 22.20	\$ 1.15	\$ 23.00
\$ 1.11	\$ 1.11	\$ 1.15	\$ 1.15
\$ 1.11	\$ 17.76	\$ 66.00	\$ 1,056.00
\$ 1.11	\$ 821.40	\$ 1.15	\$ 851.00
\$ 0.11	\$ 20.35	\$ 0.60	\$ 111.00
\$ 47.90	\$ 4,598.40	\$ 0.01	\$ 0.96
\$ 111.26	\$ 111.26	\$ 120.00	\$ 120.00
\$ 0.12	\$ 2,217.60	\$ 0.15	\$ 2,772.00
\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
\$ 13,500.00	\$ 13,500.00	\$ 35,180.00	\$ 35,180.00
<b>\$ 144,605.02</b>			<b>\$ 178,034.61</b>

\$ 103.12	\$ 1,237.44	\$ 35.00	\$ 420.00
\$ 642.00	\$ 89,880.00	\$ 720.00	\$ 100,800.00
\$ 8.00	\$ 1,312.00	\$ 45.00	\$ 7,380.00
\$ 2,100.00	\$ 8,400.00	\$ 3,200.00	\$ 12,800.00
\$ 34.25	\$ 31,510.00	\$ 28.00	\$ 25,760.00
\$ 6.66	\$ 2,863.80	\$ 7.15	\$ 3,074.50
\$ 1.11	\$ 22.20	\$ 1.15	\$ 23.00
\$ 1.11	\$ 1.11	\$ 1.15	\$ 1.15
\$ 1.11	\$ 17.76	\$ 66.00	\$ 1,056.00
\$ 1.11	\$ 937.95	\$ 1.15	\$ 971.75
\$ 0.11	\$ 23.21	\$ 0.60	\$ 126.60
\$ 47.90	\$ 6,897.60	\$ 0.01	\$ 1.44
\$ 111.26	\$ 111.26	\$ 120.00	\$ 120.00
\$ 0.12	\$ 2,534.40	\$ 0.15	\$ 3,168.00
\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
\$ 13,500.00	\$ 13,500.00	\$ 29,600.00	\$ 29,600.00
<b>\$ 164,248.73</b>			<b>\$ 190,302.44</b>