

BID ABSTRACT

LEADING IDAHO LOCAL BRIDGE PROGRAM PROJECT

CANYON ROAD over COEUR D'ALENE RIVER BRIDGE REPLACEMENT, EAST SIDE HIGHWAY DISTRICT

KOOTENAI COUNTY

BRIDGE KEY # 30591

BID ITEMS				ENGINEERS ESTIMATE		MAX J KUNEY COMPANY (Awarded)		LARIVIERE, INC.		WADSWORTH BROTHERS CONSTRUCTION		HAMILTON CONSTRUCTION CO.	
ITEM NO.	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
ROADWAY ITEMS													
107-019A	SURVEY MONUMENT PRESERVATION	5,000.00	CA	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
201-005A	CLEARING & GRUBBING	0.49	ACRE	\$ 20,000.00	\$ 9,800.00	\$ 7,850.00	\$ 3,846.50	\$ 5,897.32	\$ 2,889.69	\$ 5,464.28	\$ 2,677.50	\$ 27,000.00	\$ 13,230.00
202-005A	SELECTIVE REMOVAL OF TREES INCLUDING STUMPS	110.00	EACH	\$ 600.00	\$ 66,000.00	\$ 582.00	\$ 64,020.00	\$ 392.33	\$ 43,156.30	\$ 819.63	\$ 90,159.30	\$ 220.00	\$ 24,200.00
203-006A	REMOVAL OF SIGN	4.00	EACH	\$ 500.00	\$ 2,000.00	\$ 145.00	\$ 580.00	\$ 149.14	\$ 596.56	\$ 136.60	\$ 546.40	\$ 150.00	\$ 600.00
203-015A	REMOVAL OF BITUMINOUS SURFACE	964.00	SY	\$ 20.00	\$ 19,280.00	\$ 15.00	\$ 14,460.00	\$ 8.16	\$ 7,866.24	\$ 13.13	\$ 12,657.32	\$ 11.00	\$ 10,604.00
205-005A	EXCAVATION	400.00	CY	\$ 60.00	\$ 24,000.00	\$ 34.00	\$ 13,600.00	\$ 34.75	\$ 13,900.00	\$ 27.33	\$ 10,932.00	\$ 30.50	\$ 12,200.00
205-030A	BORROW	2,564.00	CY	\$ 40.00	\$ 102,560.00	\$ 35.00	\$ 89,740.00	\$ 30.82	\$ 79,022.48	\$ 36.04	\$ 92,406.56	\$ 45.00	\$ 115,380.00
205-060A	WATER FOR DUST ABATEMENT	182.00	MG	\$ 30.00	\$ 5,460.00	\$ 26.00	\$ 4,732.00	\$ 32.24	\$ 5,867.68	\$ 38.26	\$ 6,963.32	\$ 95.00	\$ 17,290.00
205-100A	GUARDRAIL TERMINAL GRADING	1.00	EACH	\$ 2,000.00	\$ 2,000.00	\$ 1,454.00	\$ 1,454.00	\$ 459.71	\$ 459.71	\$ 3,824.97	\$ 3,824.97	\$ 1,400.00	\$ 1,400.00
212-011A	FIBER WATTLE	801.00	FT	\$ 6.00	\$ 4,806.00	\$ 5.00	\$ 4,005.00	\$ 3.92	\$ 3,139.92	\$ 5.47	\$ 4,381.47	\$ 6.00	\$ 4,806.00
212-020A	SILT FENCE	610.00	FT	\$ 8.00	\$ 4,880.00	\$ 7.00	\$ 4,270.00	\$ 5.32	\$ 3,245.20	\$ 6.77	\$ 4,129.70	\$ 5.50	\$ 3,355.00
212-060A	STABILIZED CONSTRUCTION ENTRANCE	2.00	EACH	\$ 5,000.00	\$ 10,000.00	\$ 3,393.00	\$ 6,786.00	\$ 5,689.30	\$ 11,378.60	\$ 7,103.55	\$ 14,207.10	\$ 7,750.00	\$ 15,500.00
212-085A	STONE FILTER DAM TYPE	6.25	CY	\$ 250.00	\$ 1,562.50	\$ 194.00	\$ 1,212.50	\$ 458.16	\$ 2,863.50	\$ 163.93	\$ 1,024.56	\$ 375.00	\$ 2,343.75
212-095A	INLET PROTECTION	2.00	EACH	\$ 100.00	\$ 200.00	\$ 238.00	\$ 476.00	\$ 224.29	\$ 448.58	\$ 208.01	\$ 416.02	\$ 125.00	\$ 250.00
212-105A	WATER AND POLLUTION	15,000.00	CA	\$ 1.00	\$ 15,000.00	\$ 1.00	\$ 15,000.00	\$ 1.00	\$ 15,000.00	\$ 1.00	\$ 15,000.00	\$ 1.00	\$ 15,000.00
212-110A	WATER POLLUTION CONTROL MANAGER	1.00	LS	\$ 15,000.00	\$ 15,000.00	\$ 10,000.00	\$ 10,000.00	\$ 6,606.89	\$ 6,606.89	\$ 35,345.51	\$ 35,345.51	\$ 2,250.00	\$ 2,250.00
213-010A	TOPSOIL (4")	232.00	SY	\$ 25.00	\$ 5,800.00	\$ 53.00	\$ 12,296.00	\$ 7.00	\$ 1,624.00	\$ 16.40	\$ 3,804.80	\$ 21.50	\$ 4,988.00
251-005A	MIGRATORY BIRD TREATY ACT COMPLIANCE	5,000.00	CA	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
301-010A	GRANULAR SUBBASE	651.00	CY	\$ 50.00	\$ 32,550.00	\$ 82.00	\$ 53,382.00	\$ 56.45	\$ 36,748.95	\$ 58.30	\$ 37,953.30	\$ 55.00	\$ 35,805.00
303-052A	3/4" AGGREGATE TYPE B FOR BASE	213.00	CY	\$ 60.00	\$ 12,780.00	\$ 102.00	\$ 21,726.00	\$ 51.69	\$ 11,009.97	\$ 71.05	\$ 15,133.65	\$ 65.00	\$ 13,845.00
401-020A	CSS-1 DILUTED EMULSIFIED ASPHALT FOR TACK COAT	100.00	GAL	\$ 10.00	\$ 1,000.00	\$ 8.00	\$ 800.00	\$ 9.05	\$ 905.00	\$ 8.73	\$ 873.00	\$ 8.00	\$ 800.00
405-245A	APPROACH	2.00	EACH	\$ 3,500.00	\$ 7,000.00	\$ 1,939.00	\$ 3,878.00	\$ 2,262.87	\$ 4,525.74	\$ 2,120.00	\$ 4,240.00	\$ 3,440.00	\$ 6,880.00
405-435A	SUPERPAVE HMA PAV INCL ASPH & ADD CL SP-3	300.00	TON	\$ 280.00	\$ 84,000.00	\$ 179.00	\$ 53,700.00	\$ 209.31	\$ 62,793.00	\$ 196.10	\$ 58,830.00	\$ 185.00	\$ 55,500.00
605-025A	12" STORM SEWER PIPE	59.00	FT	\$ 100.00	\$ 5,900.00	\$ 145.00	\$ 8,555.00	\$ 73.75	\$ 4,351.25	\$ 202.19	\$ 11,929.21	\$ 80.00	\$ 4,720.00
605-500A	CATCH BASIN TYPE 1	1.00	EACH	\$ 4,000.00	\$ 4,000.00	\$ 4,072.00	\$ 4,072.00	\$ 4,305.35	\$ 4,305.35	\$ 5,464.28	\$ 5,464.28	\$ 3,000.00	\$ 3,000.00
605-635A	ADJUST MANHOLE COVERS	1.00	EACH	\$ 1,000.00	\$ 1,000.00	\$ 1,163.00	\$ 1,163.00	\$ 1,111.12	\$ 1,111.12	\$ 2,185.71	\$ 2,185.71	\$ 750.00	\$ 750.00
612-005A	W-BEAM GUARDRAIL	349.00	FT	\$ 50.00	\$ 17,450.00	\$ 44.00	\$ 15,356.00	\$ 50.91	\$ 17,767.59	\$ 33.90	\$ 11,831.10	\$ 31.00	\$ 10,819.00
612-115C	GUARDRAIL TERMINAL, TANGENT	2.00	EACH	\$ 4,000.00	\$ 8,000.00	\$ 3,393.00	\$ 6,786.00	\$ 3,960.02	\$ 7,920.04	\$ 3,278.58	\$ 6,557.16	\$ 3,000.00	\$ 6,000.00
612-120A	GUARDRAIL TRANSITION, LOW SPEED	2.00	EACH	\$ 2,000.00	\$ 4,000.00	\$ 2,424.00	\$ 4,848.00	\$ 2,828.59	\$ 5,657.18	\$ 2,185.71	\$ 4,371.42	\$ 2,000.00	\$ 4,000.00
613-035A	CRASH CUSHION, LOW MAINTENANCE	1.00	EACH	\$ 45,000.00	\$ 45,000.00	\$ 57,202.00	\$ 57,202.00	\$ 33,943.06	\$ 33,943.06	\$ 27,321.33	\$ 27,321.33	\$ 25,000.00	\$ 25,000.00
615-260A	CURB TYPE 5	68.00	FT	\$ 60.00	\$ 4,080.00	\$ 48.00	\$ 3,264.00	\$ 22.56	\$ 1,534.08	\$ 41.93	\$ 2,851.24	\$ 25.00	\$ 1,700.00
616-010A	SIGN TYPE B-1	3.00	SF	\$ 200.00	\$ 600.00	\$ 45.00	\$ 135.00	\$ 45.26	\$ 135.78	\$ 43.72	\$ 131.16	\$ 46.00	\$ 138.00
616-040J	STEEL SIGN POST TYPE E-1	8.00	FT	\$ 70.00	\$ 560.00	\$ 87.00	\$ 696.00	\$ 141.43	\$ 1,131.44	\$ 136.60	\$ 1,092.80	\$ 90.00	\$ 720.00
618-020A	WITNESS POST	4.00	EACH	\$ 200.00	\$ 800.00	\$ 73.00	\$ 292.00	\$ 169.72	\$ 678.88	\$ 163.93	\$ 655.72	\$ 75.00	\$ 300.00
621-005A	SEED BED PREPARATION	0.48	ACRE	\$ 3,500.00	\$ 1,680.00	\$ 6,011.00	\$ 2,885.28	\$ 6,521.00	\$ 3,130.08	\$ 2,732.14	\$ 1,311.43	\$ 1,500.00	\$ 720.00
621-010A	SEEDING	0.48	ACRE	\$ 10,000.00	\$ 4,800.00	\$ 4,413.00	\$ 2,118.24	\$ 5,149.58	\$ 2,471.80	\$ 9,289.26	\$ 4,458.84	\$ 4,650.00	\$ 2,232.00
621-035A	FERTILIZING	0.48	ACRE	\$ 5,000.00	\$ 2,400.00	\$ 3,425.00	\$ 1,644.00	\$ 3,997.45	\$ 1,918.78	\$ 7,103.55	\$ 3,409.70	\$ 3,550.00	\$ 1,704.00
621-075A	ROLLED EROSION CONTROL PRODUCTS	2,329.00	SY	\$ 8.00	\$ 18,632.00	\$ 5.00	\$ 11,645.00	\$ 4.70	\$ 10,946.30	\$ 6.57	\$ 15,301.53	\$ 5.00	\$ 11,645.00
624-005B	LOOSE RIPRAP (CLASS I)	1.33	CY	\$ 180.00	\$ 239.40	\$ 436.00	\$ 579.88	\$ 395.95	\$ 526.61	\$ 546.44	\$ 726.77	\$ 300.00	\$ 399.00
626-010A	TEMPORARY TRAFFIC CONTROL SIGNS	553.00	SF	\$ 25.00	\$ 13,825.00	\$ 14.00	\$ 7,742.00	\$ 9.05	\$ 5,004.65	\$ 15.01	\$ 8,300.53	\$ 13.50	\$ 7,465.50
626-040A	BARRICADE TYPE 3	6.00	EACH	\$ 100.00	\$ 600.00	\$ 26.00	\$ 156.00	\$ 84.85	\$ 509.10	\$ 27.33	\$ 163.98	\$ 75.00	\$ 450.00
626-105A	TEMPORARY TRAFFIC CONTROL MAINTENANCE	342.00	HR	\$ 100.00	\$ 34,200.00	\$ 34.00	\$ 11,628.00	\$ 62.23	\$ 21,282.66	\$ 35.54	\$ 12,154.68	\$ 55.00	\$ 18,810.00
626-115A	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	28.00	DAY	\$ 225.00	\$ 6,300.00	\$ 49.00	\$ 1,372.00	\$ 107.49	\$ 3,009.72	\$ 51.15	\$ 1,432.20	\$ 95.00	\$ 2,660.00
630-025A	LONGITUDINAL PAVEMENT MARKING - WATERBORNE	6,080.00	FT	\$ 2.50	\$ 15,200.00	\$ 0.60	\$ 3,648.00	\$ 0.57	\$ 3,465.60	\$ 0.55	\$ 3,344.00	\$ 1.00	\$ 6,080.00

BID ABSTRACT

LEADING IDAHO LOCAL BRIDGE PROGRAM PROJECT

CANYON ROAD over COEUR D'ALENE RIVER BRIDGE REPLACEMENT, EAST SIDE HIGHWAY DISTRICT

KOOTENAI COUNTY

BRIDGE KEY # 30591

BID ITEMS				ENGINEERS ESTIMATE		MAX J KUNEY COMPANY (Awarded)		LARIVIERE, INC.		WADSWORTH BROTHERS CONSTRUCTION		HAMILTON CONSTRUCTION CO.	
ITEM NO.	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE	1.33	SY	\$ 30.00	\$ 39.90	\$ 7.00	\$ 9.31	\$ 1.91	\$ 2.54	\$ 6.57	\$ 8.74	\$ 250.00	\$ 332.50
640-015A	SUBGRADE SEPARATION GEOTEXTILE (TYPE III)	2,421.00	SY	\$ 3.00	\$ 7,263.00	\$ 5.00	\$ 12,105.00	\$ 1.80	\$ 4,357.80	\$ 3.26	\$ 7,892.46	\$ 2.00	\$ 4,842.00
675-005A	SURVEY	1.00	LS	\$ 75,000.00	\$ 75,000.00	\$ 51,851.00	\$ 51,851.00	\$ 54,931.19	\$ 54,931.19	\$ 73,500.00	\$ 73,500.00	\$ 50,000.00	\$ 50,000.00
675-010A	DIRECTED SURVEYING	5,000.00	CA	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
677-005A	RECORD DRAWINGS	1.00	LS	\$ 10,000.00	\$ 10,000.00	\$ 2,500.00	\$ 2,500.00	\$ 565.71	\$ 565.71	\$ 2,732.14	\$ 2,732.14	\$ 500.00	\$ 500.00
S900-50B	CONTINGENCY AMOUNT - MISCELLANEOUS WORK	10,000.00	CA	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
Z629-05A	MOBILIZATION	1.00	LS	\$ 2,397,765.00	\$ 2,397,765.00	\$ 835,655.73	\$ 835,655.73	\$ 1,377,618.85	\$ 1,377,618.85	\$ 940,000.00	\$ 940,000.00	\$ 980,000.00	\$ 980,000.00
BRIDGE ITEMS													
203-010A	ASBESTOS REMOVAL AND DISPOSAL	10,000.00	CA	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
203-021A	REMOVAL OF BRIDGE - PARTIAL	1.00	EACH	\$ 1,300,000.00	\$ 1,300,000.00	\$ 266,722.00	\$ 266,722.00	\$ 1,697.15	\$ 1,697.15	\$ 200,000.00	\$ 200,000.00	\$ 375,000.00	\$ 375,000.00
210-005A	STRUCTURE EXCAVATION SCHEDULE NO. 1	307.00	CY	\$ 55.00	\$ 16,885.00	\$ 27.00	\$ 8,289.00	\$ 33.86	\$ 10,395.02	\$ 29.28	\$ 8,988.96	\$ 52.50	\$ 16,117.50
210-015A	COMPACTING BACKFILL	103.00	CY	\$ 50.00	\$ 5,150.00	\$ 73.00	\$ 7,519.00	\$ 16.28	\$ 1,676.84	\$ 43.41	\$ 4,471.23	\$ 52.00	\$ 5,356.00
301-010A	GRANULAR SUBBASE	103.00	CY	\$ 40.00	\$ 4,120.00	\$ 78.00	\$ 8,034.00	\$ 61.04	\$ 6,287.12	\$ 116.79	\$ 12,029.37	\$ 100.00	\$ 10,300.00
502-140A	CONCRETE CLASS 40-A SCHEDULE NO. 1	237.90	CY	\$ 1,800.00	\$ 428,220.00	\$ 1,236.00	\$ 294,044.40	\$ 595.47	\$ 141,662.31	\$ 1,800.00	\$ 428,220.00	\$ 1,450.00	\$ 344,955.00
502-310A	CONCRETE CLASS 40 AF SCHEDULE NO. 2	514.90	CY	\$ 3,000.00	\$ 1,544,700.00	\$ 972.00	\$ 500,482.80	\$ 1,454.76	\$ 749,055.92	\$ 1,000.00	\$ 514,900.00	\$ 1,300.00	\$ 669,370.00
502-380A	PRESTRESSED WF GIRDER 50" DEPTH	1,778.30	FT	\$ 800.00	\$ 1,422,640.00	\$ 580.00	\$ 1,031,414.00	\$ 619.59	\$ 1,101,816.90	\$ 650.00	\$ 1,155,895.00	\$ 775.00	\$ 1,378,182.50
502-435A	APPROACH SLAB	216.70	SY	\$ 500.00	\$ 108,350.00	\$ 342.00	\$ 74,111.40	\$ 409.28	\$ 88,690.98	\$ 463.43	\$ 100,425.28	\$ 550.00	\$ 119,185.00
502-515A	THERMAL CONTROL PLAN	1.00	LS	\$ 20,000.00	\$ 20,000.00	\$ 970.00	\$ 970.00	\$ 1,395.36	\$ 1,395.36	\$ 10,928.53	\$ 10,928.53	\$ 45,000.00	\$ 45,000.00
503-010A	METAL REINFORCEMENT SCHEDULE	60,574.00	LB	\$ 2.00	\$ 121,148.00	\$ 2.00	\$ 121,148.00	\$ 1.81	\$ 109,638.94	\$ 1.69	\$ 102,370.06	\$ 1.85	\$ 112,061.90
503-015A	METAL REINFORCEMENT SCHEDULE NO. 2	68,492.00	LB	\$ 2.00	\$ 136,984.00	\$ 2.00	\$ 136,984.00	\$ 1.75	\$ 119,861.00	\$ 1.70	\$ 116,436.40	\$ 1.70	\$ 116,436.40
503-020A	EPOXY COATED METAL REINFORCEMENT	97,942.00	LB	\$ 3.00	\$ 293,826.00	\$ 2.00	\$ 195,884.00	\$ 2.09	\$ 204,698.78	\$ 2.01	\$ 196,863.42	\$ 1.95	\$ 190,986.90
504-050A	3-TUBE CURB MOUNT RAIL POWDER COATED	825.90	FT	\$ 350.00	\$ 289,065.00	\$ 289.00	\$ 238,685.10	\$ 331.38	\$ 273,686.74	\$ 316.84	\$ 261,678.16	\$ 325.00	\$ 268,417.50
507-005A	ELASTOMERIC BEARINGS PLAIN (THICKNESS 0.75")	20.00	EA	\$ 300.00	\$ 6,000.00	\$ 546.00	\$ 10,920.00	\$ 399.94	\$ 7,998.80	\$ 71.65	\$ 1,433.00	\$ 1,000.00	\$ 20,000.00
507-010A	ELASTOMERIC BEARINGS LAMINATED (THICKNESS 2.375")	10.00	EA	\$ 1,200.00	\$ 12,000.00	\$ 1,000.00	\$ 10,000.00	\$ 745.35	\$ 7,453.50	\$ 71.65	\$ 716.50	\$ 2,250.00	\$ 22,500.00
560-005A	DEWATERING FOUNDATION	1.00	LS	\$ 75,000.00	\$ 75,000.00	\$ 24,246.00	\$ 24,246.00	\$ 90,869.53	\$ 90,869.53	\$ 41,063.62	\$ 41,063.62	\$ 7,000.00	\$ 7,000.00
566-005A	COMPRESSION EXPANSION JOINT (2.5" JEENE)	68.00	FT	\$ 175.00	\$ 11,900.00	\$ 238.00	\$ 16,184.00	\$ 108.62	\$ 7,386.16	\$ 107.91	\$ 7,337.88	\$ 150.00	\$ 10,200.00
576-005A	GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCEMENT	380.00	FT	\$ 8.00	\$ 3,040.00	\$ 31.00	\$ 11,780.00	\$ 2.26	\$ 858.80	\$ 5.47	\$ 2,078.60	\$ 5.00	\$ 1,900.00
586-005A	UTILITY CONDUIT	1.00	LS	\$ 200,000.00	\$ 200,000.00	\$ 150,000.00	\$ 150,000.00	\$ 149,943.47	\$ 149,943.47	\$ 64,766.63	\$ 64,766.63	\$ 105,000.00	\$ 105,000.00
624-005A	LOOSE RIPRAP (CLASS VIII)	2,172.00	CY	\$ 80.00	\$ 173,760.00	\$ 107.00	\$ 232,404.00	\$ 137.39	\$ 298,411.08	\$ 163.93	\$ 356,055.96	\$ 90.00	\$ 195,480.00
640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE	1,187.00	SY	\$ 6.00	\$ 7,122.00	\$ 5.00	\$ 5,935.00	\$ 3.27	\$ 3,881.49	\$ 3.26	\$ 3,869.62	\$ 5.00	\$ 5,935.00
S501-20A	SP BRIDGE - REMOVAL AND SALVAGE OF BRIDGE TRUSS	1.00	EACH	\$ 1,300,000.00	\$ 1,300,000.00	\$ 330,344.00	\$ 330,344.00	\$ 359,247.95	\$ 359,247.95	\$ 600,000.00	\$ 600,000.00	\$ 425,000.00	\$ 425,000.00
S501-25A	SP BRIDGE - TEMPORARY WORK BRIDGE	1.00	LS	\$ 2,600,000.00	\$ 2,600,000.00	\$ 1,125,450.00	\$ 1,125,450.00	\$ 1,798,982.26	\$ 1,798,982.26	\$ 1,500,000.00	\$ 1,500,000.00	\$ 1,961,700.00	\$ 1,961,700.00
S501-30A	SP BRIDGE - DRILLED SHAFT (8.2FT DIAMETER)	268.00	FT	\$ 5,100.00	\$ 1,366,800.00	\$ 4,996.00	\$ 1,338,928.00	\$ 4,903.46	\$ 1,314,127.28	\$ 5,000.00	\$ 1,340,000.00	\$ 4,150.00	\$ 1,112,200.00
S501-30B	SP BRIDGE - DRILLED SHAFT (3.5FT DIAMETER)	393.00	FT	\$ 1,800.00	\$ 707,400.00	\$ 1,189.00	\$ 467,277.00	\$ 1,485.42	\$ 583,770.06	\$ 1,500.00	\$ 589,500.00	\$ 1,200.00	\$ 471,600.00
S501-30C	SP BRIDGE - PROVIDE AND INSTALL STEEL SHEET PILE	108.00	FT	\$ 1,550.00	\$ 167,400.00	\$ 2,416.00	\$ 260,928.00	\$ 36.66	\$ 3,959.28	\$ 2,069.95	\$ 223,554.60	\$ 2,750.00	\$ 297,000.00
S900-50A	CONTINGENCY AMOUNT - DRILLED SHAFT - REMOVAL OF OBSTRUCTIONS	25,000.00	CA	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00	\$ 1.00	\$ 25,000.00
				ENGINEERS ESTIMATE		MAX J KUNEY COMPANY (Awarded)		LARIVIERE, INC.		WADSWORTH BROTHERS CONSTRUCTION		HAMILTON CONSTRUCTION CO.	
				Total: \$	15,486,522.80	Total: \$	8,356,556.14	Total: \$	9,379,777.89	Total: \$	9,468,217.43	Total: \$	9,848,097.45