	
	
	



THESE CONTRACTOR NOTES AND STANDARD SPECIAL PROVISIONS REFERENCE THE 2023 STANDARD SPECIFICATIONS WITH 2025 SUPPLEMENTALS FOR HIGHWAY CONSTRUCTION. THEY ARE A SUPPLEMENT TO ITD’S STANDARDS AND SPECIFICATIONS BID INSERTS LOCATED ON PROJECTWISE. DESIGNER IS REQUIRED TO REVIEW AND INCLUDE ITD STANDARD BID INSERTS AS NEEDED.

NOTES TO DESIGNER ARE IN RED TEXT. DO NOT INCLUDE RED TEXT IN THE FINAL SPECIAL PROVISIONS DOCUMENT. DO NOT INCLUDE CONTRACTOR NOTES THAT ARE NOT APPLICABLE. NOTES MAY NOT BE IN ORDER REQUIRED FOR SPECIAL PROVISIONS DOCUMENT. DESIGNER RESPONSIBILITY FOR CORRECTLY ORDERING IN FINAL DOCUMENT.

WHERE BLUE TEXT, DESIGNER IS TO REPLACE TEXT AS APPLICABLE.


INCLUDE IN APPLICABLE CRABS PROJECTS

AGGREGATE BASE

For aggregate base material added to the roadway ballast to be used in CRABS or CTB process, In-Place Density acceptance for the aggregate base will be in accordance with density requirements of the CRABS or CTB process.  In addition, the aggregate base material in the roadway ballast used in the CRABS or CTB process will not be subject to statistical or quality level analysis or pay factor equations.


INCLUDE ON ALL PROJECTS


BIDDER Q&A  	01/25 

Prior to bid opening, submit any project-related questions through QuestCDN – Submit questions by 5:00pm MT on the Thursday prior to the bid opening. ITD is not obligated to respond to questions received after the stated cutoff date and time.


INCLUDE ON ALL PROJECTS


COMMUNICATION PROTOCOL DURING CONSTRUCTION BIDDING 	01/25 

During the advertisement period, prospective Contractors/Bidders will address all questions through QuestCDN. After Bid Opening and through Contract Award, all communications between the Department and the Contractor/Bidder, and any unsuccessful bidders, will be through the State Design Engineer at 208.334.8502. The Department will be unable to share any information related to bid submittals or pending Department decisions during this time. After Contract Award, all communications between the Department and the Contractor will be through the Design Construction (Resident) Engineer.

INCLUDE ON ALL PROJECTS


CONSULTANT CONFLICT OF INTEREST

The Consultant and sub-consultants, as the designers of this project, agree that no one in their firms will perform any services for the contractor on the construction of this project. 

The following Consultants worked on the design of this project:

	XYZ Consultant
	XYZ Consultant


INCLUDE FOR ALL PROJECTS WHERE DAVIS BACON WAGES APPLY


GENERAL WAGE DECISION									    01/18

Upon written request 10 calendar days before the bid opening date, the Department will provide a missing job classification, wage rate, and fringe benefit rate as outlined on FHWA-1273 IV.1.b to all plan holders as addenda.


INCLUDE ON PROJECTS WHERE GRANULAR BORROW WILL BE IMPORTED


[bookmark: _Hlk216857980]GRANULAR BORROW

Granular Borrow to be imported only when suitable excavated material is not available for embankments. The use of import must be approved by the Engineer prior to placement.


USE FOR ALL LHTAC PROJECTS USING SUPERPAVE HMA  
(For quantity above 750 Tons and below 2250 Tons)


HMA – SMALL QUANTITIES

The Department does not require acceptance test strips on small quantity pavement (e.g., less than 2250 tons), nonstructural pavement, or temporary pavement. Submit HMA mix designs regardless of project pavement quantity for approval. The Contractor is responsible for quality control testing.





INCLUDE IN PROJECTS WITH LATE PAVING POTENTIAL
(This must be approved by LHTAC Construction Manager for use)


HMA PAVEMENT
		
The Contractor is informed that SuperPave HMA placement may not be possible through the required Completion Date of this contract due to inclement weather. The requirements outlined in ITD Specification Section 405 will not be waived or relaxed as a result of late season paving and impacts due to weather. If the Contractors operations take SuperPave placement into out of specification paving weather, a temporary pavement will be placed at a depth of no less than 0.15’ until weather allows in the spring to place the SuperPave surface within specification required conditions at no additional cost to the project. Placement, removal, traffic control, and any rework required as a result of the use of Temporary Pavement will be the responsibility of the Contractor and will be considered incidental to the project 405 item.


USE FOR ALL LHTAC PROJECTS WITH A COMPLETION DATE


NONEXCUSABLE DELAY                                                                                                		LHTAC
 
An administrative penalty equal to the value of a Liquidated Damage will be assessed for any day past [END DATE OF WORK START WINDOW] that project field work has not started.


INCLUDE IN ALL PROJECTS


PLANT CONTROL CHARTS

As noted in ITD Standard Specification Section 405.03, plant control charts will be a required submittal. These submittals must include mix design inputs, and actual aggregate and additive weights as recorded by automated, or staff recorded logs.


INCLUDE IN ALL PROJECTS


SPRING BREAKUP

Contractor is responsible for determining any roadway load restrictions in place along anticipated haul roads. Information is available and can be obtained from the local roadway agency. The Engineer will not consider additional time or payment for impact of posted restrictions, known at the time of bidding, once under construction.



INCLUDE IN PROJECTS WITH TRIBAL SPECIAL PROVISIONS


TERO – TRIBAL SPECIAL PROVISIONS

Tribal Special Provisions are included with this project; however, TERO employee availability is not guaranteed.  TERO labor force availability can be determined by contacting the appropriate TERO office. No additional time or compensation will be granted when TERO labor forces are unable to perform work on the project.


INCLUDE IN ALL SINGLE SEASON PROJECTS
MAY BE APPROPRIATE ON SOME MULTI-SEASON PROJECTS
FEDERAL-AID DESIGN ENGINEER TO EVALUATE.  


ON PAGE 19 , SUBSECTION 101.04 - DEFINITIONS 

Delete the following under Working Day.:

	4.  Days during December, January, and February.

 
INCLUDE IN ALL PROJECTS THAT MEET THE FOLLOWING REQUIREMENTS:
· LESS THAN 9 MONTHS OF CONSTRUCTION
· LESS THAN 30K ADT
· TOTAL CONSTRUCTION VALUE LESS THAN $20 MILLION
· NOT AN INTERSTATE CROSSOVER
· DESIGNER HAS VERIFIED AGAINST CURRENT PARTNERING GUIDE THAT PARTNERING IS NOT APPLICABLE


ON PAGE 28, SUBSECTION 104.01.B. – CONSTRUCTION PARTNERING
 
Delete the entire section.


INCLUDE FOR PROJECTS WHEREDAVIS BACON DOES NOT APPLY
 
 
ON PAGE 66, SUBSECTION 107.01 – LAWS TO BE OBSERVED				01/18
 
Insert the following after the first paragraph:
 
This contract is exempt from form FHWA-1273 provisions Part IV – Davis-Bacon and Related Act Provisions. 
INCLUDE IN ALL LHTAC FED-AID PROJECTS

 
ON PAGE 87, SUBSECTION 108.01 - SUBLETTING OF CONTRACT	05/23
 
Delete the second sentence and substitute the following:
 
If the Engineer consents to subletting a portion of the work, the Contractor will use its own organization to perform work amounting to at least 30 percent of the original contract amount.
 
 
[bookmark: _Hlk153872726]INCLUDE IN ALL PROJECTS


ON PAGE 112, SUBSECTION 109.05 – PARTIAL PAYMENT			MOD LHTAC

In the second sentence of the first paragraph delete “at least”
 
Delete the 3rd sentence in the first paragraph.


INCLUDE IN ALL PROJECTS WHERE ROADWAY BITUMINOUS SURFACE IS BEING REMOVED


ON PAGE 139, SUBSECTION 205.01 - DESCRIPTION	

Add the following to the end of Part A:

Excavation quantity includes removal of bituminous surface.



INCLUDE IN ALL PROJECTS WHERE WATERPROOF SYSTEM IS BEING INSTALLED


ON PAGE 380, SUBSECTION 511.01.B – QUALIFICATIONS

Delete the text within Bullet 1 and replace with the following:

Manufacturer Representative. Should be on site at the option of the Contractor. If present, submit the representative’s written report daily. The report should include membrane related activities, test results, observations, repairs, tack coat timing issues, and contaminated tack repairs. The absence of a manufacturer representative does not provide allowance for deficient materials or installation. 

Follow the manufacturer’s written instructions when installing the membrane system, as provided in this specification.

INCLUDE IN PROJECTS WITH SHARED-USE PATHWAYS


S637-10A AGGREGATE BASE FOR SHARED-USE PATH
S637-15A PLANT MIX FOR SHARED-USE PATH						    12/23

Description.  Construct a shared-use path with aggregate base and plant mix.

Materials.  
Aggregate Base for Shared-Use Path.  Provide ¾” Aggregate Base Type B (If you’re using Type A elsewhere on the project, change this to match) per 703.04.

Aggregate base will be accepted by certification using form ITD-851.  Submit quality control test results from a qualified laboratory for each 1000 tons of aggregate base placed, with a minimum of one test per project, indicating gradation (AASHTO T-27) and sand equivalent (AASHTO T-176) to verify the certification. 

Plant Mix for Shared-Use Path.  Compose the hot mix of a mixture of 3/4 inch, 1/2 inch, or 3/8 inch nominal maximum size aggregate, natural filler or commercial additives if required, and asphalt binder.

Provide PG 58-28 asphalt binder unless otherwise approved, as specified in 702.  Include a minimum ½ percent anti-strip additive.  Asphalt binder will be accepted by manufacturer’s certification using form ITD-966.

Reclaimed asphalt pavement (RAP) may be added as specified in 405.02.

Ndesign per AASHTO T-312 must be 40 or greater.  Volumetric testing will not be required.  The Department will allow an existing commercial SP-3 mix design.

Aggregate for plant mix may be provided in a single stockpile or previously existing stockpile(s). The aggregate as crushed must have a minimum sand equivalent of 30.
Plant mix will be accepted by certification using form ITD-851.  Submit quality control test results from a qualified laboratory for every 750 tons of plant mix placed, with a minimum of one test per project, indicating the asphalt content (AASHTO T-308) and gradation (AASHTO T-30) to verify the certification.  Material must conform to the job mix formula (JMF) within the following tolerances for acceptance:

4.75mm (No. 4) and larger sieves			± 7 percent
4.75mm (No.4) to 0.15mm (No.100) sieves 		± 5 percent
0.15mm (No.100) and smaller sieves 			± 3 percent
Asphalt content						± 0.4 percent

The Engineer may elect to sample and test any of the materials to verify the test results.  Should sampling and testing indicate material not meeting specification, the material will be subject to rejection. The Engineer may allow non-specification material to be left in place with a price reduction of 25% for the material represented by the failing test if the finished product is found to be capable of performing its intended purpose.  Independent assurance sampling and testing will not be required.

Construction Requirements. 
Aggregate Base for Shared-Use Path.  Place aggregate as specified in 303.03.  Compact aggregate base with a minimum of six complete coverages with a tandem steel drum vibratory roller or as directed. Aggregate base density acceptance will be by visual observation.  The Engineer will observe the compaction operation and document equipment and compaction effort.
 
Plant Mix for Shared-Use Path.  Submit a JMF prepared by a qualified laboratory at least five days prior to the start of paving.  The JMF must use the type and grade of asphalt specified and the proposed brand and source of asphalt and additives.  An acceptance test strip is not required.  

Do not begin paving until the underlying aggregate base has been accepted by the Engineer.  Mix and place plant mix as specified in the appropriate portions of 405.03.  Compact plant mix with a minimum of 4 passes of vibratory equipment while the material is at or above 175° F, in such a manner that cracking, shoving, or displacement is avoided.  Density acceptance will be by visual observation.  The Engineer will observe the compaction operation and document equipment and compaction effort.

Surface smoothness must meet the 10-foot straightedge requirements of 405.03.T.

Method of Measurement.  Complete work will be measured as follows:

1. Aggregate Base for Shared-Use Path as specified in 303.04.
2. Plant Mix for Shared-Use Path as specified in 405.04. 

Basis of Payment.  The Department will pay for accepted quantities at the contract unit prices as follows:

Pay Item 							Pay Unit

S637-10A Aggregate Base for Shared-Use Path			TON
S637-15A Plant Mix for Shared-Use Path				TON


INCLUDE IN ALL PROJECTS. UNIT PRICE OF CONTINGENCY AMOUNT IS $1.00.  QUANTITY OF CONTINGENCY AMOUNT VARIES BY TOTAL VALUE OF ESTIMATED CONSTRUCTION AS FOLLOWS:  5,000 FOR PROJECTS LESS THAN $1,000,000; 10,000 FOR PROJECTS BETWEEN $1,000,000 AND $2,000,000; 15,000 FOR PROJECTS GREATER THAN $2,000,000


S900-50X CONTINGENCY AMOUNT - MISCELLANEOUS WORK 
 
Description. This item will compensate the Contractor for minor work or material not specified in the 
project documents that is necessary to the work as directed by the Engineer. 
 
Materials.  Provide material as directed by the Engineer and in accordance with the ITD Standard 
Specifications. 
 
Construction Requirements.  Complete construction as directed by the Engineer and in accordance with 
the ITD Standard Specifications. 
Method of Measurement.  The Engineer will measure acceptably completed work by the Contingency 
Amount (CA). 
 
Basis of Payment. The Department will pay for the accepted quantities at the contract unit price as 
follows: 
 
 		Pay Item							Pay Unit  
 
Contingency Amount - Miscellaneous Work			CA

 
INCLUDE IN URBAN PROJECTS
(START WITH $5,000 OR ADJUST AS NEEDED, CASE BY CASE)


[bookmark: _Toc535496244]S900-50E CONTINGENCY AMOUNT - UNIDENTIFIED UTILITIES				    12/23

Description.  Remove, relocate, or adjust unidentified utilities encountered during construction. 

Materials.  N/A

Construction Requirements.  If a utility conflict is encountered during construction which is not identified in the plans, notify the Engineer immediately and submit a proposed method for resolution of the conflict.  Remove, relocate, or adjust the utility as specified in 105.07. 

Method of Measurement.  Complete work will be measured by contingency amount as specified in 109.03.C.5.

Basis of Payment.  The Department will pay for accepted quantities at the contract unit price as follows:

	Pay Item		Pay Unit

	Contingency Amount - Unidentified Utilities			CA
	
	
	



