

BID ABSTRACT																	
LEADING IDAHO LOCAL BRIDGE PROGRAM PROJECT																	
RIVER ROAD over PINE CREEK BRIDGE REPLACEMENT																	
NEZ PERCE COUNTY																	
BRIDGE KEY # 29921																	
BID ITEMS				ENGINEERS ESTIMATE		J7 CONTRACTING, INC. (Awarded)		STELLAR J CORPORATION		HP CIVIL, INC.		KNIFE RIVER CORPORATION - MOUNTAIN WEST		LARIVIERE, INC.		RAZZ CONSTRUCTION, INC.	
ITEM NO.	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
ROADWAY ITEMS																	
201-010A	CLEARING & GRUBBING	1.00	LS	\$ 10,000.00	\$ 10,000.00	\$10,000.00	\$ 10,000.00	\$8,000.00	\$ 8,000.00	\$30,000.00	\$ 30,000.00	\$6,100.00	\$ 6,100.00	\$5,491.00	\$ 5,491.00	\$20,000.00	\$ 20,000.00
202-005A	SELECTIVE REMOVAL OF TREES INCLUDING STUMPS	5.00	EACH	\$ 1,000.00	\$ 5,000.00	\$1,400.00	\$ 7,000.00	\$600.00	\$ 3,000.00	\$200.00	\$ 1,000.00	\$461.00	\$ 2,305.00	\$598.00	\$ 2,990.00	\$750.00	\$ 3,750.00
203-005A	REMOVAL OF OBSTRUCTIONS	1.00	LS	\$ 10,000.00	\$ 10,000.00	\$10,000.00	\$ 10,000.00	\$5,000.00	\$ 5,000.00	\$5,000.00	\$ 5,000.00	\$604.00	\$ 604.00	\$12,797.00	\$ 12,797.00	\$3,000.00	\$ 3,000.00
203-006A	REMOVAL OF SIGN	9.00	EACH	\$ 300.00	\$ 2,700.00	\$500.00	\$ 4,500.00	\$75.00	\$ 675.00	\$100.00	\$ 900.00	\$99.00	\$ 891.00	\$83.00	\$ 747.00	\$200.00	\$ 1,800.00
203-075A	REMOVAL OF FENCE	635.00	FT	\$ 5.00	\$ 3,175.00	\$8.00	\$ 5,080.00	\$3.00	\$ 1,905.00	\$2.00	\$ 1,270.00	\$2.00	\$ 1,270.00	\$3.50	\$ 2,222.50	\$5.00	\$ 3,175.00
205-005A	EXCAVATION	59.00	CY	\$ 85.00	\$ 5,015.00	\$25.00	\$ 1,475.00	\$50.00	\$ 2,950.00	\$55.00	\$ 3,245.00	\$65.00	\$ 3,835.00	\$20.00	\$ 1,180.00	\$25.00	\$ 1,475.00
205-040A	GRANULAR BORROW	1,651.00	CY	\$ 45.00	\$ 74,295.00	\$35.00	\$ 57,785.00	\$40.00	\$ 66,040.00	\$55.00	\$ 90,805.00	\$65.00	\$ 107,315.00	\$48.00	\$ 79,248.00	\$70.00	\$ 115,570.00
205-100A	GUARDRAIL TERMINAL GRADING	4.00	EACH	\$ 2,000.00	\$ 8,000.00	\$3,500.00	\$ 14,000.00	\$800.00	\$ 3,200.00	\$1,500.00	\$ 6,000.00	\$178.00	\$ 712.00	\$2,105.00	\$ 8,420.00	\$500.00	\$ 2,000.00
212-011A	FIBER WATTLE	810.00	FT	\$ 7.00	\$ 5,670.00	\$8.00	\$ 6,480.00	\$3.00	\$ 2,430.00	\$4.00	\$ 3,240.00	\$5.50	\$ 4,455.00	\$5.50	\$ 4,455.00	\$7.00	\$ 5,670.00
212-020A	SILT FENCE	476.00	FT	\$ 8.00	\$ 3,808.00	\$8.00	\$ 3,808.00	\$6.00	\$ 2,856.00	\$9.00	\$ 4,284.00	\$8.00	\$ 3,808.00	\$3.50	\$ 1,666.00	\$7.00	\$ 3,332.00
212-105A	WATER AND POLLUTION	20,000.00	CA	\$ 1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00
213-010A	TOPSOIL	1,573.00	SY	\$ 20.00	\$ 31,460.00	\$7.00	\$ 11,011.00	\$10.00	\$ 15,730.00	\$14.00	\$ 22,022.00	\$17.00	\$ 26,741.00	\$13.00	\$ 20,449.00	\$13.00	\$ 20,449.00
251-005A	MIGRATORY BIRD TREATY ACT COMPLIANCE	20,000.00	CA	\$ 1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00	\$1.00	\$ 20,000.00
303-022A	3/4" AGGREGATE TYPE B FOR BASE	589.00	TON	\$ 40.00	\$ 23,560.00	\$36.00	\$ 21,204.00	\$40.00	\$ 23,560.00	\$31.00	\$ 18,259.00	\$54.00	\$ 31,806.00	\$28.00	\$ 16,492.00	\$50.00	\$ 29,450.00
405-245A	APPROACH	4.00	EACH	\$ 3,000.00	\$ 12,000.00	\$6,000.00	\$ 24,000.00	\$500.00	\$ 2,000.00	\$5,431.17	\$ 21,724.68	\$1,600.00	\$ 6,400.00	\$3,635.00	\$ 14,540.00	\$8,400.00	\$ 33,600.00
602-035A	18" PIPE CULVERT	131.00	TON	\$ 150.00	\$ 19,650.00	\$45.00	\$ 5,895.00	\$125.00	\$ 16,375.00	\$165.00	\$ 21,615.00	\$165.00	\$ 21,615.00	\$84.00	\$ 11,004.00	\$115.00	\$ 15,065.00
610-015A	FENCE TYPE 1 B	635.00	FT	\$ 15.00	\$ 9,525.00	\$20.00	\$ 12,700.00	\$20.00	\$ 12,700.00	\$13.31	\$ 8,451.85	\$28.00	\$ 17,780.00	\$9.00	\$ 5,715.00	\$12.50	\$ 7,937.50
610-100A	GATE TYPE 1	2.00	EACH	\$ 1,000.00	\$ 2,000.00	\$1,500.00	\$ 3,000.00	\$1,500.00	\$ 3,000.00	\$2,000.00	\$ 4,000.00	\$550.00	\$ 1,100.00	\$1,300.00	\$ 2,600.00	\$1,200.00	\$ 2,400.00
612-005A	W-BEAM GUARDRAIL	130.00	FT	\$ 40.00	\$ 5,200.00	\$35.00	\$ 4,550.00	\$24.00	\$ 3,120.00	\$24.50	\$ 3,185.00	\$26.00	\$ 3,380.00	\$33.00	\$ 4,290.00	\$32.00	\$ 4,160.00
612-110A	GUARDRAIL ANCHOR	4.00	EACH	\$ 2,000.00	\$ 8,000.00	\$2,000.00	\$ 8,000.00	\$1,250.00	\$ 5,000.00	\$1,275.00	\$ 5,100.00	\$1,375.00	\$ 5,500.00	\$1,772.00	\$ 7,088.00	\$1,620.00	\$ 6,480.00
612-120A	GUARDRAIL TRANSITION, LOW SPEED	4.00	EACH	\$ 2,000.00	\$ 8,000.00	\$2,000.00	\$ 8,000.00	\$1,300.00	\$ 5,200.00	\$1,325.00	\$ 5,300.00	\$1,430.00	\$ 5,720.00	\$1,772.00	\$ 7,088.00	\$1,700.00	\$ 6,800.00
621-005A	SEED BED PREPARATION	0.33	ACRE	\$ 4,000.00	\$ 1,320.00	\$8,000.00	\$ 2,640.00	\$15,000.00	\$ 4,950.00	\$1,100.00	\$ 363.00	\$6,100.00	\$ 2,013.00	\$5,151.00	\$ 1,699.83	\$8,520.00	\$ 2,811.60
621-010A	SEEDING	0.33	ACRE	\$ 4,000.00	\$ 1,320.00	\$3,600.00	\$ 1,320.00	\$4,000.00	\$ 1,320.00	\$3,650.00	\$ 1,204.50	\$3,900.00	\$ 1,287.00	\$4,253.00	\$ 1,403.49	\$4,700.00	\$ 1,551.00
621-035A	FERTILIZING	0.33	ACRE	\$ 2,500.00	\$ 825.00	\$997.00	\$ 329.01	\$1,000.00	\$ 330.00	\$1,000.00	\$ 330.00	\$1,100.00	\$ 363.00	\$1,178.00	\$ 388.74	\$1,300.00	\$ 429.00
621-060A	MULCH PLUS TACKIFIER	0.99	ACRE	\$ 3,000.00	\$ 2,970.00	\$2,613.00	\$ 2,586.87	\$2,500.00	\$ 2,475.00	\$2,615.00	\$ 2,588.85	\$2,875.00	\$ 2,846.25	\$3,087.00	\$ 3,056.13	\$3,400.00	\$ 3,366.00
624-005A	LOOSE RIPRAP CLASS III	131.00	CY	\$ 150.00	\$ 19,650.00	\$65.00	\$ 8,515.00	\$150.00	\$ 19,650.00	\$95.00	\$ 12,445.00	\$136.00	\$ 17,816.00	\$51.00	\$ 6,681.00	\$100.00	\$ 13,100.00
626-100A	MISCELLANEOUS TEMPORARY TRAFFIC CONTROL ITEMS	10,000.00	CA	\$ 1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00
640-010A	RIPRAP/EROSION CONTROL GEOTEXTILE	267.00	SY	\$ 7.50	\$ 2,002.50	\$3.50	\$ 934.50	\$5.00	\$ 1,335.00	\$3.00	\$ 801.00	\$10.00	\$ 2,670.00	\$4.00	\$ 1,068.00	\$3.00	\$ 801.00
675-005A	SURVEY	1.00	LS	\$ 35,000.00	\$ 35,000.00	\$19,000.00	\$ 19,000.00	\$20,000.00	\$ 20,000.00	\$40,000.00	\$ 40,000.00	\$25,000.00	\$ 25,000.00	\$20,379.00	\$ 20,379.00	\$41,000.00	\$ 41,000.00
675-010A	DIRECTED SURVEYING	10,000.00	CA	\$ 1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00
677-005A	RECORD DRAWINGS	1.00	LS	\$ 5,000.00	\$ 5,000.00	\$2,000.00	\$ 2,000.00	\$3,000.00	\$ 3,000.00	\$7,000.00	\$ 7,000.00	\$1,812.00	\$ 1,812.00	\$591.00	\$ 591.00	\$2,700.00	\$ 2,700.00
S501-25A	SP BRIDGE TEMPORARY BRIDGE AND SHOOFLY	1.00	LS	\$ 400,000.00	\$ 400,000.00	\$120,000.00	\$ 120,000.00	\$184,000.00	\$ 184,000.00	\$250,000.00	\$ 250,000.00	\$194,000.00	\$ 194,000.00	\$98,076.00	\$ 98,076.00	\$125,000.00	\$ 125,000.00
S900-50A	CONTINGENCY AMOUNT MISCELLANEOUS WORK	10,000.00	CA	\$ 1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00	\$1.00	\$ 10,000.00
S904-05A	SP TEMPORARY TRAFFIC CONTROL	1.00	LS	\$ 50,000.00	\$ 50,000.00	\$9,000.00	\$ 9,000.00	\$25,000.00	\$ 25,000.00	\$42,500.00	\$ 42,500.00	\$2,185.00	\$ 2,185.00	\$17,798.00	\$ 17,798.00	\$50,000.00	\$ 50,000.00
S904-05B	SP VEGETATED RIPRAP - LIVE WILLOW & BIRCH PLANTINGS	1.00	LS	\$ 10,000.00	\$ 10,000.00	\$7,000.00	\$ 7,000.00	\$5,000.00	\$ 5,000.00	\$4,700.00	\$ 4,700.00	\$5,148.00	\$ 5,148.00	\$7,301.00	\$ 7,301.00	\$2,500.00	\$ 2,500.00
S904-05C	SP REMOVE AND RESET MAILBOX AND GATES	1.00	LS	\$ 3,000.00	\$ 3,000.00	\$1,500.00	\$ 1,500.00	\$800.00	\$ 800.00	\$2,100.00	\$ 2,100.00	\$1,784.00	\$ 1,784.00	\$591.00	\$ 591.00	\$2,500.00	\$ 2,500.00
Z629-05A	MOBILIZATION	1.00	LS	\$ 300,000.00	\$ 300,000.00	\$125,000.00	\$ 125,000.00	\$160,000.00	\$ 160,000.00	\$167,278.68	\$ 167,278.68	\$214,694.75	\$ 214,694.75	\$302,182.00	\$ 302,182.00	\$179,400.00	\$ 179,400.00
BRIDGE ITEMS																	
203-010A	ASBESTOS REMOVAL AND DISPOSAL	5,000.00	CA	\$ 1.00	\$ 5,000.00	\$1.00	\$ 5,000.00	\$1.00	\$ 5,000.00	\$1.00	\$ 5,000.00	\$1.00	\$ 5,000.00	\$1.00	\$ 5,000.00	\$1.00	\$ 5,000.00
203-020A	REMOVAL OF BRIDGE - FULL	1.00	EACH	\$ 100,000.00	\$ 100,000.00	\$40,000.00	\$ 40,000.00	\$75,000.00	\$ 75,000.00	\$75,000.00	\$ 75,000.00	\$27,000.00	\$ 27,000.00	\$17,556.00	\$ 17,556.00	\$60,000.00	\$ 60,000.00
210-005A	STRUCTURE EXCAVATION SCHEDULE NO. 1	483.00	CY	\$ 55.00	\$ 26,565.00	\$35.00	\$ 16,905.00	\$60.00	\$ 28,980.00	\$21.00	\$ 10,143.00	\$56.00	\$ 27,048.00	\$20.00	\$ 9,660.00	\$20.00	\$ 9,660.00
210-015A	COMPACTING BACKFILL	17.00	CY	\$ 100.00	\$ 1,700.00	\$45.00	\$ 765.00	\$60.00	\$ 1,020.00	\$270.00	\$ 4,590.00	\$232.00	\$ 3,944.00	\$56.00	\$ 952.00	\$28.00	\$ 476.00
215-005A	GEOSYNTHETIC REINFORCED ABUTMENT BACKFILL	298.00	CY	\$ 200.00	\$ 59,600.00	\$60.00	\$ 17,880.00	\$150.00	\$ 44,700.00	\$83.00	\$ 24,734.00	\$155.00	\$ 46,190.00	\$75.00			